

(1) Number of pages 8
 (2) Date of repair 5-8-86
 (3) Initials of the Referencer long

TAMIL NADU ARCHIVES

GOVERNMENT OF TAMIL NADU

Public Works DEPARTMENT

G.O. No.	1017(W)	Press.
~~R.P.~~ No.		Mis.
Dated	28-2-1878	197

225

Not to be folded or roughly handled

GOVERNMENT OF MADRAS.
PUBLIC WORKS DEPARTMENT. 1017

28th February 1878, No. 1,017 W.

General
Establishment.

Read the following paper:—

No. 335. From Colonel P. O'CONNELL, R.E., Superintending Engineer, Chingleput, to the Chief Engineer, Public Works Department, dated Saint Thomas' Mount, 22nd February 1878, No. 792.

In reference to your memorandum, No. 361, dated 19th ultimo, I have the honor to enclose copy of an estimate submitted by the Range Officer of the cost of the establishment for the survey of the canal extension to Mercanum from the date of commencement of the survey, viz., the 21st October 1877 to the 10th February 1878, the probable date on which the out-door work was expected to be completed, amounting to Rupees 340. I observe that a monthly batta of Rupees 10 has been allowed to the Surveyor to meet charges on account of cart and boat hire, and as the allowance seems reasonable I have let it stand. The Range Officer reports that no Draughtsman has been allowed in the estimate, as the necessary plotting, &c., may be done by the Canal Superintendent. I request that the enclosed estimate may be sanctioned in supersession of all previous sanctions relating to this establishment.

No. 336. ORDER THEREON, 28th February 1878, No. 1,017 W.

SANCTIONED.

2. This sanction has been registered as Provincial No 81 W of 1877-78.

(True Extract.)

Colonel, R.E.,
Secretary to Government, P.W.D.

To the Superintending Engineer, Chingleput.
„ Examiner of Public Works Accounts, with Bill.

Edw. E. C. Shunker,
Spare Copies

GENERAL
ESTABLISHMENT.
Doct. of (1878) *Indre*
PUBLIC WORKS.

SUPERINTENDING ENGINEER,
CHINGLEPUT.

FILED, 2/11

RECEIVED, 2/11

FEBRUARY.

No. 335-336.

Survey Estimate for the
extension of the Canal from
the old to the new line.

No. 792

Chingleput Superintending Engineer's Office,
Saint Thomas' Mount, 22 Feb 1878.

From

THE SUPERINTENDING ENGINEER,

Chingleput.

To

The Chief Engineer
Public Works Department.

Sir,

Enc.
Copy of an Estimate.

In reference to your Memorandum
No 361, dated 19th ultimo, I have the
honor to enclose copy of an estimate
submitted by the Range Officer of the
cost of the Establishment for the survey
of the Canal extension to Merbandam
from the date of commencement of the
survey, viz, the 21st October 1877 to the
10th February, the probable date on
which the out-door work was ex-
pected to be completed - amounting
to Rs 340. I observe that a monthly
allowance of Rs 10 has been allowed to
the Surveyor to meet charges on
account of cart and Boat hire,
and as the allowance seems reason-
able I have let it stand. The
Range Officer reports that no
Draftsman has been allowed
in

in the estimate, as the necessary plotting
or may be done by the Canal Superintendent.
I request that the enclosed estimate
may be sanctioned in supersession of
all previous sanction relating to
this Establishment.

I have the honor to be
Sir

Your most obedient servant

Wm. H. Colver
Supt. Engineer, Chicago.

1017
3

1017
No. 1017 of 1878

See leave to

see 1017 of 1878

This position
has been registered
as such No. 81 of
of 1877/78.

S. F. Chugach &
Co. S. F. Chugach &
Bill

1017-7-3-78

CE No. 361 of 14-1-78.
No. 2125 of 15-12-77.
No. 555 of 6-8-77.

From the Chief Engineer
Chugach & Co.

1017

1017
No. 1017 of 1878

No. of Enc: 1

Survey & Establishment
— Encloses copy of the
estimate submitted by
the Range Officer for
the — for the extension
of the Canal from Lake
to the reservoir for
irrigation.

W. H. Under

1017
2

Chingleput

Acct. of 1878
PUBLIC WORKS.

To *The S. G. Chingleput*

*1002
2-3*

Page

Book

Revd.

Exch.

C. G. 20 Feb. 1878 No. 1017 W

Nos.

*Survey Report for the
Extension of the Canal
from Palar to Mercurum
(Chingleput D) sanctioned*

Ento. in P. 2