Archives 1—10,000—6-10-76.

(1) Number of pages 12 Pages.

(2) Date of repair 21.2.86.

(3) Initials of the Referencer Lcms

TAMIL NADU ARCHIVES

GOVERNMENT OF TAMIL NADU

P.W.D. DEPARTMENT

G.O. No. / ~~B.P. No.~~	1499(W)	Press. / Mis.
Dated	25-3-1878	~~197~~ .

MSJ

Not to be folded or roughly handled

GOVERNMENT OF MADRAS.

PUBLIC WORKS DEPARTMENT.

25th March 1878, No. 1,499 W.

Buildings and Roads.

Military Works.

Read the following paper :—

No. 338. From Lieutenant-Colonel R. B. KENNEDY, District Engineer, Malabar, to the Chief Engineer, Buildings and Roads, dated Calicut, 13th March 1878, No. 179.

I HAVE the honor to forward, for sanction and provision of funds, a plan and estimate, amounting to Rupees 170, for constructing a temporary latrine for Native followers attached to the European Detachment at Calicut.

2. The estimate has been prepared at the recommendation of the Medical Officer in charge of the Detachment to prevent the nuisance caused by the followers making use of the hollows about the compound in the absence of a latrine for them, and it has received the approval of the Officer Commanding the Provinces and of His Excellency the Commander-in-Chief.

3. As stated in my letter No. 176, dated 5th instant, I have only a balance of Rupees 9 at my disposal under Minor New Works, Military.

No. 339. ORDER THEREON, 25th March 1878, No. 1,499 W.

THE plan and estimate of Rupees 170, for constructing a temporary latrine for Native followers attached to the European Detachment at Calicut, are sanctioned.

2. The District Engineer, Malabar, will provide the necessary funds from the allotment at his disposal for Minor New Works under Military in 1878-79.

3. This sanction has been registered as Imperial No. 120 B of 1877-78.

(True Extract.)

Colonel, R.E.,
Secretary to Government, P.W.D.

To the District Engineer, Malabar,
" Examiner of Public Works Accounts, with Estimate.
" Military Department.

Exd. E. C. Shunker,

Spare Copies

MALABAR DISTRICT.

CALICUT DIVISION

"Imperial" "Ordinary." "Military." "New Work."

Abstract Estimate of the probable expense of Constructing a temporary Latrine for native followers attached to the European detachment at Calicut.

Quantities.	PARTICULARS OF WORK.	Rate.	Amount. Article.	Amount. Work.	Explanation of necessity of work.	By whom recommended.
250¼	cft of Catete in chunam @	15 as. Cft.	37 8 as.			
63	cft of round timber for posts. @	12 as. cft.	47 4 as.			
15	cft of Rough Sawn wood for breasumming & ridge beam	1 as. cft.	15 as.			
460	sft of roofing with bamboo, cadjans &c @	5 as. Sqre	23 as.			
342	sft of bamboo mat tattie with frames & posts @	5 as. Sq.	17 17			
	Sawing bottoms & posts. @		2 as.			
1¾	Sqrs of asphalting. @	10 as. Sqre	17 8 as.			
		Total Rs.	159 5 7			
		Sundries	3 as.			
		Superintendence @ 5 p.c	7 10 5			
		Total Amount of Estimate Rupees		170 as.		

W. Bailey CAPTAIN,
Executive Engineer, Calicut Division.

CALICUT DIVISION OFFICE,
Calicut 16th February 1878.

Examd J.H.

J. Cadell Brevet Lieut. Colonel
Commanding Royal Sappers & Miners
W. H. Kennet Lieut: Col.
Distt: Engineer, Malabar

D. P. W.
Calicut Division
MALABAR DISTRICT.

Dated 16th February 1878.
Received.....

Abstract Estimate for Constructing a temporary latrine for native followers attached to the European Detachment at Calicut.

Amount of Estimate Rs. 170.

No 179 Malabar Distt. Engrs. Office
Calicut 13th March 1878.

1499

From

The District Engineer
Malabar.

To

The Chief Engineer
Roads and Buildings
Madras.

Sir,

I have the honor to forward for sanction and provision of funds, a Plan and Estimate amounting to Rs 170. for constructing a temporary Latrine for native followers attached to the European Detachment at Calicut.

2. The Estimate has been prepared at the recommendation of the Medical Officer in charge of the Detachment to prevent the nuisance caused by the followers making use of the hollows about the compound in the absence of a latrine for them — and it

1699
4

it has received the approval of the
Officer commanding the Provinces and
of H.M. the Commander-in-chief.

3. As stated in my letter No 176
dated 6th Instant, I have only a balance
of Rs. 9 at my disposal under Minor
New Works Military.

I have the honor to be
Sir
Your most Obedt Servant

Lt. H. Heimes Lt Col
District Engineer
Malabar.

/

HH

Roads and Buildings.

From the District Engineer
Malabar.

GO 28-2-78 No 1003 W.
C-29-3-78 - 1211.

No 179.

Dated 13th March 1878.

No of Enclosures. 3.

Forwards Plan & Estimates Rs 170,
for constructing a temporary
Latrine for native followers attach-
ed to the European Detachment
at Calicut, for sanction and
provision of Funds.

Cir 21-3-78.

No 1499 W Public Works Department.

PROCEEDINGS OF THE MADRAS GOVERNMENT.

Under date the 25th March 1878

Read the following:—

1499/78

From the D. Engr Malabar (K.E.) No 179 dated 13th March 1878.

The plan and estimate of Rupees 170 for constructing a temporary latrine for Native followers attached to the European Detachment at Calicut are sanctioned.

2. The District Engineer Malabar will provide the necessary funds from the allotment at his disposal for Minor New Works under Military in 1878-79.

GMT 20.3.78

D Engr Malabar.
Ex. P.W. Accounts
Military Dept.
Ex Ld. R.J.

Smith Estimate

This sanction has been registered as Imperial No. 12 of 13 of 1877-78.

391

Estt. of 1878 Works.

PUBLIC WORKS.

To

D. C. Malabar

Lahore

Dated

Rect.

C. No. 25 Chur 1878. Rs. 1499

Rec.

Temporary Salaries for Rahtia Followers attached to the Hurkaru Delegation to Gujrat & Cabul, Malabar Dist

Estimate of Rs. 170 for Construction of Launches

Submitted