

(1) Number of pages 20
 (2) Date of repair 24-4-1986
 (3) Initials of the Referencer lcns

TAMIL NADU ARCHIVES

GOVERNMENT OF TAMIL NADU

P.W.D. DEPARTMENT

G.O. No.	1961-w	Press.
B.P. No.		Mis.
Dated	26-4-1878	197-

R.R.
Not to be folded or roughly handled

1961
23 Feb 1878

My dear Fairwell.

Here is a set
place for the Saturn.

h. Reminders are put
down at the corners

according to the dimensions

of included paper
from

J. H. Fairwell

Latrine to be constructed adjacent to the
New Public Works Offices Chapank. 1961/3

Specification

This Estimate provides for removing the permanent Latrine at present being erected by the Revenue Board Stables and reconstructing it south east of the Civil Engineering College on a site adjacent to the Public Works Offices.

The walls will consist of columns supporting the principals with openwork in between.

The end wall facing the public road will have a stone ornamental column and stone lintels beneath an arch. The whole of the interior will be fitted up as shown on the drawing. The roof will be tiled and the floor asphalted.

W. H. Wilson -
Consulting Archt. to Govt.

1961
21

Detailed quantities

Description	No	2	3	3	contents	total
<u>Excavation</u>						
End walls	2	31.6	4.6	4.6	1276	✓
Side pillars	12	5.0	4.6	4.6	1215	✓
do	4	0.6	4.6	4.6	41	✓
Between pillars	2	30.0	2.6	4.6	675	✓
Partition	1	21.0	2.6	4.6	236	✓
do	2	14.6	2.6	4.6	326	✓
do	2	49.6	2.6	4.6	1114	✓
do	30	3.9	2.0	4.6	1013	✓
do	2	4.0	2.0	4.6	72	✓
Sinks	3	4.0	3.3	4.6	176	✓
					cubic ft. 6144	✓
					cubic yards 228	✓
<u>Filling in basement</u>						
	1	64.0	24.0	1.0	1536	left
					cubic yds. 67	✓
<u>Concrete 12" thick</u>						
	2	31.0	4.0	1.0	248	✓
	12	14.6	4.0	1.0	216	✓
	4	0.6	4.0	1.0	8	✓
	2	33.6	2.0	1.0	134	✓
	1	21.6	2.0	1.0	43	✓
Carried over					c. ft. 649	✓

Brought forward 6 feet 649

2	14	6	2	0	1	0	58
2	50	6	2	0	1	0	202
30	3	9	1	6	1	0	169
2	4	4	2	1	6	1	13
3	2	9	3	6	1	0	29

Cubic ft 1120

Cubic yds 42

Brickwork in foundations

end wall footings

side pillars

do

end walls above footings

side pillars

do

Between pillars

do

Partitions

do

do

do

do

do

Sinks

Plinth extra thickness

2	28	0	2	6	1	6	210
12	3	0	2	6	1	6	135
4	0	6	2	6	1	6	8
2	27	0	1	6	2	0	162
12	2	0	1	6	2	0	72
4	0	6	1	6	2	0	6
2	44	0	1	3	1	6	165
2	51	0	1	3	2	0	255
2	23	0	1	3	1	6	86
2	24	0	1	3	2	0	120
2	14	6	1	3	3	6	127
2	53	2	1	3	3	6	464
30	3	9	1	0	3	6	324
2	4	6	1	0	3	6	32
3	7	6	0	9	3	6	59
2	31	6	0	3	2	0	32

Cubic ft 2327

Cubic yds 86

Brickwork in superstructure

end walls

side pillars

do

Gables

2	27	0	1	6	10	0	810
12	2	0	1	6	10	0	360
4	0	6	1	6	10	0	30
2	27	0	1	6	4	0	324

Carried over 6 feet 1524

Between pillars

Partitions

do

do

do

do

do

do

do

do

do

Sinks

Plinth extra thickness

Latrine seats

1961
Brought forward 6 feet 1524

2	51	0	1	3	1	6	191
1	24	0	1	3	1	6	45
1	24	0	0	9	6	6	117
2	14	6	1	3	1	6	57
2	14	6	0	9	6	6	141
2	53	0	1	3	1	6	199
2	53	0	0	9	6	6	677
30	3	9	1	0	1	6	169
30	3	9	0	6	6	6	366
2	4	6	1	0	1	6	14
2	5	6	0	6	3	0	17
3	3	7	0	6	1	6	8
2	31	6	0	3	2	0	32
18	3	9	2	6	0	10	141

3535

Deductions

entrance

Archway to springing

do

1	8	4	1	6	8	6	106
1	5	6	1	6	7	3	60
3	4	0	0	9	3	0	27

193

Cubic ft 3342

Cubic yds 124

Stonework

Lintel

do

Impost

Pedestal

Pillar base

Shaft

Capital

Steps

do

1	10	0	1	2	1	0	12
2	1	0	1	2	0	10	2
1	1	6	1	6	0	10	2
1	2	0	2	0	1	8	7
1	1	10	1	10	0	9	2 1/2
1	4	6	0	10	0	10	3
1	1	9	1	9	0	2	1 1/2
2	3	6	1	2	0	4	3
1	5	6	1	6	0	4	3

Cubic ft 35

Putting up teak wood posts, breastsummers
removed from Old Latrine

New teak Rafters

Overwork with tiles

Roofing with flat and pan tiles and
teak rafters removed from old
Latrine and supplying new
material where required

Laying asphalt floor with materials
removed from old Latrine over
New bed of concrete.

Plastering interior two coats

end walls

Gables

side pillars

Partitions

Sinks

Earth bins

do

Plastering exterior with colored bands

end walls

Gables

Pillars

Between pillars

152

100 17 6 0.2 1/2 0.3 1/2 106 cub. ft.

3 51 0

8 6 867 sup. ft.

71 0

36 0 2556

squares 25 1/2

17 squares

2 24 0

8 6 408

2 24 0

4 0 192

45 6

8 6 387

532 0

7 0 3864

3 8 0

3 0 72

2 6 0

6 0 72

2 6 0

6 0 72

Sup. ft. 5067

squares 67

2 27 0

10 0 540

2 27 0

4 0 216

53 0

10 0 540

2 57 0

1 6 153

Sup. ft. 1439

squares 14 1/2

1961
6

Painting with two coats of
Carson's paint

Posts

12 3 0

13 0 468

Breastsummers & purlins

4 71 0

1 3 355

Struts

28 4 6

1 2 147

Eaves boards

2 71 0

0 9 107

Barge boards

2 36 0

1 0 72

do.

2 10 0

1 6 30

do

2 3 0

1 6 9

Doors

2 8 3 3

6 0 312

Sup. ft. 1500

squares 15

Wood oiling rafters

100 17 6

0 9 1385

squares 13.85

Fixing batten doors with frames
removed from old Latrine 8 in. Number

Putting up seats for Europeans

removed from old Latrine 8 in. Number

New covers to cisterns including

handles & zinc flashing complete 3 in. Number

Barge boards complete

2 in. Number

W. H. H. H.
Long Dept. to fort.

ROADS AND BUILDINGS.

No. 31.

1961
7
CONSULTING ARCHITECT'S OFFICE,
Chepauk, 8th April 1878.

FROM

THE CONSULTING ARCHITECT TO GOVERNMENT,

TO

THE CHIEF ENGINEER, PUBLIC WORKS DEPARTMENT,
BUILDINGS AND ROADS BRANCH.

SIR,

Enclosures.

1. Plan
1. Estimate

With reference to L. O. N. 144 of 11 January 1878
I have the honor to forward you a plan and
Estimate for removing the Latrine now under
course of construction near the Revenue Board
Stables and re-erecting it in the position
shown on the site plan.

I have the honor to be

Sir

Your most Obedt. servt.

W. G. G. G.
Long Arch to Gosh

G.O. No. 163 W-29-5-77
 " " 565 W-7-2-78
 " " 144 W-11-1-78
 C.S. No. 506-7-3-77
 " " 720-17-3-77
 " " 1152-28-11-77
 " " 1404-20-3-78

ROADS AND BUILDINGS.

From
 The Consulting Architect
 to Government,

 To
 The Chief Engineer, P. W. Department,
 Buildings and Roads Branch.

No. 31

Dated 8th April 1878

Received

No. of ENCLOSURES. 2

Forwards design for latrine

Plans given to Mr. [unclear]

For [unclear]

Cin. No. 78 [unclear] 78

No. 1961 W

1961 B & R
 Public Works Department.

PROCEEDINGS OF THE MADRAS GOVERNMENT.

Under date the 26 April 78
 Read the following:—

From The Consulting Architect
 to Govt. — } (H.E. No. 31 d/s April 1878)

The plan and estimate of Rs. 3550 for removing the latrine now under course of construction near the Revenue Board Stables on the location accorded in G. O. No. 555 W. of 17th August 1874 and re-constructing it south East of the Civil Engineering College adjacent to the Public Works Office are sanctioned, and funds appropriated from the Reserve at the disposal of Govt. under Civil Buildings Provincial

I think an ornamentation is out of place. The plan to be submitted to Govt. as soon as possible.
 Consulting Architect to Govt.
 Exp. P. W. Accounts with Estimate
 Dist. Eng. Presidency

End. H.L. [unclear] 7-5-78

9117 12/11
 This sanction has been registered as Provincial No. 11 B of 1878-79.

1961

9

4360

Gobi. of 1878; *Madras*

PUBLIC WORKS.

To

Consgr. H. of Ind.

Dated

Issued

Recd.

Encl.

G. O., 26th Apr 1878, No. 1961.11

Nos.

*Station adjacent to the New P. M. D. Office
at Chepauk*

*The Plan & estimate for constructing
a —, sanctioned with remarks.*

Intro. in R. M.