

(1) Number of pages 12
(2) Date of repair 20.6.86
(3) Initials of the Referencer lans ✓

TAMIL NADU ARCHIVES

GOVERNMENT OF TAMIL NADU

Public works DEPARTMENT

G.O. No.	327 (W)	Press.
B.P. No.		Mis.
Dated	21-1-1878.	-197-

Gen.

Not to be folded or roughly handled

327
1

GOVERNMENT OF MADRAS.
PUBLIC WORKS DEPARTMENT.

21st January 1878, No. 327 W.

Buildings and Roads.
Civil Works.

Read the following paper:—

No. 175. From Captain A. AWDRY, R.E., Acting District Engineer, Coimbatore, to the Chief Engineer, Buildings and Roads, dated Coimbatore, 12th December 1877, No. 163 C.I.

With reference to G.O., No. 940 W, of 9th October 1877, I have the honor to forward for sanction a plan and estimate, amounting to Rupees 130, for alterations to the Sub-jail at Suttiamungalum in lieu of the estimate returned with the above Government Order, as the work required is not Petty Repairs but Minor Improvements as shown in the plan, and the estimate exceeds the limit of Rupees 100 up to which I can sanction Minor New Works.

No. 176. ORDER THEREON, 21st January 1878, No. 327 W.

THE plan and estimate of Rupees 130 for alterations to the Subsidiary Jail at Suttiamungalum in the Coimbatore District are sanctioned.

2. The District Engineer will provide the necessary funds from those at his disposal.

3. This sanction has been registered as Provincial No. 260 B of 1877-78.

(True Extract.)

Colonel, R.E.,
Secretary to Government, P.W.D.

To the District Engineer, Coimbatore.
" Examiner of Public Works Accounts, with Estimate.
" Judicial Department.

Exd. E. C. Shunker.
Spare Copies

BUILDINGS AND ROADS.
CIVIL WORKS.
Govt. of (1878) Madras.
PUBLIC WORKS.

To
THE DISTRICT ENGINEER,
COIMBATORE,
&c., &c.,

Dated January 21st.

To be used

Recd.

Encl.

G. O. 21st January 1878, No. 127 W.

JANUARY.

Nos. 175-176.

Sub-Jail at Pattanamangalam, Coimbatore.
Encl. - Sanctions plan and estimate for
alterations to the —.

Enc. to be sent to Govt.
8-12-77.

327/2

34/19/11/11/11 Report and Specification to ac-
company the estimate for altering
the Sub. Jail at Pattanamangalam.
Amount Rupees 133....

Report. The two rooms, shown
on accompanying plan, were former-
ly used as a Hospital; but owing
to the great increase of prisoners it
has been found necessary to, con-
vert these rooms into a prison by
rebuilding the front wall which is
only 9" thick and placing two -
grated doors, also filling up two -
archways.

Specification. The present 9 inch
front wall should be demolished
down to floor level, and rebuilt
18 inch thick, with the best brick
work, well bonded, laid with good
lime, consisting of 1 part lime to 1 1/2
parts, coarse, clean sand, and plas-
tered with lime of same quality.

2. Doors to be made 3 1/2 feet
wide by 7 feet high and to be of
same pattern as the other jail
doors.

country wood with the iron bars
securely bound up.

W. M. M. M.
Sec. Engineer

Q. No. 6. Amount Rs 600
328/12-77
28/11/77

3419/11/77

327/3

Coimbatore District

Irrigation Range

Provincial

Minor New Works

Civil Buildings

Revenue Department

Sub Jail

Work Alterations to the Sattiamangalam Sub Jail

S. No. 45. C.I. 84/1877-78. Super 138...

To be executed by S. P. W. Department

No	Measurements			Cub. ft.	Particulars
	Length	Breadth	Depth		
1	36 1/2	7 1/2		405	Brick work new wall.
1	12 1/2	1 1/2	3	56 1/4	Brick work closing two archways.
				461 1/4	Total cft of brick work.
1	12 1/2	1 1/2	3	56 1/4	Deduct for two archways in new walls.
				405	Cft of brick work less deductions.
2					Doors with frames.

Irrigation Range Office
Bhoranur
26th November/77

W. M. M. M.
Executive Engineer

17/78

No 16302

Distt. Engineer's office

Coimbatore 12th December 1877

32/11
Sd/-

The Dy Dist. Engineer
Coimbatore

The Chief Engineer
Roads and Buildings
Madras

With reference to S.O. No. 940 W of
9th October 77 I have the honor to for-
ward for sanction a Plan and Esti-
mate amounting to Rs 430. for
alterations to the Sub Jail at Suther-
mangalam in lieu of the Estimate
returned with the above S.O. as the
work required is not petty repairs but
kind improvements as shown in the
Plan, and the Estimate exceeds the
limit of Rs 100 up to which I can
sanction minor new works.

I have the honor to be
Sir

your most obedt servant

A. Andrus. Capt. R.E.

Dy. Dist. Engineer Coimbatore

Enclosures
1 Plan
1 Estimate

From
The Ag Dist Engineer
Coimbatore

To The Chief Engineer
Roads & Buildings
Madras

N^o 163 C.E.

Dated 12th December
Recd 1877

One Plan with Libers

Enclosures 2

Sathyamungalam Sub Jee
Forwards for sanction
a Plan and estimate
amounting to Rs 130
for alterations to
the —

B & C
C. W. Rakes

No 3274

Public Works Department.

PROCEEDINGS OF THE MADRAS GOVERNMENT.

UNDER date the 21 Jan 78

Read the following:—

From

The Ag Dist. Eng^r. Coimbatore (N^o 163 C.E. d^y 12th Dec^r 77)

The plan and
estimate of Rupees 130 for
alterations to the subsidiary
jail at Sathyamungalam
in the Coimbatore District
are sanctioned.

2. The District Engineer
will provide the necessary
funds from those at his
disposal.

W. H.
17.1.78

W. H.
17.1.78

This sanction has
been registered as Provincial
No. 260 B. of 1877-78.

D.E. Coimbatore 7

Recd P. W. Secy Smith Estimate

Public Dept

17 Dec 25-1-78

Cl 12884

Dept. of 1878 India.

PUBLIC WORKS.

To The B. G. Coimbatore

Dated

Received

Recd.

Encl.

G. O. 21 Jan 1878, No 327W

For

Sub Jail at Cuthamunja
- lum, Coimbatore to
Sanctions plan & Estimate
for alterations to the

San. Insp. Rep.