

No. 18 T.N.

Sukhdeepoly 8th April 1881.

From

Lt. Col. J. Beatty R.E.

Superintending Engineer, 3rd Circle,

To

Col. A. M. Sankar Co. B. R.E.
Chief Engineer S. M.D.

Madras -

Buildings
and Roads

Encls: 4

1. Level section Sir,

1. Site Plan.

1. Detailed &
abstract
estimate &c1. Duplicate
abstract
estimate.

I have the honor to submit
for the sanction of Government
an Estimate amounting to Rs
497 for constructing four Police
Hubs at Manur in the Sime-
nally Division countersigned
by the Inspector General of
Police.

2. The Hubs are to be con-
structed on Government waste
land, and therefore no provision
is made in the Estimate
for Compensation.

3. The Inspector General

in returning the Estimate counter-
signed states that the work
should be included in the Bud-
get for 1882-83.

4. The Abstract Estimate
in duplicate as well as the site
Plan are also herewith forwarded.

I have the honor to be
Sir

Your Most Obedt Servt

J. Beatty. Lt. Col. R.E.

Supg Engineer 3rd Mil

8/12

P. W. D. 3RD CIRCLE.

From Mr C. No 2284

The Superintending Engineer,

3rd Circle.

To

The Chief Engineer
P. W. D.

No. 18 T.M.

Dated 8th } April 1881
Received //

Enclosures. 4. 6 (2 files)

Police Kuto at Manu.
Submitting an es-
timate of Rs. 1197
for ----

recd

C. no. 2284.
Letter No 18. J. N.
Dated the 8th April 1881.
From the Supg Engr 3rd Circle

Note of Remarks.

The Estimate with report
& site plan, for Constructing
4 Police Huts at Maunur,
in the Simevelly Division,
amounts to Rs 1197. has
been prepared in accordance
with the standard design
No 2, Approved of in G.O.
No. 93, W. dated 14th January
1880.

The Huts are to be Con-
structed on first waste
land, therefore no provision
has been made in the Esti-
mate for Compensation.

Contingencies & Supch.
have been charged at 10-
per Cent.

The Rates here are also agree
with the Dist Schedule.

The Estimate has been
Approved of & Countersigned
by the Asst. Engr. of Police.

12th April 1881.



C. No. 2284

P. W. Secretariat.

Note by Budget Section.

Work

Remarks and References.

Constructing 4 Police
huts at Marur in
the Tinnevely Division

Fund *Provincial*

Service Head *Civil Building*

Departmental Head *Original Works*

Amount of estimate Rs 1197

Expenditure in previous year "

Allotment in current year "

Balance required to complete 1197

Total Rs... 1197

Note of available funds.

No funds are necessary ^{in 1881/82} as the *Super-
General of Police* suggests the work being
carried out in 1882/83 vide para 3 of
the *Supg. Engrs* letter forwarding the estimate.

13/4/81.

[Signature]
Budget Clerk.

10
civ.

No 107845

PUBLIC WORKS DEPARTMENT.

PROCEEDINGS OF THE MADRAS GOVERNMENT.

Under date the 25th April 1881

Read the following:—

From the S. S. 3rd Circle - H.S. No 18 J.N. 48th April 1881.

The estimate amounting to Rs 1197. for constructing four police huts at Manar in the Tinnevely Division is sanctioned.

MA

2. This sanction has been registered as Prov^d No 19 B of 1881-82, and classified as Civil Building original works.

Atk

18. 4. 81

To The S. S. 3rd Circle with 5 enclos

" Secy P.W.D. with duplicate abstract ✓ Desd 25-4-81.

" Inspector of Police ✓

" Judicial Dept ✓ Desd 28/4/81



107
Am W. H. H. H. H. H.

2/28/57

Pat. 10781825 April 18/87

cc: R
H. H.

sent to only 16-4-87
R23-4-81

Cir 19/4. Oct. 13.