**P. W. DEPARTMENT—1881-82.**

~~MEMORANDUM.~~

Current No. 5368.

Letter Number 477.

dated the 19th September 1881

from the ~~Supg. Engineer &~~ Consulting Architect to Government.

Note of Remarks

The Abstract Estimate of the probable Cost for Manufacturing Bricks &c at the Govt Brick field Madras, during the year 1881-82.

The Estimate provides for 1th & 2nd Sort Face Work & Field Bricks, Wall file bricks Jenace & Jenace bricks & Roofing, Ridge & Main tiles.

The Value of Fire wood is included in the Rate for the Bricks &c.

22nd September 1881.

G. No. 5,368

*P. W. Secretariat.*

**Note by Budget Section.**

| Work | Remarks and References. |
|---|---|
| Manufacturing bricks &c at the Govt Brickfields Madras | |

Fund Provincial

Service Head ... } ... ... ... ~~Rs~~
Departmental Head } ... Stock ... ... —

Amount of estimate ... ... ... ... Rs 74,852

Expenditure in previous year ... ... " "

Allotment in current year ... ... ... " "

Balance required to complete ... ... " 74,852

Total Rs... 74,852

Note of available funds.

As the outlay is to be debited to 'Stock' no appropriation of funds is necessary.

23/9/81.

*Budget Clerk.*

Note by Budget Section.

OLS 32/9
Circ: 28.9.81 Rt. 29.9.81.
" 29.9.81

ROADS AND BUILDINGS.

No. 477

CONSULTING ARCHITECT'S OFFICE,
*Chepauk*, 19th Sept. 1881.

From

THE CONSULTING ARCHITECT TO GOVERNMENT,

To

THE CHIEF ENGINEER, PUBLIC WORKS DEPARTMENT,
BUILDINGS AND ROADS BRANCH.

SIR,

*Enclosures.*

As I am informed by the Examiner that the Estimate for Brick-manufacture for the current year requires the Sanction of Government since the outlay is debited in the first instance to Stock I have the honor to forward it amounting to rupees. 74.852.

I have the honor to be
Sir
your most obedt. servant.

C. Fraser Major R.E.
Offg Consg Archt. to Govermt.

**ROADS AND BUILDINGS.**

P. W. C. No 5368

From

The Consulting Architect
to Government,

To

The Chief Engineer, P. W. Department,
Buildings and Roads Branch.

No. 477

Dated 19th September 1881

Received 20 —"—

No. of Enclosures. 4

Forwarding Estimate for Brick manufacture at Govt Brick Kiln.

Entd. in Receipt Regr

OLS. 32/9
Cne. 26-9-81 Rlt. 29-9-81.
C. 26-9-81 Mt. 29-9-81 D. 3/10/81
V. 29-9-81

P. Cons.

No. 2450 W Public Works Department.

*PROCEEDINGS OF THE MADRAS GOVERNMENT.*

Under date the 5th Octr. 1881

Read the following:—

From the Consg. Archt. to Govt. H.S. No. 477 dt. 19th Sept. 1881.

The estimate amounting to Rs 74,852 for the manufacture of bricks &c during 1881-82, at the Govt. brick fields Madras, is sanctioned.

2. This sanction has been registered as Provl. No. 79. W. of 1881-82, & classified as Stock.

Cy

To The Consg. Archt. to Govt. with 3 enclosures.
" Exr. P. W. D. with abstract.

Read 6/10/81

L 26/9

28/9/81

Nº 21,50 kr 8/5 - 4 Oktober 81
B.

OLS. 32/9.
Circ. 28.9.81. Kl. 29.9.81.

O. 26.9.81 M. 29.9.81 R. 3.10.81