

Mr. 3969
Roads and Buildings

From order
No. 1701 W. 2/6th
July, 1882

Recorded. The
Accounting work has
been required.

Att

3/7/82

From
The Consulting Architect
to Government

For
The Chief Engineer, P. W. D.
Roads & Buildings branch

No. 225

Dated. 16 June 1882

Received. 17th "

No. of enclosures. 1

Revised Estimate for
the Accounting Government
~~Service~~ body.

C. A. to Govt. ✓ Des. 40

Oct. 57-6

only 22nd Dec 6/7

7/7
1882

for the order
Add. to Receipt Recd.

P. W. D.

Consulting Architect's Office,
Chepauk, Madras,
16th June 1882.

No. 225

From

The Consulting Architect
to the Government of Madras,

To

The Chief Engineer P. W. D.
Roads & Buildings branch.

Sir,

Enclosures.

1 Estimate.

At the request of the private Secretary to
His Excellency The Governor I have the honor
to place on record a revised abstract of the
probable cost of adding an awning to Govt.
House Cotacamund The Original Estimate
amounted to Rupees 5265 Since its submission
I have received an Estimate from the Tent
Equipage Department to undertake the
canvass portion at a cost of Rupees 678
which reduces the total cost to Rupees. 2780.

I have the honor to be

Sir

your most obed^t serv^t

W. H. W. L.

Consy Archt. to Government.

Mr. L.

3969/8

Revised Estimate of the
probable cost of putting up a
canvass pavilion in the garden
front of Govt. House Cotacamund

Estimate Rupees 2780—

Consy Archt. Office
Chepauk 8th June 1882.

Revised Estimate of the probable cost of putting up a canvas
pavilion in the garden front of Government House Calcutta

Quantity	Item	Rate	Per	Amount
159 ft.	Excavation for foundations	7 8	1000 ft.	1 - -
159 "	Concrete	28 "	100 ft.	45 - -
9 "	Substone	4 8	6 ft.	41 - -
128 "	Teakwood wrought	5 "	"	640 - -
1547 lbs	Wrought Ironwork	" 5 "	lb	483 - -
188 ft.	Palustrade	3 - -	ft.	564 - -
339	399 sq. ft. Canvas Awning	2 - -	sq. ft.	678 - -
11	Days Painting woodwork	10 - -	Days	110 - -
17	Rs. Additional labor in stores	5 - -	each	85 - -
	Contingencies at 5 percent			133 - -
Total Rupees				2780 - -

Madras
8th June/82.

W. H. Wilson
Consulting Architect to Govt.

Encl. in Receipt

Public Works Department, 1882-83.

Current No. 3969.

Letter No. 225.

Dated the 16th June 1882.

From the Consulting Architect
to Government

NOTE OF REMARKS.

The Revised Estimate for
putting up a Canvas pavilion
in the garden front of Fort
Mence at Ootacamund on
the Nilgiris. Amounts to
Rs 2780 or Rs 2483 less than
the Original Estimate.

The Original Estimate
Amounted to Rs 5265.

The Consulting Architect
in his letter states that an
Estimate was received from
the Tent Equipage Dept.
to undertake the Canvas
portion, at a cost of Rs 678.

The Rates entered here
or less agree with the Dist
Schedule.

21st June, 1882



Encl. in Receipt

Dear Colonel

His Excellency
told me that he
did not care to
have an awning
when I submitted the revised
estimate of the
Alumina.

3.7.82

C. R. W.

Order accordingly

Attt

4/7/82

3727 of 1902

Dear Sir

I am not
sure if it is still
desired to have this
awning even at
the reduced price
estimated now by
Christensen - If so
however it would
no doubt be added
like other items to
the Revised Estimate
to Govt. H.O. and
carried out and
Please let H.E.'s
orders & let me
know

Yours

Attt

25/6/82

Paper taken out of the Records

Press
Miscellaneous No. 1701, dated
Routine

Gov. f. no 4250
GOVERNMENT OF INDIA
PUBLIC WORKS

Date taken out.	FOR WHAT PURPOSE.			Initials of clerk taking the paper or of attender.	Date returned.	Initials of attender.
	Department.	C. No.	Year.			
30-11-00	P.W.	Telephone		Indra	14-12-00	Indra

Guided in manuscript