

(1) Number of pages 12

(2) Date of repair 3. 9. 87

(3) Initials of the Referencer lang

TAMIL NADU ARCHIVES

GOVERNMENT OF TAMIL NADU

J.W.D. DEPARTMENT

G.O. No.	1195 — w	Press.
B.P. No.		Mis.
Dated	12. 5. 1884	197.

V. S. 11

Not to be folded or roughly handled

6

12TH MAY 1884, No. 1195 W., PUBLIC WORKS.

GOVERNMENT OF MADRAS.

PUBLIC WORKS DEPARTMENT.

Buildings and Roads.
Civil Works.

READ—the following letter from Major J. L. L. MORANT, R.E., Officiating Consulting Architect to the Government of Madras, to the Chief Engineer, Public Works Department, dated Chepâk, 25th April 1884, No. 125 :—

I have the honor, (in continuation of the one sanctioned in Public Works G.O., No. 90 W., dated 12th January 1884,) to submit another estimate, amounting to Rs. 6,969, for a dwarf masonry wall to be built in front of the Revenue Board office and the Marine Villa, as far as the Napier bridge.

- 1 Tracing.
- 1 Estimate.
- 1 Duplicate abstract.

2. The portion in front of the Revenue Board office was at first intended to be open for a carriage road as shown in red, so was not included in the former estimate. The portion in front of the Marine Villa was not contemplated in January, but now I am desirous of having it done during the hotter months while Madras is empty.

3. I have the honor to solicit early sanction to enable me to arrange for the stone-work which takes a long time to cut.

ORDER—dated 12th May 1884, No. 1195 W., Public Works.

The estimate, amounting to Rs. 6,969, for constructing a dwarf wall in front of the Revenue Board office and the Marine Villa, as far as the Napier bridge, is sanctioned, as supplemental to the estimate referred to in Proceedings of Government, No. 90 W. of the 12th January 1884. The total sanction for "improving the South Beach promenade" now amounts to Rs. 78,225.

2. A sum of Rs. 8,332 is provided in the Provincial Service fund budget estimate for this work for 1884-85, and the Consulting Architect to Government will apply for the further funds required during the current year:

3. This sanction has been registered as Provincial No. 27 W. of 1884-85 and classified as Miscellaneous Public Improvements, Original Works.

(True Extract.)

Major, R.E.,
Under Secy. to Govt., P.W.D.

To the Consulting Architect to Government, with three enclosures.
" Examiner, Public Works Accounts, with duplicate abstract estimate.

Exd. A. Aubert.
Spare Copies

BUILDINGS AND ROADS.
CIVIL WORKS.

Govt. of (1884) Madras.
PUBLIC WORKS.

Dated May, 12th.

Recd,

Encl.

G.O., 12th May 1884, No. 1195 W.

MAY.

South Beach, Madras

Estimate of Rs. 6,969, for constructing a dwarf wall on the — in front of the Revenue Board office and the Marine Villa, as far as the Napier bridge, sanctioned with remarks.

P. W. D.

Consulting Architect's Office.

Chepauk, Madras.

25th April 1884.

No. 125

From

The Consulting Architect to the Government of Madras.

To

The Chief Engineer, Public Works Department.

In,

Enclosures.

1 tracing

1 Estimate

1 Duplicate Abstract.


I have the honor, (in continuation of the one sanctioned in P.W. G.O. No. 90 W. dated 12th January 1884) to submit another estimate amounting to Rs 6969 for a dwarf masonry wall to be built in front of the Revenue Board Office and the Marine Villa as far as the Napier Bridge.

2. The portion in front of the Revenue Board Office was at first intended to be open for a carriage road as shown in red so was not included in the former estimate. The portion in front of the Marine Villa was not contemplated in January: but now I am desirous of having it done during the holler months while Madras is empty.

3. I have the honor to solicit early sanction to enable me to arrange for the stone work which takes a long time to cut.

I have the honor to be
Sir

Your most obedient servant

 M. Morant.

Major R.E.

Offg: Comdg: Architect to Govt.

1195/3

G.O. No 1700 W. 27-6-7-82
 " " 416 W. " 8-2-83
 " " 90 W. " 12-1-84
 No 2254 C. " 17-11-83.

P. W. D. *3558*
Roads and Buildings.

From
 THE CONSULTING ARCHITECT
 TO THE GOVERNMENT OF MADRAS,
 To
 The Chief Engineer,
(2) P. W. D.

No. 125

Dated 25th April 1884
 Received 28 -

No. 1195 W. of 12th May/84

No. OF ENCLOSURES. *4 (1 plan)*

Subject.

Submits for sanction an
 Estimate for a Dwarf Masonry
 wall to be built in front of the
 Revenue Board Office and the
 Marine Villa as far as the
 Napier Bridge.

G.O. 2-5-84 R. 12-5-84

Public Works Department, 1884-85.

1195 W.

Current No. *3558*
 Letter No. *125*
 Dated the *25th April/84*
 From the *Consng. Architect to Govt*

NOTE OF REMARKS.

1. The accompanying plan and estimate provide for constructing a dwarf masonry wall in front of the Revenue Board Office and the Marine Villa as far as the Napier Bridge. The estimated amount is Rs. 6989.
2. The wall is to be similar to that sanctioned in G.O. No. 90 W of the 12th Jan. /84. The lower stratum of foundation, 1 ft. deep, is to be of concrete, the remaining stratum, 2 ft. up to ground level, is to be of brick in mortar. Above ground the wall is to be of hammer dressed stone, 2 1/4 ft. high, with pedestals at intervals.

1175
5786 R. 12-5-84

1st May/84
8314

2/10

X/10

PUBLIC WORKS DEPARTMENT.

PROCEEDINGS OF THE MADRAS GOVERNMENT.

UNDER date the 12th May/84

READ the following

From the Eng. Enclined
to Govt.

48 No. 125 of 25 Apr/84

The estimate amounting to Rs. 6,969, for constructing a dwarf wall in front of the Revenue Board Office and the Marine Villa, as far as the Rapior bridge, is sanctioned, as supplemental to the estimate referred to in Proceedings of Government No. 90 W of the 12th Jan'y 1884.

And amount not to be beyond 800

The total sanction for "Improving the South beach promenade" now amounts to Rs. 78,225

2. A sum of Rs. 8332 is provided in the Provincial Service fund Budget

estimate for this work
for 1884-85, and the Com
Architect to Govt. will
apply for the further funds
required during the current
Year.

The Hon. Secy. of the Govt.



This sanction has
been registered as Provincial
No. 27 W of 1884-85,
and classified as Mis
cellaneous Public Improve
ments - Original works.

Cy.
2-5-84

W.
5-5-84

J - Both
B May
12/5

8/7/5

To The Comg Architect to Govt
with 3 copies
2 copies to Accts. with
duplicate plans etc

Cy/1.21.10/5 Acc 5/5.

6-3-5-84 2-11-84

1195
6.

13/2/11

9618

3558

Govt. of (1884) Madras.

PUBLIC WORKS.

(6)

Dated

Recd.

Encl.

G.O. 12 May 1884, No. 1195-xy

South Beach, Madras

Dwarf wall

Estimate of Rs 6,969
for constructing a
dwarf wall on the
in front of the Revenue
Board Office & the
Marine Villa, as
far as the Napier
bridge sustained
with remarks.

X
X
X

12/5

10/2/5

Subm kept high