

(1) Number of pages 18

47 (2) Date of repair 9-6-87

(3) Initials of the Referencer lang ✓

TAMIL NADU ARCHIVES

GOVERNMENT OF TAMIL NADU

J.W.D. DEPARTMENT

G.O. No.	161 W	Press.
B.P. No.		Mis.
Dated	19. 1. 1884	

Not to be folded or roughly handled

9

161
1

GOVERNMENT OF MADRAS.

PUBLIC WORKS DEPARTMENT.

Buildings and Roads.
Civil Works.

READ—the following papers :—

From the Examiner, Public Works Accounts, dated 20th November 1883,
No. 882.

From Colonel J. BEATTY, R.E., Superintending Engineer, IV Circle, to the
Chief Engineer, Public Works Department, dated Coimbatore, 13th December
1883, No. 566.

With reference to your memorandum, No. 2019 C., of 22nd October 1883,

2 estimates.
1 duplicate abstract estimate.

I have the honor to submit two estimates
for Cinchona Villa: the first, amounting
to Rs. 16,400, provides for the purchase

money, legal expenses, and repairs found to be necessary on a more thorough examin-
ation than was at first practicable; the second comes to Rs. 2,200, and includes
repairs and improvements not yet undertaken, but which are considered necessary or
desirable.

2. With regard to the item* of Rs. 1,401 provided in the estimate of improve-
ments, I have to state that, though not

* In the estimate of Rs. 2,200—
Improving the roof ... Rs. 1,401.
Path to Lower Norwood ... " 158.
Repairs to road of approach ... " 641.

indispensable, the Executive Engineer
considers that the roof of the bungalow will
not be thoroughly satisfactory without it;
Mr. Lawson proposed the construction of

a path to connect Cinchona Villa with Lower Norwood; and the items for improving
the road of approach to the villa appear reasonable, but the work has not been put in
hand pending sanction and provision of funds.

3. If the estimates are sanctioned immediately, funds may be found by transfer
from South Canara where some surrenders appear necessary.

ORDER—dated 19th January 1884, No. 161 W., Public Works.

The estimates submitted with the foregoing letter are sanctioned as follows :—

	RS.
Purchase and repairs of Cinchona Villa, Ootacamund	16,400
Improving and gravelling the road	600
Total ...	17,000

2. The proposed expensive alteration of the roof of the building does not appear
necessary, and will be postponed for the present.

3. An appropriation of Rs. 16,000 was made in G.O., No. 2657 W., dated 21st
September 1883, for the purchase of the property, and a further allotment of Rs. 2,600

was granted in G.O., No. 91, dated 12th January 1884. The excess appropriation of Rs. 1,600 is now resumed.

4. The Superintending Engineer, IV Circle, will furnish the Examiner, Public Works Accounts, with an abstract estimate working up to the present sanction.

5. This sanction has been registered as Provincial No. 204 W. of 1883-84, and classified as Civil Buildings, Original Works.

(True Extract.)

Major, R.E.,
Under Secy. to Govt., P.W.D.

To the Superintending Engineer, IV Circle, with four enclosures.

„ Examiner, Public Works Accounts.
„ Revenue Department.

Exd. J. Moses.
Spare Copies

161
2

BUILDINGS AND ROADS.
CIVIL WORKS.

Govt. of (1884) Madras.
PUBLIC WORKS.

Dated January, 19th.

Recd.

Encl.

G.O., 19th Jan. 1884, No. 161 W.

JANUARY.

Cinchona Villa, Ootacamund
Estimates, amounting to Rs. 17,000, for
purchasing and improving —, sanctioned,
with remarks.

[Exr. Wks. Form No. 111.]

GOVT.
OF MADRAS.

1883.

{ P. W.
DEPT. }

EXAMINER, P. W. ACCOUNTS.

Madras, 20 November

1883.

OFFICE NOTE No. 862.

To

E. W.

Encls: —

With reference to your memo
No. 2019 G. dated 23rd. October 1883,
I beg to inquire whether Estimate
for the Purchase and Repair of
"Cinchona Villa" has yet been
finally sanctioned, and if so, to
request the favor of being furnish-
ed with a copy of the Abstract.

KEEP WITH

Genl. No.

dated

18 .

Ans: 12/11

SUPG. ENGINEER'S OFFICE 4TH CIRCLE,

Scimbatore, 13th December 1883,

No. 566

161/4

From,

The Superintending Engineer,

Fourth Circle.

To,

The Chief Engineer
P.W. Department.

Enclosures - 3.

2 Estimates
1 Duplicate
abstract
Estimate.

Sir,

With reference to your Memo
No. 2019 C of 22nd October 1883, I have the
honor to submit two estimates for Cin-
chona Villa; the first, amounting to
Rs. 16,400, provides for the purchase money,
legal expenses, and repairs found to be
necessary on a more thorough examina-
tion than was at first practicable; the
second comes to Rs. 2,200, and includes re-
pairs and improvements not yet under-
taken but which are considered necessary
or desirable.

In the estimate
of Rs. 2200

2 With regard to the items of Rs. 1401
provided

provided in the estimate of improvements, ^{improving}
I have to state that, though not indispens- ^{the roof}
-able, the Executive Engineer considers that Rs. 1407
the roof of the bungalow will not be tho-
-roughly satisfactory without it; Mr.

Lawson proposed the construction of a ^{Path to}
path to connect Vinchona villa with ^{Lower}
Lower Norwood; and the items for im- ^{Norwood}
-proving the road of approach to the ^{Rs. 158}
villa appear reasonable, but the work has ^{Repairs to}
not been put in hand pending sanc- ^{Road of}
-tion and provision of funds. ^{approach}
^{Rs. 641}

3 If the estimates are sanctioned
immediately funds may be found by
transfer from South Canara where
some surrenders appear necessary.

I have the honor to be
Sir

Your most obed^t servant.

L. Beatty Colonel M.C.
Superintending Engineer.

BH

161
5

Inner work
in all the
in return of
the occupation
of the State
must be
forwarded to
the C.

Done 19
19/12

161
6

Current No. 11141
 Letter No. 566
 Dated the 13th Dec/83
 From the Supg. Engr. S. E. Circle

NOTE OF REMARKS.

1. The following two estimates have been submitted:—
 Purchase (including the legal expenses) of Cinchona Villa with necessary repairs—Rs. 16,400;
 Additions and Improvements to Cinchona Villa—Rs. 2,200,
 Dotacamund, Nilgiri District.
2. It may be learnt from S.E.'s enclosing letter that the items of the latter estimate though not essential to render the building habitable, are still highly desirable to place the villa and its surroundings in a thoroughly satisfactory state.

161 W

17th Dec/83

S.H.

J.M. 11171

From,

The Supg. Engineer
 4th Circle.

Dated 13th
 A.D. 15 } December/83.

No. 566.

Encls: 3

No. 32-10312

Cinchona Villa.

Dotacamund—

Forwards Estimates
 for sanction for
 purchasing and
 improving the—

Circ: 12/11

No. 727 Wd/20.3.80
 " 2975 Wd/29.11.81
 " 53 Wd/9.1.82
 " 104 Wd/12.1.82
 " 105 Wd/12.1.82
 " 397 Wd/13.2.82
 " 2657 Wd/21.9.83
 " 2019 Wd/22.10.83

J.W.

C. No. 1171

161/7

The linked file
shows that any
outlay which may
be incurred on
Cinchona Bridges
is chargeable to
the I.W. Dept. and
not the Cinchona
Bridges.

R.S.

21. 12. 83.

Please keep back until
after the holidays.
I will then take the papers
to Council, & discuss the
matter with the Hon. Members
& the Chief Secretary.

lll

21-12-83

F.O.

into the local govt.
I have inspected the
Chinchona Villa property
& recommend that so
much of second estimate
as provides for improving
& gravelling the road, be
sanctioned.

The expensive alteration
of roof does not seem
necessary & may be postponed
Drft G. O. accordingly
& Circ: to Hon: Members.

W.
8.1.84

S. A. M.

No 161 W

PUBLIC WORKS DEPARTMENT.

PROCEEDINGS OF THE MADRAS GOVERNMENT.

161
8

UNDER date the 19th Jan 1884
READ the following

From the Secy P.W.D. by 882 of 20 Nov 1883
From the Supy Engr Fourth Circle No 566 of 13 Dec 83

ps

111

The estimates sub-
mitted with the fore-
going letter are sanc-
tioned as follows:

Purchase & repairs of Chinchona Villa, Potlacomund	Rs 16,400
Improving and gravelling the road	600
Total Rupees	17,000

2. The proposed expense
alteration of the roof
of the building does
not appear necessary,
and will be postponed
for the present.
3. An appropriation
of

of Rs 16,000 was made
in G.O. No 2657 W & 21st
Sept 1883 for the purchase
of the property, and a

further allotment of
Rs 2,600 was granted in G.O. No 912 of 12th Jan'y 84.
~~Rs 16,000 was granted~~

~~from the Provincial~~

~~Revenue~~ The local appra-
isiation of Rs 16,000 is now resumed -
L. The Supply Dept.

Fourth Circle, will
furnish the S. & P.W.
Accounts with an
abstract estimate
working up to the present
date.

5- This sanction
has been registered
as Prov. No 204 W & 2
1883-84, & classified
as Civil Buildings, High
Works.

W
18-1-84

- 8034

W
18-1-84

W
18-1-84

To the S. & P.W. Circle
with 4 enclos
" Encl No
" Rev. Dept.

(Rev. Secy. for accounts
initialed)

W
18-1-84
10-1-84
12-1-84

1870/70

11171

Gobt. of (1883) Madras.

PUBLIC WORKS.

(a)

Dated

Rate

Exch.

G.O. 19th June 1884 No. 10740.

Crichton's Villa
Odessa

Estimates amounting
to Rs 17000, for
purchasing & improving
— . and with
unavailable.

10/1

1879/1

sec 19/1