

(1) Number of pages 12
(2) Date of repair 60 - 10 - 87
(3) Initials of the Referencer 60

TAMIL NADU ARCHIVES

GOVERNMENT OF TAMIL NADU

P.W.D. DEPARTMENT

G.O. No.	1819	Press.
B.P. No.		Mis.
Dated	28. 7. 1884	

A.K

Not to be folded or roughly handled

6

80
28TH JULY 1884, No. 1819 W., PUBLIC WORKS.

1819
GOVERNMENT OF MADRAS.

PUBLIC WORKS DEPARTMENT.

Buildings and Roads.
Civil Works.

READ—the following letter from Major J. L. L. MORANT, R.E., Officiating Consulting Architect to Government, to the Chief Engineer, Public Works Department, dated Chepāk, 3rd July 1884, No. 542 :—

In continuation of the last estimate sanctioned in Public Works G.O., No. 604 W., dated 5th March 1884, in connection with the Chepāk park roads, I have the honor to submit, for sanction and provision of funds, a plan and estimate, the latter amounting to Rs. 1,400, for forming roads on the cricket ground. The roads have been marked out in communication with the committee and secretary of the Madras cricket club, whose signature is attached to the plan in token of his approval thereof.

ORDER—dated 28th July 1884, No. 1819 W., Public Works.

The estimate, amounting to Rs. 1,400, for making a new road from the main road to the tennis courts and cricket pavilion in Chepāk park, is sanctioned, as supplemental to the estimates referred to in G.O., No. 2449 W., dated 1st September 1883. The total sanction for improvements in Chepāk park will now be increased to Rs. 19,337.

2. The grant for the work during the current year stands at Rs. 10,550. If further funds are necessary, the Consulting Architect to Government will submit the requisite application later in the year.

3. This sanction has been registered as Provincial No. 95 W. of 1884-85, and classified as Miscellaneous Public Improvements, Original Works.

(True Extract.)

Major, R.E.,
Under Secy. to Govt., P.W.D.

To the Consulting Architect to Government, with two enclosures.
" Examiner, Public Works Accounts.
" Revenue Department.
" Public "

Exd. E. Fernandez.
Spare Copies

BUILDINGS AND ROADS
CIVIL WORKS.

Govt. of 1884 Madras

PUBLIC WORKS.

Dated July, 28th.

Recd.

Encl.

G.O., 28th July 1884, No. 1819 W.

JULY.

Chepak Park

Estimate for making a new road from the
main road to the tennis courts and cricket
pavilion in —, sanctioned.

P. W. D.

Consulting Architect's Office,

Chepak, Madras.

3rd July, 1884

No. 542.

1819

From

The Consulting Architect to the Government of Madras.

To

The Chief Engineer, Public Works Department.

Sir,

Enclosures.

1. Plan
1. Estimate

In continuation of the last Estimate submitted in P. W. D. No. 654 W dated 5th March 1884 in connection with the Chepak Park Roads I have the honor to submit for sanction and provision of funds a Plan and Estimate the latter amounting to Rupees 1400 for forming roads on the cricket ground. The roads have been marked out in communication with the Committee and Secretary of the Madras Cricket Club whose signature is attached to the plan in token of his approval thereof.

I have the honor to be

Yours

your most obedt. servant,

J. E. Morant.

Major R. E.

Offg. Cons. Architect to Govt.

28/7

2

1819

1819

3

Q. 6. No 4167-8. 2.83
 " " 2449W 1-9.83
 " " 3500W 6-12.83
 " " 604W 5.3.84 6018

File 5609
 P. W. D.
 Roads and Buildings.

From
 THE CONSULTING ARCHITECT
 TO THE GOVERNMENT OF MADRAS,
 To
 The Chief Engineer,
P. W. Dept.

(10)

No. 542.

Dated *3rd July 1884*
 Received *4*

No. 1819W of 28th July/84

No. of ENCLOSURES. *2*

Subject.

Submitted for sanction and provision of funds a plan and estimate for forming roads on the Cricket Ground.

Q. 22.7.84

Public Works Department, 1884-85.

Current No. *5609* *1819*
 Letter No. *542*
 Dated the *3rd July 1884*
 From the *Consulting Architect to Govt.*

NOTE OF REMARKS.

1. The accompanying plan and estimate provide for making a Kent road from the main road to the Tennis Courts and Cricket Pavilion, Chepauk Park. The estimated amount is Rs. 1400.
2. The length of road proposed to be formed is 1950 feet with a metalled width of 21 feet depth of metal not stated.
3. The plan showing the proposed arrangement of the road has been countersigned by the Hon. Secy. of the Madras Cricket Club.

3rd July 1884
B/H *1819W*

Q. 22.7.84 R. 78-7.84

PROCEEDINGS OF THE MADRAS GOVERNMENT.

UNDER date the

28th July 1884

Read the following

From the Consulting Architect to Govt. H. & Co. No. 542 of 3rd July 1884.

The estimate amounting to Rs 1,400, for making a new road from the main road to the Tennis Courts and cricket Pavilion ⁱⁿ Chepauk Park, is sanctioned, as supplemental to the estimates referred to in G. O. No. 2449 W dated 1st September 1883. The total sanction for improvements in Chepauk Park will now be increased to Rs 19,387.

2. The grant for the work during the current year stands at Rs 10,550. If further funds are necessary the Consulting Architect to Government will ^{submit the requisite application} ~~apply~~ later in the year.

5 This

3. This sanction has been
registered as Provincial No. 95 W
of 1884-85, and classified as
Miscellaneous Public Improvements,
Original Works.

Cy.

21.7.84

U.S.

23.7.84

(10)

- 8/84

14

2/8/84

To The Hon'g. Architect to Govt.
with 2 encls.

" Examiner P. W. Accounts

" Revenue Department

" Public Department

" Private Secy to Govt.

W/

20.7.84

1819

6

12/10/11

5609

Govt. of India

PUBLIC WORKS.

(6)

29/7/11

Date

To

By

22 July 1894, No. 1819

Chapman & Park

Estimate for new King
a new road from
the main road to
the Tennis Court
& Cricket Pavilion
per
Sanctioned

80
5