

# ESTIMATE FORM.—Abstract.

| Quantity. | Description of Work.                                                                                                                                                    | Rate. | Per   | Amount. | TOTAL. |
|-----------|-------------------------------------------------------------------------------------------------------------------------------------------------------------------------|-------|-------|---------|--------|
|           |                                                                                                                                                                         | RS.   |       | RS.     | RS.    |
|           | Temporary Draughtsmen for the North River Division                                                                                                                      |       |       |         |        |
| 2.        | Third class Draughtsmen for preparing plans of Public buildings and checking existing plans for the same including travelling bath & sundry charges for six months each | 30.00 | month | 360.    |        |

STATION

Dated

Vellore  
February 1884.

L. Beatty - Colonel  
Supt Engineer 4th Field

Grand Total of Estimate ... 360.

Executive Engineer.

# NOTES.

REFERENCE TO MADRAS P. W. D. CODE.

PARAS. 1074, 1075, 1086, 1087, 1091 to 1094, 1108, 1111 to 1114, 1130 and 1145 to 1147.

(1.)—Abstracts of Estimates should be prepared under such sub-heads as are to be separately shown in the Accounts (Register of Works, work-vouchers, &c.) of the work. For repairs of buildings and roads, the classification of the Budget Estimate should be strictly followed, one estimate only being framed for each Budget entry, and if a further estimate is required, it should be supplemental to the first; by this means, as the Work Abstracts follow the estimates, the Register of Works, the Schedule of Expenditure, and the Books of the Central Office will show by one entry the entire outlay on repairs to each work for the whole year, which is not the case when several estimates are sanctioned for the repairs of one work in the course of the year.

(2.)—Quantities are to be entered as so many units.

(3.)—All rates are to be quoted in Rupees, Annas and Pies.

(4.)—Annas and Pies are to be excluded from the Abstract Estimates, the cost of each item being brought to the nearest Rupee. Totals of estimate need not be brought to round numbers.

P. W. D. FORM.  
No. M. 207.

CIRCLE—


DIVISION—

## ESTIMATE FORM.—Abstract.

(To accompany the Detailed Estimate No. 123 of 1883-84 for \*)

Temporary Draughtsmen for  
the North Arcot Division.

\* Here enter the name and description of work in full.



Estimate No. \_\_\_\_\_ of 1883-84.

Fund Provincial  
~~Financial Head~~

Budget Head—

Departmental Head—

Main Head—

Sub-Head—

Project of which the work forms part—

Section—

Name of Work—

Amount of Estimate—

To be carried out by—

REFERENCES.

IV CIRCLE.

DIVISION— *North Arcot Division*

TALUK—

ESTIMATE FORM—Wrapper or Outer-sheet.

Estimate for\* *Temporary Draughtsmen  
for North Arcot Division*Amount of Estimate, Rs. *360*

Detailed Estimate, No. of 1883-84.

\* Here enter name and description of work in full.

No 505  
58.

Report to accompany the Estimate, amounting to Rs. 360 for employment of 2 Temporary Draughtsmen in the North Arcot Division

Superintending Engineer's Memo: No. *24* *na.*  
of 26<sup>th</sup> January 1884.

Under Para 1028 of the Public Works Code, an Executive Engineer must keep on his Office record, complete plans, sections and elevation of all important buildings under his charge.

There are very few plans of the buildings forthcoming in this Office, and even amongst these few plans, some inaccuracies either as to the character of the buildings or as to their dimensions are found to exist. It is therefore very desirable that the incorrect plans should be rectified after personal inspection of the buildings, and new plans prepared which are not forthcoming.

The 2 draughtsmen of the Office establishment have been unable to attend to these requirements in addition to the heavy demand — which

which falls on them every year; and it is therefore requested that sanction may be obtained for the employment of 2 Temporary Draughtsmen on Rs: 30 each for a space of 6 months, during which time it is fully expected that the present want of plans will be completely supplied.

2. The men may be entertained from 1<sup>st</sup> March next; and no allotment is wanted as their pay will become due in April.

/signed/ W. R. Norris  
Vellore 8<sup>th</sup> Feby/84. Executive Engineer.

12/11/97  
Copy - Forwarded to the Chief Engi- Encls: 1.  
neer, P.W. Department for sanction.

Camp Copy: 3  
29<sup>th</sup> Feby/84 3  
L. Beatty - Col; R.E.,  
Supr. Engineer, 4<sup>th</sup> Circle.

Mch 1858

From

The Superintending Engineer  
IV Circle

Dated 27<sup>th</sup> February 1884  
No 119/84

No 119/84

Enclosure one.

No 606 W of 5<sup>th</sup> March/84

Temporary Draftsmen  
in the North Arcot Div.

Forwards for sanction an  
estimate amounting to Rs 360  
for the employment of

PUBLIC WORKS DEPARTMENT.

No 606 W

PROCEEDINGS OF THE MADRAS GOVERNMENT.

UNDER date the 5<sup>th</sup> March/84

READ the following

From the Suptg. Engr.

IV. Circle H.E. No 119 W of 27<sup>th</sup> Feb/84

Sanction is accord-  
-ed to the entertain-  
-ment ~~as proposed~~ of  
two Temporary Draftsmen,  
on Rs 30 per man ~~per~~ each,  
for duty in the North  
Arcot Division.

2. An allotment of  
funds will be made  
after the 1<sup>st</sup> April next.
3. This sanction has  
been registered as Provincial

No 81 W of 1883-84, and  
classified as establish-  
ment Temporary. It  
will remain current  
for six months.

CJ.

1-3-84

III  
3-3-84

S.C.

Bds. 277 & W. 7-11-84.

No 606 W of 5<sup>th</sup> March  
1884

S.E. IV circle  
Exo. P.W. Accts

Collected 6/3/84



No 478  
E. W.

Supg. Engineer's Office IV Circle  
Camp Mangalore 28<sup>th</sup> October 1884  
Desp. 3 November 1884

From

The Superintending Engineer  
IV Circle

To

The Chief Engineer,  
P. W. Department.

Sir,

With reference to G. O. No 606 W  
of 5<sup>th</sup> March 1884, sanctioning the  
employment of two Temporary Draftsmen,  
on Rs 30 per mensem each, for duty  
in the North West Division, for six  
months from 1<sup>st</sup> April 1884 I have the  
honor to inform you that owing to the  
difficulty of obtaining qualified men,  
one man only was appointed by the  
Executive Engineer.

2. As the 6 months allowed in the  
G. O. expired on the 30<sup>th</sup> September 1884,  
I request you will be so good as to  
obtain sanction to continue the employ-  
ment of that draftsman till the  
end

At end of the Current official year

cl. I have the honor to be

Sir,

Your most obed<sup>t</sup> serv<sup>t</sup>,

L. M. Atty - Col. R. E.

Superintending Engineer  
IV Circle

2.5

Ba

B No 606. W of 5-3-84

From,

The Supg. Engineer  
IV Circle.

Dated 28<sup>th</sup>  
Ad } November 1884.

No 478  
E.W.

Encls.

Temporary Draftsman,  
North Arcot Division—  
Requests to obtain sanction  
for the continued employ-  
ment of— till the end  
of the Official year.

PROCEEDINGS OF THE MADRAS GOVERNMENT.

Under date the

Read the following

From

The Suptg. Engr.  
IV Circle

(H.C. No. 478 of 28<sup>th</sup> Nov/84)  
E.W.

The sanction  
accorded in G.O.  
606 W dated 5<sup>th</sup> March  
1884 will be extended  
to the end of the  
current official year,  
so far as one of  
the Draftsman is  
concerned.

Cd.

4.11.84

S.E. IV Circle

By: W. A. S. S. S.

Despatch 7.11.84

U.  
5.11.84

12.12.06

*[Faint, mostly illegible handwritten text, possibly bleed-through from the reverse side of the page. Some words like "The" and "and" are visible.]*

*[Handwritten notes at the bottom left corner, including "11/11" and other illegible scribbles.]*

