

(1) Number of pages 14

40 (2) Date of repair 3-11-88

(3) Initials of the Referencer Wys

TAMIL NADU ARCHIVES

GOVERNMENT OF TAMIL NADU

P.W.D.

DEPARTMENT

G.O. No.
B.P. No.

~~2924~~ 2926

Press.
Mis.

Dated

~~29~~ 26. 11.

1884/198

Not to be folded or roughly handled.

(7 laminated)

26TH NOVEMBER 1884, No. 2926 W., PUBLIC WORKS.

GOVERNMENT OF MADRAS.

PUBLIC WORKS DEPARTMENT.

Buildings and Roads.
Civil Works.

READ—the following letter from Colonel J. BEATTY, R.E., Superintending Engineer, IV Circle, to the Inspector-General of Registration, dated Coimbatore, 6th November 1884, No. 365 M. :—

With reference to your letter, No. 3316, of 21st August 1884, I have the honor to forward, for approval and transmission to Government for sanction, a plan and estimate, amounting to Rs. 1,350, together with report and specification, for adding a room to the sub-registrar's office at Vetatapudiyangadi in the Malabar district.

G. No. 1567.

Submitted for the sanction of Government.

2. An extract from my notes of inspection, dated 14th February 1884, and copy of my letter, T. No. 3316, dated 21st August 1884, to the Executive Engineer, Coimbatore division, are also submitted.

11th November 1884.

(Signed) G. HAMNETT,
Inspector-General of Registration.

No. 2596, Judicial.

Approved and transferred to the Public Works Department.

(By Order.)

20th November 1884.

(Signed) M. HAMMICK,
Acting Assistant Secretary.

ORDER—dated 26th November 1884, No. 2926 W., Public Works.

The estimate, amounting to Rs. 1,350, for providing additional accommodation for the sub-registrar's office at Vetatapudiyangadi, in the district of Malabar, is sanctioned for execution when funds are available.

2. This sanction has been registered as Provincial No. 204 W. of 1884-85, and classified as Civil Buildings, Original Works.

(True Extract.)

Major, R.E.,
Under Secy. to Govt., P.W.D.

To the Superintending Engineer, IV Circle, with six enclosures.
" Examiner, Public Works Accounts.
" Judicial Department.

Exd. E. Fernandez.
Spare Copies

BUILDINGS AND ROADS.
CIVIL WORKS.

Govt. of 1884 Madras.

PUBLIC WORKS.

Dated November, 26th.

Recd.

Encl.

G.O., 26th Nov. 1884, No. 2926 W.

NOVEMBER.

Sub-Registrar's Office at
Vetatapudiyangadi

Estimate for additional accommodation
for the —, sanctioned.

N^o 365
M. Supg Engineer's Office 11th Field
Bombay 6th November 1884.

From. The Superintending Engineer
11th Field. 2926

To. The Inspector General
of Registration.
Madras.

Enclos 5.

1 Det^d Estt
1 Abt Estimate
1 Specification
1 Report
1 Plan

Sir,
With reference to your
letter N^o 3316 of 21st August 1884,
I have the honor to forward for ap-
proval and transmission to Govern-
ment for sanction a plan and esti-
-mate amounting to Rupees 1350 to-
-gether with Report & Specification
for adding a room to the Sub Re-
-gistrar's Office at Bertut Pudi-
-angady in the Malabar Dis-
-trict.

L
2

I have the honor to be
Sir

Your most obedient servant.

W. Beatty - Colonel R.E.
Superintending Engineer II Circle

G. No. 1567. 11th November, 1884.
Madras.

Submitted for the sanction
of Government.

2. An extract from my notes of
inspection dated 14th February 1884, and copy
of my letter No. 3316 dated 21st August 1884,
to the Executive Engineer, Coimbatore Division,
are also submitted.

W. Beatty
Inspector Genl of Regt.

J. The Chief Secretary to the
Government
Fort St. George

2926
3

Regn (1882) Dept
(Office Accm.)

Y
m

Suptg. Engineer
IV Circle

N^o 365
m

Dated 6th

Assam & Arunachal 1884

80211

Forwarding for approval
and transmission to Govt.
a plan & estimate for constructing
a S. R. at Vetatpudrangar

2926
4

2926W

Current No. 9697

Letter No. 2590

Dated the 20th November 1884

From the Judicial Department

NOTE OF REMARKS.

1. The accompanying plan and estimate provide for additional accommodation for the Sub-Registrar's office at Tetatapudiyangadi, Malabar District. The estimate amounts to Rs. 1,350.
2. It is proposed to add to the Sub-Registrar's office a room, measuring 24' x 12', and to extend the veranda on one side of the adjacent room, alongside the length of the new room.
3. The masonry of the new room is to be laterite in mortar; the roofing is to be pent, covered with mission tiles resting on country wood rafters; the flooring is to be of concrete.

Judicial (1884) Dept
"Registration"

From The Inspector General
of Registration
Madras

To The Chief Secretary to the
Government
Fort St George

Dated 11th November 1884

Received 1st November 1884

G. No. 1567.
Enclosure. 1/10.

No.

Submitting for the
sanction of the Government
plan and estimate for
providing additional
accommodation for the
Sub-Registrar's office at
Tetatapudiyangadi in the
Calicut District.

Sanctioning,

Ct.

24-11-84

R 3

Approved and trans-
ferred to the Public
Works Department.

/ By order /

Mammuth

Asst. Secy.

15.11.84.

Copy to H. Secy.

15/11/84
16/11/84

6' deep. The doors and windows
are to be of teak. The
existing second room is
to have the floor asphalted
3/4" deep.

4. The plan and estimate
have been countersigned
by the Insp. Genl. of
Registration.

24th Nov/84
B.H.

2926. W

Building & Roads
Civil Works
PUBLIC WORKS DEPARTMENT.

PROCEEDINGS OF THE MADRAS GOVERNMENT.

UNDER date the 26th November/84

READ the following

From the Inspector General of
Registration } H.B. N. 1567 of 11th Nov. 1884.
Endorsement thereon by the
Judicial Department } N. 2596 of 20th Nov. 1884.

4
The estimate amounting
to Rs 1350 for providing
an additional accommoda-
tion for the Sub registrar's
office at ^{Vilatapudimangadi} ~~Butut Pudimangadi~~
in the District of Malabar
is sanctioned for execution
when funds are available.

This sanction has
been registered as Proob
N. 204 W of 1884-85 and
classified.

5-
2920
7

Classified as Civil Building
Original Works.

Cd.

25-11-84

[Faint, mostly illegible handwriting]

[Faint handwriting]
104
11

To
The Supg. Genl. IV. Cirolo with 61
encl.
Ex am. P. H. Accounts ✓
Judicial Department ✓

Desp. 1-12-84

[Handwritten marks]
cu
11
25-11

[Handwritten mark]

6