

2-3-09

No. 2009 Wd/31st August 1888
soon

m
31/8

Aug. 108/8.

Wd. to body. 2578 R. 28.8.88

Oct. 19.0.01

1877/9
579

soon
W

N^o 1107 Nilgiri Division Office
Camp Gudalur 21st July 1885.

From
The Executive Engineer
Nilgiri Division,

Inclos.

1 Estimate
1 Specification.

To
The Chief Secretary
to Government.
Coimbatore.

Sir,
I have the honor to forward
herewith for your approval and
return an estimate amounting to Ru-
pees 1230 for renewing the Ceiling of
the Government Offices on Stone House
Hill.

I have the honor to be

Sir

Your most obed^t servant.

Al Smith Major R. E.
Executive Engineer

Publ.

CURRENT

From

The Executive Engineer



Milgiri

34/1107

En 1

6842/15

7157

0721-7-85

Rf

1/8

Approved & Transferred

to the Public Works Dept.

(By order)

for

By Undersecy.

Notarandum, July 31st 1885

No. 397 E.

Forwarded to the
Supty Engr IV Circle for
approval and submission
in the usual manner.

31-7-85

Col R.E.
Chief Engineer, P.W.D.

Subject

Estimate for

renewing the ceiling of
Govt Offices, on Stonehouse
Hill.

Forwarded

No. 330
En

Supg. Engineer's Office IV Circle
Camp Crode 15th August 1885.

From

The Superintending Engineer
Fourth Circle

To

The Chief Engineer
P. W. Department.

Sir,

With reference to your Memoranda

Enclosures 4

1 Estimate No. 298 and 397 of 1st & 31st Ultimo respectively,

1 specification

1 Abstract Estimate

1 R.E.'s Endorsement

No. 397 E of

31st July 1885 (ret.)

I have the honor to submit for sanction an
Estimate amounting to Rs. 1230 for removing
the lath and plaster ceilings of the 6 upper
rooms of the Government Offices Stone house,
and replacing them with $\frac{1}{2}$ " teak planking
painted with silicate.

2 In addition to the work you suggested
the Executive Engineer thinks it advisable
to plank also the Ceilings over the bay windows
in the lower floor and for this he has pro-
vided in the estimate. This extra work
comes to Rs. 148.

3 A report and Specification is herewith
attached

attached and the Executive Engineer's letter
to the Chief Secretary bearing your endorse-
ment No 397 E, is returned.

I have the honor to be,

Sir,

Your Most obed^t serv^t,

J. Reatty - Col. R.E.

Superintending Engineer

IV Circle

From (10) Recd 7259
The Supg. Engineer,
Fourth circle.

No. 2009 Wd/31st Augt 1885
Dated 15th } August 1885.
Despd 17th }
Recd 18

N^o 330
W.
Enc: 3.

Government Offices
Stone House:—

Submitting for
sanction, an estimate
amounting to Rs. 1230 for
removing the lath &
plaster ceilings of the
upper rooms of the —;
and replacing them with
1/2" teak planking.

B. 25/8/85. 228-5-85
B. 19-8-85. 2218-85

C. No. 7259

P. W. Secretariat.

Note by Budget Section.

Work Renewing the ceiling of the
Govt. Offices on Stone-house
Hill, Aotacamund

Remarks and References.


Fund Provincial
Service Head Civil Buildings..
Departmental Head Repairs ...
Amount of Estimate Rs. 1,230
Expenditure in previous year
Allotment in current year
Balance required to complete

Total Rs... 1,230

Note of available funds.

The estimate can be sanctioned against the lump sum
provision of Rs. 8,000 for the current year for repair works in the Nilgiri
Division under Provincial, Civil Buildings. The reserve balance
available with Govt is Rs 1,892

18th August 1885.


Budget Clerk.

Note by Budget Section.

Note by B

"floor and for this he has provided in the estimate.

This extra work comes to Rs. 48."

4. This estimate has been approved in the Public Department.

18th August/85
BH

91000

Public Works Department, 1885-86.

Sanction,

Ed.

20.11.85

Current No. 7259
Letter No. 330
Dated the 15th August 85
From the S.E. IV Circle

NOTE OF REMARKS.

The accompanying is an estimate for renewing the ceiling of the government offices on Stone-house hill, Ootacamund; and amounts to Rs. 1,230.

2. The work to be effected is to remove the existing lath and plaster ceilings of the six upper rooms of the offices and to replace them with teak plank ceilings - the planking being 2 inch thick and painted with silicate.

3. In his enclosing letter to E.W., S.E. IV. writes: - In addition to the work now suggested the Executive Engineer thinks it advisable to plank also the ceilings over the bay windows in the lower

PUBLIC WORKS DEPARTMENT.

No. 2009 W.

PROCEEDINGS OF THE MADRAS GOVERNMENT.

UNDER date the 31st August 1885

Read the following

~~From the Executive Engineer Nilgiri Division. N. & S. No. 1107 of 21st July 1885~~
~~From the Public Department. N. & S. No. 1358 of 29th July 1885~~
From the Superintending Engineer IV Circle. N. & S. No. 330 of 15th August 1885.

The estimate amounting to Rs. 1,230, for renewing the ceiling of the Government offices on Stone-house hill, Ootacamund, is sanctioned against the lump sum grant to the Nilgiri Division under Civil Buildings Repairs.

2. This sanction has been registered as Provincial No. 113 W of 1885-86, and classified as Civil Buildings Repairs.

Ed.
25.8.85

21/8

To The Suptg. Engr. IV Circle with 1 encls.
" Examiner P. W. Accounts with the estimate for note & return to S. & IV
" Public Department,

26.8.85

6. 25/8/85