(1) பக்கங்களின் எண்ணிக்கை 24

(2) புதுக்கித் திருப்பிய நாள் 30-6.88

(3) ஆதாரங்குறிப்பவர் சுருக்கொப்பம்

தமிழ்நாடு ஆவணக் காப்பகம்.

தமிழ்நாடு அரசு

P.W.D துறை

அரசாணை எண். 1336 — W
மு. கோப்புத் தாள் எண்.

அச்சகம்
பலவகை

நாள் : 7. 5 - 1888 ~~198–.~~

மடிக்கவோ கண்டபடி கையாளவோ கூடாது

ஆவண, கா-1—18,006—15-6-87.

1/1336

7th May 1888, No. 1336 W., Public Works.

GOVERNMENT OF MADRAS.

PUBLIC WORKS DEPARTMENT.

Buildings and Roads.
Civil Works.

Read—the following papers :—

G.O., dated 7th April 1888, Mis. No. 2084, Revenue.

Read—the following Proceedings of the Board of Revenue (Land Revenue), dated 19th March 1888, Mis. No. 1822 :—

Read—the following letter from Col. H. SMALLEY, R.E., Superintending Engineer, III Circle, to the Collector of Cuddapah, dated Bellary, — February 1888 :—

With reference to G.O. No. 457, dated 11th May 1887, in the Revenue Department, I have the honor to forward, for transmission to Government for sanction, an estimate of Rs. 24,838 for constructing a first-class taluk office with out-houses at Rájampet, in accordance with the standard design approved in G.O. No. 1495 W., dated 3rd June 1887.

No. 1152.

Submitted to Government through the Secretary to the Commissioner of Land Revenue, with the enclosures, in original.

(Signed) G. KOTHUNDA RAMAYYA,
for Ag. Collector.

15th February 1888.

Resolution—dated 19th March 1888, Mis. No. 1822.

The estimates received with the foregoing letter for the construction of a taluk cutcherry at Rájampet, at a cost of Rs. 24,838, are submitted to Government with reference to G.O., dated 11th May 1887, No. 457.

2. The Collector is requested to state why the plan called for in para. 2 of the Government Order has not been submitted.

(True Extract.)

(Signed) R. S. BENSON,
Acting Secretary.

To the Secretary to Government, Revenue Department,
with letter and enclosures, in original.

Order—dated 7th April 1888, Mis. No. 2084, Revenue.

The estimate is approved and transferred to the Public Works Department.

(True Extract.)

(Signed) J. F. PRICE,
Secretary to Government.

Note by the Chief Engineer, Public Works Department.

The foundations should be of stone throughout.

The rates for brick-work, plastering, honey-comb work and tarring are in excess of the schedule rates for the division, and should be reconsidered.

The provision for scaffolding and a store-shed should be met from the lump sum allowed for contingencies, which have been calculated at 5 per cent. on the estimate.

No information is given regarding land compensation.

With these remarks, the plan and estimate are submitted for the sanction of Government.

ORDER—dated 7th May 1888, No. 1336 W., Public Works.

The estimate, amounting to Rs. 24,838, for constructing a first-class taluk office at Rájampet, in the Cuddapah district, is sanctioned.

2. A sum of Rs. 10,000 has been provided for the work in the current year's budget.

3. Attention is drawn to the Note by the Chief Engineer, Public Works Department, above recorded.

4. The sanction accorded in para. 1 of these Proceedings has been registered as Provincial No. 17 W. of 1888-89, and classified as Civil Buildings, Original Works.

(True Extract.)

Captain, R.E.,
Under-Secy. to Govt., P.W.D.

To the Superintending Engineer, III Circle, with four enclosures.
" Examiner, Public Works Accounts, with the duplicate general abstract estimate.
" Revenue Department.

Exd. F. R. Bantleman.
Spare Copies

BUILDINGS AND ROADS.
CIVIL WORKS.

Govt. of 1888 Madras.
PUBLIC WORKS.

Dated May, 7th.

Recd. Encl.

G.O., 7th May 1888, No. 1336 W.

MAY.

Taluk Office at Rajampet

Estimate for constructing a first-class — in the Cuddapah district, sanctioned.

1336

1P

Superintending Engineer's Office
III circle
Bellary February 1888.

From
Colonel C. H. Smalley R.E.
Superintending Engineer
III Circle.

To
The Collector of
Cuddapah.

Sir

Detailed estimate.
Abstract in duplicate
Specification report &c.

With reference to G. O. No 457 dated 11th May 1887 in the Revenue Department I have the honor to forward for transmission to Government for sanction an estimate of Rs 24,838 for constructing a 1st class Taluq office with out-houses at Rajampett in accordance with the standard design approved in G. O. No 1495 R. dated 3d June 1887.

I have &c
(Sd) H. Smalley Col. R.E.
Superintending Engineer
3d circle.

BOARD'S GEN. REG. No 478 OF 1888
LAND REVENUE.

(True copy)

No. 452 d/ 15. 2. 88
Submitted to Government through the Secretary to the Commissioner of Land Revenue with the enclosures in original.

for Collector

5
Rev. 2083/88.

38
11-2-88

13-2-88.

C.2 / CW 3794

Proceedings of the Board of Revenue

(Land Revenue).

Dated 19th March 1888.

No. 1822 Mis.

H. S. Thomas Esqr., F.L.S., F.Z.S.

READ Endorsement of the Collector of Cuddapah, dated 15th February 1888, No. 1152, on letter from the Superintending Engineer, IIIrd Circle dated — February 1888.

Resolution

The estimates received with the foregoing letter for the construction of a taluk cutcherry at Rajampet at a cost of Rs 24,838 are submitted to Government with reference to G.O. dated 11th May 1887, No. 457.

1530 W. of 5/6/87

2. The Collector is requested to state why the plan called for in para 2 of the G.O. has not been submitted.

What does this mean?

(True Extract)

R. V. Benson
Ag Secretary

To

The Secretary to Govt. R. D., with letter & enclos: in original.

Copy to the Collector of Cuddapah.

13
P.W. 3796/[illegible]

5/1336

ABSTRACT.

31°

Obs: G.O. SECRETARY TO GOVERNMENT P.W. DEPARTMENT, MADRAS. 2 FEB. 4

The estimate is approved and transferred to the Public Works Department.

[illegible]
Secretary to Govt.

Ootacamund
4th April 1888

No. 779 W d/ 8. 3. 88.
" 2349 W d/ 1- 9. 87
" 2162 W d/ 13. 8. 87
" 1835 W d/ 8. 7. 87
" 1530 W d/ 18. 6. 87
" 906 W d/ 24. 3. 87
" 2740 W d/ 18. 10. 86
" 1968 W d/ 7. 8. 86
" 1526 W d/ 16. 6. 86
" 1495 W d/ 3. 6. 87

0/45

O.L.S. 86/11: M: 24.4.88.

P.W.C. No. 3794

(1888.)

REVENUE DEPARTMENT.

No. 2083.

From

The Board of Revenue
L.R.

Dated 19th } March/88
Received 20th } 24.4.88
Enclosures 5

No. 1822 Rev:

SUBJECT.

Submitting to Govt. the estimates for the construction of a Taluk Cutcherry at Rajampet, Cuddapah Dt.

P.T.O.

4P 6/1530

Note by the Chief Engr. P.W.D.

The foundations should be of stone throughout.

The rates for brickwork, plastering, honeycomb work, and tarring are in excess of the schedule rates for the Division, and should be reconsidered.

~~The attention of the Supdg. Engineer is called to Circular No. 4265C dated 23rd November 1887.~~

Do
? Orders whether this is the correct circular

On re-consideration I have struck out the para.

The provision for scaffolding and a store shed should be met from the lump sum allowed for contingencies, which have been calculated at 5 per cent on the estimate.

No information is given regarding land compensation.

With these remarks the plan and estimate are submitted for the sanction of Govt.

1.5.88

3/5/88
E. W.

7/1336

Note by E.W.

The foundations should be of stone throughout.

The rates for Brickwork, Plastering, Honey Comb work and Tarring, are in excess of the schedule rates for the division, and should be re-considered.

~~The attention of the Ex. is called to Circular No~~

The provision ~~of [illegible]~~ for Scaffolding & a store shed should be made from the lump sum allowed for Contingencies, which have been calculated at 5 per cent on the Estimate.

No information is given regarding land compensation.

With these remarks ~~the~~ Plan & Estimate are submitted for the sanction of Government.

133 J. W. Wren
26.6.80

~~Hon 3.4.88~~

6/1338

~~Brd 8~~ 13

Public Works Department.

Current No. 3794

Letter No. 2084

Dated 7th April 1888

From the Secy: to Govt: Rev: Deptt: Irrigation. Note by E.W. attached

26.4.88

NOTE OF REMARKS.

The estimate under review amounting to Rs 24,838 provides for constructing a 1st Class Taluk Cutcherry at Rajampet in the Cuddapah district:-

The building is to be constructed in accordance with the type design approved in G.O. No 1495 W d/ 3rd June 1887.

The Cutchery is to be built with hammer dressed stone in mortar except those walls that are only 1' 1½

1/5

in thickness, which are to be constructed with brick in mortar.

The foundations in like manner are to consist partly of hammer dressed stone and partly of brick in mortar laid on 1½' of concrete. This arrangement does not appear to be a good one as in all probability the stone walls and foundations will settle further and deeper than those constructed with brick, in which case the walls are sure to crack, it would therefore be better to increase the thickness of stone

1-1½' walls to 1-6" and to construct the building entirely of stone, the cost will not be much more and all risk will be avoided, if however there are other reasons for having some brick walls the foundations at least should be constructed throughout of stone —

The following rates are in excess of those given in the schedule for the Cuddapah division.

Brickwork in foundations Rs 14 — against 11-1-9 in the schedule.

Brickwork in superstructure Rs 16 — against Rs 11-1-9 in schedule.

Brick archwork — Rs 25 against Rs 18.14-9 in schedule.

Plastering 2 coats - Rs 4 - against Rs 3-13--

Honey Comb work 25 Rs - against Rs 21-7

Tarring 2 coats Rs 1-8-- against Rs 1-2.

If the schedule rates are adopted a saving of Rs 280 would be effected -

The following lump sum provisions are made in the estt:-

1	Scaffolding	Rs 100
2	Store Shed	" 250
3	Road	" 100
4	Aloe hedge	" 100
5	Drain	" 50

Contingencies and Petty Supervision are charged separately at 5 & 2½ per cent

Items 1 & 2 of the lump sum provisions should be met from the contingencies.

There appears to be no provision made

for the thickness of the

in the Estimate for land compensation, the site probably belongs to Govt:—

The Estimate has been countersigned by the Collector and appr[illegible]d by Govt: in the Revenue Deptt:—

27/4/88

No 1336 W

1/1336 B & R
civil works

PUBLIC WORKS DEPARTMENT.

5-P

PROCEEDINGS OF THE MADRAS GOVERNMENT.

UNDER date the 7th May 1888

READ the following

Proceedings of the Board of Revenue. H. E. No: 1822 Mis: d/ 19th March 1888.
Endorsement by the Revenue Department. H. E. No: 2084 d/ 7th April 1888.
Note by the Chief Engineer P. W. Department d/

The estimate amounting to Rs. 24,838, for constructing a first class taluk office at Rajampet in the Cuddapah District, is sanctioned.

2. A sum of Rs. 10,000 has been provided for the work in the current year's budget.

3. Attention is drawn to the note by the Chief Engineer P. W. Department above recorded.

4. The sanction accorded in para 1 of these Proceedings has been registered as Provincial No: 17 W of 1888-89, and classified as Civil Buildings, Original Works.

1.5.88

D-19

To The Supdg. Engr: III Circle with 4 enclos.
" Examiner of P. W. Accts with the duplicate general abstract estimate.
" Revenue Department.

3/5/88

W/3014

7
15 W/875

0/5 Rbl. 86/ W: km 3/5/88 r 4/5/88 h. 7-5 88

Govt of {1888} Madras

Public Works Department.

9/5

No.

Dated

Despatched

Received

Encls:

G.O. 7th May 1888 - No. 1336 W.

SUBJECT.

Taluq office at Rajampet

Estimate for constructing a first class — in the Cuddapah Dt. sanctioned.

95/6

9/5