

(1) பக்கங்களின் எண்ணிக்கை 8

(2) புதுக்கித் திருப்பிய நாள் 1/89

(3) ஆதாரங்குறிப்பவர் சுருக்கொப்பம் 6/89

தமிழ்நாடு ஆவணக் காப்பகம்.

(107)

தமிழ்நாடு அரசு

P. W. D. துறை

அரசாணை எண்.

மு. கோப்புத் தாள் எண்.

551

அச்சகம்

அச்சகம்

நாள் :

25-2-1889 198

மடிக்கவேண்டிய கையாளவோ கூடாது

4. Sheets

Printed Sheet 1

ஆவண, கர-1-18,008-15-8-87.

Public Works Department.

rent No.

1657

letter No.

File

dated

15th February 1884

from the

Judicial Depto: -

NOTE OF REMARKS.

The estimate under
review amounting
to Rs. 700 provided
for constructing a
rest house for Courts
at Lunkhi in the
Thana of the same Dist.

By the
Comm.

and the

to be

to be

The building
to be constructed
is as follows.

The foundations and
columns are to be
of rough stone &
masonry.

The walls are to
be of rough stone
except arch

Room and window which
is to be of brick in work
the walls are to be plaster
and coat on the interior
inner sides and white
washed & coat -

The flooring will
be of 6" of concrete

The roof is to be
thatched and will
be supported by couple
and with double
collar piers.

The work will be done
in the month of June & July

Side of the building
shown on the sketch
map to be on the
line of the existing
road, as this position
the road is to be
which it may be
to place the
entrance to the

55

point where the
division is made,
if there is no serious
objection to it, by
doing so the building
will be placed in
a position where
it will suit both
works.

The area of the
building is 666 sq. ft.
and the cost Rs 12-9
per sq. foot.

Construction
and Petty Disbursements
are charged for
at 5-3 per cent
respectively.

The plan and
est have been
submitted
by the Agent to
the Governor and
approved his work.
in the Public
Dept.:-

The plan & est are
not countermanded
by SE I - Camp
20/2/54

15.9.88.1970. S.C


23.7.88: 1475. S.C

15.12.86: 2578 S.C

lost post up with
5263/188

U'no 32

TO BE
FILED



27.11.1989

Returned to the Agent
to the Governor in Vizag.
in view of the plans and
estimates being countersigned.

Signed, as required by G.O. 16 June
1987. No. 834 Publi.

1/89



A. G. Lardner

Under Secy.

10000

Judicial Department.

From

The Agent to the Governor,
Visagapatam

To

The Chief Secretary to Govt.
Madras

Dated 12th December }
Despd } 10000
Recd }

No: 773

Encls 2.

Soliciting sanction of the
plans & estimates for the
bungalow at Sunku for
the prisoners here to be
Parvatpur since jail
from the Spl asst agents
Division

Attc

Returned countersigned

27-1-89 - Agent to the Governor

27/1/89

over

351

4

15.9.89
27.7.89
15.12.89
16.6.89

CURRENT No.
[]
DEPARTMENT.

Am

7/15 July 189

From
Agent, Vizag.

Approved and transferred
to the S.W. Dept.

By order

A. G. Cardew

Under Secy.
16 ER. 84
P.W. DEPARTMENT, MADRAS

No.
B. No. 55/14 d/25.2.89

Dated 27/1/89

Received

Enclosures 8

13
The estimate is -
The estimate is
forwarded to the S.E.
forwarded to the S.E.
2 circle for sanction
1st circle for sanction.

SUBJECT.

Returning certain plans &
estimates countersigned.

M

22/2/89

WMB

22.2.89

④

by C.

27/3/2

R. 15/22

20.2.89

20.2.89

27/3/89

20.2.89

20.2.89

20.2.89

20/2/89

20/2/89

With Order