(1) பக்கங்களின் எண்ணிக்கை 10

(2) புதுக்கித் திருப்பிய நாள் 1-10

(3) ஆதாரங்குறிப்பவர் சுருக்கொப்பம்

தமிழ்நாடு ஆவணக் காப்பகம்.

தமிழ்நாடு அரசு

Rw துறை

அரசாணை எண். மு. கோப்புத் தாள் எண்.	2537 ம	அச்சகம் பலவகை
நாள் :	25-9-1890 198 .	

மடிக்கவோ கண்டபடி கையாளவோ கூடாது

ஆவண. கா-1—18,006—15-6-87.

வுத்புலவ.

P. W. D.

Office of the Consulting Architect to Govt.,
Chepauk, Madras,
25th August 1890.

No. 1676

1/2537

From

Henry Irwin, Esq., C.I.E.,
Consulting Architect
to the Government of Madras,

To

The Chief Engineer
P. W. Department
Madras

Sir,

Enclosures. 2.
2. Estimates.

I have the honor to submit herewith for Sanction an Estimate in duplicate amounting to Rs 26,829/- for Manufacturing Lime at the Government Lime Kilns during the official year 1890–91.

I have the honor to be,
Sir,
Your most obedient Servant,
Henry Irwin
Consulting Architect to Govt.

5878
1890

Pw Lect 8524/9°

9/257

3569 C dy 29.8.90

Public Works Department.

5878
1890

From

THE CONSULTING ARCHITECT

TO THE GOVERNMENT OF MADRAS,

To

THE Chief Engineer
P.W.D.

No. 1616

Dated 25 } August 1890.
Received }

No. of Enclosures. 2 3

Subject.

Submitting for Sanction estimate amtg: to Rs 26829/- for manufacturing lime at the Govt. Limekilns Madras during 90-91.

No 3569 C dy 29 Augt/90

To C

For favor of remarks & letter the estimate is in order & can be sanctioned.

WWW
29.8.90

No. 2537 a/d 25-8-90
No 5339 dy 8-9-90.

To W.

The Estimate is in order and may be sanctioned.

28.9.90
Offg. C.

28/9
(Encl)

Kodaikanal
12/9

Public Works Department.

3/253

Current No. 8041

Letter No. 1616

Dated 25th August 1890

From the Consulting Architect to Govt:-

Sanction WWW
27.8.90

NOTE OF REMARKS.

The accompanying Estimate amounting to Rs 26,829 provided for manufacturing lime at the Govt. Kilns Madras for the official year 1890-91-

The Estimate is made up as follows.

Estimate proper	Rs 24,320
Add arrears of previous year	Rs 5,321
Deduct value of materials at site at the Commencement of the official year	Rs 2,792
	Rs 2,529
Total	Rs 26,829

There are no particulars given in the Abstract of Estimate for the Consulting Architects Division for the manufacture of lime. The estimate however is shown to be 42,000 cubic yards of stacked lime which will cost Rs 12,252 or Rs 4 annas 8 per cubic yard, and 22,500 cubic yards of burnt shell which will cost Rs 12,070 or Rs 8 annas 7 per cubic yard which seems reasonable.

27.8.90

3/1552

C.Ac. 5526. 6.10.90

2042 Hdy 29-7-87
1644 Hdy 20-1-88
2009 Hdy 4-7-88
1521 Hdy 23-5-88
1790 Hdy 5-7-87.
2291 Hdy 25-5-88

1890.

P. W. DEPARTMENT.

Current No. 8041

From

The Consg: Archt:
to Govt:

ENCLOS.—2

No. 1616
Dated 25-8-90
Received 26-8-90

SUBJECT.

Submitting for sanction an estimate amounting to ~~Rs~~ 26,829 for manufacturing lime at the Govt: Lime kiln during 1890-91.

DISPOSAL.

No. 5569.C dated 29-Aug:-90

To C

For favor of remarks whether the estimate is in order & can be sanctioned.

2/18/89 W.L. CB
29/8 S.V

No. 2537 W-1/25 Septr 1890

PUBLIC WORKS DEPARTMENT.

B

5/251

PROCEEDINGS OF THE MADRAS GOVERNMENT.

READ the following

From the Consg Architect
to Government No 1616, dt 25th Augt 1890.
From the Examiner
of P. W. Accounts No 5339, dt 18th Septr 90

The estimate amounting to Rs 26,829 for the manufacture of lime at the Govt Kilns, Madras, during 1890-91, is sanctioned subject to the condition that the value of the reserve stock in the Consulting Architect's Division, shall at no time exceed Rs 12,000.

2. This sanction has been registered as Provincial No 54 W of 1890-91, and classified as "Stock".

2/18/9 ✓

To
The Consg Archt to Govt
with 2 enclosures.
& Ex P. W. Accounts

20/9/90

11.9.90

Rs 15.9