

- (1) பக்கங்களின் எண்ணிக்கை 8
 (2) புதுக்கித் திருப்பிய நாள் 29.6.89
 (3) ஆதாரங்குறிப்பவர் கருக்கொப்பம் க.க.

தமிழ்நாடு ஆவணக் காப்பகம்.

தமிழ்நாடு அரசு

P.W.D துறை

அரசாணை எண். மு. கோப்புத் தாள் எண்.	<u>369-W</u>	அச்சகம் பலவகை
நாள் :	<u>4.2.1890</u>	198 .

மடிக்கவோ கண்டபடி கையாளவோ கூடாது

க.க.

MILITARY (1890.) DEPARTMENT.

P.W. C.N. 860

No. 487

170 W. 20-1-90.

From

THE QUARTER MASTER GENERAL,
OOTACAMUND,

To

THE SECRETARY TO GOVERNMENT,
MILITARY DEPARTMENT.

Dated 22nd }
Received 24th } January 1890.

No. 97 Barrack

Enclosures 3

Forwards for sanction and transfer to the
Public Works Department for disposal, plan
and estimate amounting to Rs. 638
for special repairs to the
Caulery at Ramandrag.

P.S. 10. 1. 1890 no 194

No. 541 Approved
and transmitted to the
Public Works Department
for disposal.

A. Kenney Herbert Esq. B. Esq.
Secy. to Government.

Fort Saint George }
24th Jan 1890

Public Works Department.

Current No. 860

Letter No. 541

Dated 24th Jan 1890

From the Military Department

Forwarded 18th for disposal

NOTE OF REMARKS.

The estimate under review
amounting to Rs. 638
provided for special
repairs to the Caulery
at Ramandrag in the
Pillay District:-

It is explained in the
report accompanying the
estimate that the tiled
roof and walls at top
are cracked & that the
roof leaks considerably,
that the joints are opened
by dry rot, and the tiles
of the ventilators broken
by white ants, and
that the inner plaster
of the wall is in
bad condition.

It is therefore proposed
to dismantle the existing
tiled roof and recon-
struct it with copper
and Mangalore tiles,
and to dismantle 3' of
the upper portion
of the wall and reconstruct
the same with stone.

in structure, to substitute
 stone lintels for the existing
 wooden ones and to
 attach brackets to the existing
 masonry capitals.

The following rates
 are in excess of those
 given in the Schedule
 of rates for the Building
 Division -

(1) Disassembling Stone
 walls Rs 1-0-0 per 100 cft
 equivalent Rs 0-12-0 -

(2) Plastering 2 coats of
 Chunarum Rs 4-12-0
 per 100 sq ft equivalent
 Rs 0-2-0 -

The saving thus would
 be effected by the adoption
 of the rates in the Schedule
 viz Rs 15 is not worth
 noticing.

Contingencies and
 Petty Expenses are
 provided for at 2 1/2 %
 & 5 % respectively.

The estimate has
 been countersigned
 by the Lt. Col. Commandant
 and approved in
 the Military Deptt.,
 but has not been
 countersigned
 by the Supy. Engrs.

C. P.

24-1-90

PROCEEDINGS OF THE MADRAS GOVERNMENT.

4 February 1890

Read the following

From the Quarter Master
 General. at G. G. (Barrack) 21/22 January 1890.
 Endorsement thereon in the
 Military Department. No 541 24/26 January 1890.

The estimate
 is returned to the
 Superintending Engineer
 III Circle for sanction.

W. S. 31.1.90
 (C. P.) 31.2.90

To
 The S. E. III Circle
 with 3 enclosures.
 a Military Deptt.

D. S. 2

C. P.

May

MILITARY (1890.) DEPARTMENT.

P.W. C.V. No. 860

No. 487

170 W. 20-1-90.

From

THE QUARTER MASTER GENERAL,
OOTACAMUND,

To

THE SECRETARY TO GOVERNMENT,
MILITARY DEPARTMENT.

Dated 22nd }
Received 24th } January 1890.

No. 97 Barrack

Enclosures 3

Forwards for sanction and transfer to the
Public Works Department for disposal, plan
and estimate amounting to Rs. 638
for special repairs to the
Columbar at Ramandroog.

P.S. 10. 1. 1890 No 194

No. 2 by 11/11/11

No. 541
Approved
and transmitted to the
Public Works Department
for disposal.

A. Kenney Herbert Esq.
Secy. to Government

Fort Saint George
24th Jan 1890

confd
22/1/90

Public Works Department.

Current No. 860

Letter No. 541

Dated 24th Jan 1890

From the Military Department

Forward 15% for disposal

NOTE OF REMARKS.

The estimate under review
amounting to Rs. 638
provided for special
repairs to the Columbar
at Ramandroog in the
Pillay District:-

It is explained in the
report accompanying the
estimate that the tiled
roof and walls at top
are cracked & that the
roof leaks considerably,
that the joints are opened
by dry rot, and the timber
of the ventilators destroyed
by white ants, and
that the inner plaster
of the wall is in
bad condition.

It is therefore proposed
to dismantle the existing
tiled roof and re-
construct it with copper
and Mangalore tiles,
and to dismantle & re-
construct the upper portion
of the wall with stone
work.

