

- (1) பக்கங்கூறின் எண்ணிக்கை 26.
(2) புதுக்கித் திருப்பிய நாள் 3/85
(3) ஆதாரங்கூறப்பவர் சுருக்கொப்பம் 602

தமிழ்நாடு ஆவணக் காப்பகம்.

தமிழ்நாடு அரசு

P. W. துறை

அரசாணை எண். மு. கோப்புத் தாள் எண்.	547 W	அச்சகம் பலவகை
நாள் :	20. 2. 1890	198.

மடிக்கலோ கண்டபடி கையாளலோ கூடாது

P. W.

ஆவண. எண்-1-18,000-18-0-87.

GOVERNMENT OF MADRAS.

PUBLIC WORKS DEPARTMENT.

Buildings and Roads.
Civil Works.

READ—the following papers:—

From Major D. McNEIL CAMPBELL, R.E., Superintending Engineer, IV Circle, to the Chief Engineer, Public Works Department, dated Ootacamund, 29th January 1890, No. 37 E.W.

I have the honor to forward, for the sanction of Government, an estimate, amounting to Rs. 2,267, for supplying carpets to the Government House at Ootacamund.

2. This estimate was called for by the Military Secretary to His Excellency the Governor and countersigned by him.

3. It is proposed to meet the cost of the estimate from the unspent balance of Rs. 5,052 of the main estimate, transferred to item No. 37 "Unforeseen contingencies," in G.O., No. 2384 W., of 29th August 1889.

From the Honorary Secretary, the Anjuman, No. 419, dated 10th February 1890.

From the Military Secretary to His Excellency the Governor, No. 916, dated 15th February 1890.

ORDER—dated 20th February 1890, No. 547 W., Public Works.

The estimate, amounting to Rs. 2,267, for supplying carpets to Government House, Ootacamund, is sanctioned against item 37 of the statement printed with G.O., No. 2384 W., dated 29th August 1889.

2. This sanction has been registered as Provincial No. 118 W. of 1889-90 and classified as Civil Buildings, Original Works.

(True Extract.)

Captain, R.E.,
Under-Secy. to Govt., P.W.D.

To the Superintending Engineer, IV Circle, with one enclosure.
" Examiner, Public Works Accounts, with abstract estimate
for note and return to the Superintending Engineer.
" Military Secretary to His Excellency the Governor.

Exd. W. J. Lewis.
Spare Copies

BUILDINGS AND ROADS.
CIVIL WORKS.

Govt. of {1890} Madras.

PUBLIC WORKS.

Dated February, 20th.

Recd.

Encl.

G.O., 20th Feb. 1890, No. 547 W.

FEBRUARY.

Carpets

Estimate of Rs. 2,267 for supplying —
to Government House, Ootacamund, sanc-
tioned.

No. 37
E.W.

Supg. Engineer's office, 4th Circle,
Camp Cstg. 29th January 1890.

From,

Major D. McNeil. Campbell, R.E.,
Supg. Engineer, 4th Circle,

To,

The Chief Engineer,
P.W. Department.

Sir,

Encl: one

I have the honor to forward
for the sanction of Government
1 Estimate with abstract an estimate amounting to Rs 2267
for supplying Carpets to the Govt.
House at Ootacamund.

2. This Estimate was called for
by the Military Secretary to His
Excellency the Governor and coun-
tersigned by him.

3. It is proposed to meet the cost
of the estimate from the unspent
balance of Rs 5052 of the Main
Estimate, transferred to item
No. 37 "Unforeseen Contingencies",
in G.O., No. 2384 W, of 29th Augt.

1889

1889.

I have the honor to be,

Sir,

Your most obedt^t servant,

J. W. Campbell, Major, R.E.,
Supg Engineer, 4th Circle.

P.W. Cev. 9995
 From
 The Supg. Engg.
 4th Circle

Dated 29th } Jan'y 1890
 Recd 30th }
 Recd 1 - 2 - 90

Rs. 37
 P.W.

Encls. 1

Government House Coty
 Forwarding for the
 sanction of Govern-
 ment an estimate a-
 mounting to Rs. 2267
 for supplying carpets
 to the —

547
 4

		sq. feet
1 - Ladies' Boudoir	18' x 10'-6" =	189
1 - Dining room	20' x 11' =	220
1 - Dining room	21' x 10' =	210
1 - Dining room	18' x 13'-6" =	243
1 - Dining room	18' x 11' =	198
1 - Bed room	21' x 11' =	231
1 - Dining room	18'-6" x 12' =	222
1 - Bed room	17' x 11' =	187
1 - Bed room		
Total sq. feet		1700 or
		188.88 sq. yards

P.W. Secy
16/6/90

P. W. D.

22630. ca/5 July 1900

To The Secretary

54/15

Angimam - i. Holm

Madras.

Sir,

The carpets mentioned
in your annexed
list - being required for
Govt. House Ottomans,
I have the honour to
inquire whether the
Angimam can supply
them, and if so, within
what time & at what
rate per square yard.

2. It is presumed that
a reduction in your
ordinary rates will be
made for so large an
order.

3. Patterns of the car-
pets you are prepared
to supply should be
sent with your reply.

WV

W. W. R. W.

3.2.90 W

90 2384-85 W d/ 24-8-89
- 2459 W d/ 3-9-83
- 1915 W d/ 9-7-83

P. 10. L. 3
16/16/90

Nº 630 C d/ 5-2-90

ANJUMANI MUFEEDELAHLAI-ISLAM OFFICE.

"SHADI MAHAL," TRIPPLICANE HIGH ROAD.

Madras 10th T. 1890.

No. 419

Wm
16.2.90

52/6

From Muhammad Nizamuddin Khan Bahadur
The Honorary Secretary,
THE ANJUMAN,

To The Joint Secretary to Govt. P. W. D.

Sir,

In reply to your letter No. 630 C dated 5th Instant, I have the honor to state that we could make all the carpets mentioned in the list enclosed in your letter and supply if given time for the same.

We could supply 3 in April, 3 in July and 2 by the end of September or beginning of October next.

Our rates are Rs 10 per square yard against the Vellore Jail with free labour at Rs 10 per square yard, so there is little profit accruing to us from the making of carpets.

As we are anxious to get the order, we will try and meet your wishes in every possible way.

10 Patterns are herewith sent as desired, of
which Nos. 5 and 7 are on the looms.

I herein enclose a list of Carpets with
their measurements that are now ready
with us for your information.

I have the honor to be,
Sir,

Your most obedient servant
J. P. B.

Muhammed Nazamuddin Khan Bz.

Honorary Secretary.

C. W. C. No. 1310

Recd. 10-2-90

From

List of Carpets now ready at the
Anjuman

5/2

No.	Dimension	Price		
119	15' x 12'	180	"	"
123	9' x 6'	54	"	"
126	7 1/2' x 4'	30	"	"
127	9' x 6'	54	"	"
128	12' x 9'	108	"	"
129	15 1/4' x 12'	183	"	"
130	9' x 6'	54	"	"
131	7' x 4'	28	"	"
132	14' x 10'	140	"	"
133	9' x 6'	54	"	"
135	12' x 9'	108	"	"
136	9' x 6'	54	"	"
137	7' x 4'	28	"	"
138	9' 2" x 6'	55	"	"

Sujjad Hussain
Manager, the

10th Feb/90

5⁹/₉

P.W. Encl
1010/90.
1616/90

No.

916

GOVERNMENT HOUSE,

Quindry Park, 15th Feb 1890

From

THE MILITARY SECRETARY TO THE

RIGHT HONORABLE THE GOVERNOR,

To

The Acting Joint Secretary to Government
Public Works Department

SIR,

With reference to your letter No. 807C dated 12th February last, forwarding the correspondence about a supply of carpets for Government House, Ootacamund, and patterns from the Angjuman Workshops, I have shown the carpets to His Excellency. The Governor and he considers that the patterns already selected from those submitted by the Vellore Jail, at the direction of the Superintendent Engineer, Fort St. George, are more suitable being better in last longer than the ones now laid before him. and that as the Vellore Jail will also supply them at an earlier date than it can be arranged for with the Angjuman Workshops, His Excellency will prefer to have the carpets supplied from the Vellore Jail.

The original papers and samples are herewith returned.

I have the honor to be,

Sir,

Your most obedient Servant,

J. J. Nicholus

Major,

Military Secretary.

P.W.C No 1616.

No. 807 cap 12-2-90

" 2384-SW-29-8-89

" 2459W-3-9-83

" 1915W-9-7-83

547W

P.W.D

To the Muz. Secy to H.E. the Secy

Sir

Have the honour
to forward the corres.
for peruse noted in
the margin, and to
inquire whether you
approve the proposal
to obtain from the
Anjuman-i-Malam,
instead of from the
Vellore Jail, the
carpets required for
Host House, Botaramm

2. It will be seen
that the Anjuman rate
is Rs 9/- per square yard
against the estimate rate
of Rs 12/-, and that
there will therefore be
a saving of Rs 567/-
if

Letter from the Supdy. Secy
to the Secy, H.E. of
29-1-90, with estimate
to the Secy, Anjuman-
i-Malam, W. 6400 of 5-2-90
from ditto, W. 419 of
10-2-90 - with samples
of carpets.

if the work be given
to the former - samples
of the carpets are
forwarded for inspection.
The Angimau promises to
complete the order
by the end of Sept.
next.

3 The return of
the original papers
& samples is requested.

Maurice

Queens
12.2.90

23.84-85 May 29-8-89
24.59 May 3-9-83
19.15 May 9-7-83
630. May 5-2-90

Recd
12.2.90

Cu 9/10/12

1616
Hm 18/2

Cir 1310

5/11

Tow

Proposed now to
send the papers to
the Hilly. Secy to H.B.
the Governor, for

yes - Angus
4.2.90

report whether the
proposal to give
the works to the

Angimau is approved.

I do not think
that Veller just
will say

The works will
be finally com-
pleted until Sept.
this may not
suit His Grace.

The rate in the
estimate is Rs 12/-
per sq. yard while
the Angimau rate
is Rs. 9/- The saving
would therefore be
Rs 567 - but there may
be a small increase in the
cost of carriage

10.2.90

PROCEEDINGS OF THE MADRAS GOVERNMENT.

Read the following

From the Subdy. Engrs to Circle. A. No. 37 En. of 29th Jan'y 1890
From the Subdy. Engrs. the Superintendant. " No. 419 of 10th Feb'y 1890
From the Subdy. Engrs. to the Governor. " No. 916 of 15th Feb'y 1890.

The estimate amounting to Rs. 2267 for supplying carpets to Court House, Ootacamund, is sanctioned against item 37 of the statement printed with G.O. No. 2582 of 29th August 1889.

1890. 2. This sanction has been registered as Provincial No. 118 of 1889-90 and classified as Civil Building, original works.

To the Subdy. Engrs. to Circle with 1 Encl. ^{in duplicate}
Exr. Account with abstract of estimate for note and return to the Subdy. Engrs.
Subdy. Engrs. to the Governor

15.2.90
18.2.90

Cur

6/23

18-2-90

18-2-90

18/6.

Govt. of Madras

PUBLIC WORKS.

21/4/12

Date

Road

End

G.O. 20/12/11 No 547W.

Campels.

Expenditure of Rs 2267 for
Supplying — to Govt
House at Kodaikanal
Kodaikanal.

90
4

22/1/12 21/2