

- (1) பக்கங்கரின் எண்ணிக்கை 6
 (2) புதுக்கித் திருப்பிய நாள் ஜூன் 1989
 (3) ஆதாரங்குறிப்பவர் சுருக்கொப்பம் 100

தமிழ்நாடு ஆவணக் காப்பகம்.

தமிழ்நாடு அரசு

பொதுப்பணித் துறை

அரசாணை எண். மு. கோப்புத் தாள் எண்.	1082W	அச்சகம் பலவகை
நாள் :	11-4-1890	198 .

100

மடிக்கவோ கண்டபடி கையாளவோ கூடாது

1082
Public Works Department.

Current No. 3020

Letter No. 146

Dated 22nd March 1890

From the Marine Dept:-

To the Secy of the Marine Dept:-

NOTE OF REMARKS. *W.C.P.*
27.3.90

The estimate submitted
series amounting
to Rs 400 provided for
laying 6" of clay over
the surface of the Port
Basin at Koyabatom.

It is explained in
the Presidency Port
Officers letter accom-
panying the Est.:-
that the sand with
which the old Port
Basin is filled is
being blown away
by high winds
& it is therefore proposed
to lay it by mixing
clay with the surface
sand -

The rate is fair -

The Est. has been
signed by the Presidency
Port Officer, and approved
by the Marine Dept:-

W.C.P.
27.3.90

Heading.

Estimate

No.

276
138

2
1082
PRESIDENCY PORT OFFICE,

Madras, 15 March 1890

From

THE PRESIDENCY PORT OFFICER,

MADRAS.

To

THE CHIEF SECRETARY TO GOVERNMENT,

MARINE DEPARTMENT,

FORT ST. GEORGE.

SIR,

I have the honor to forward
the accompanying Estimate from
the Superintending Engineer,
II Circle amounting to Rupees
(482) Four hundred and eighty
two for laying 6" of clay over the
surface of the boat basin at
Megapatam for approval of
Government and transfer to the
Public Works Department in
the usual course. The Superin-
tending Engineer states that the
sand with which the old basin
is filled is being blown away
by

by high winds and he considers
it necessary to spread 6' of
clay amalgamating it with the
top surface of sand.

2. The Tanjore District
Port Fund is at deficit, but
as the work is a necessity the
proposed expenditure must
be incurred and the deficit or
balance unavoidably enhanced
under present circumstances.

I have the honor to be,

Sir,

Your Obedient Servant,

H. A. Theet

Captain H. M. S. P. M.

Presidency Port Officer.

Apr 26/7 - 21-2-18
 No 2057 - 21-2-18
 Approved and trans-
 ferred to the Public
 Works Department.
 By
 a Chief Secretary.

No 2056 W. 31.7.87.
 2449 W. 12.9.87.

No 1082 W. 4/11 April 1890

The estimate
 is returned to the
 Suptg. Engr. V Circle
 for sanction.
 2. The Suptg. Engr.
 will apply for the
 necessary funds
 in his statement of
 demands for incomplete
 works.

24.90
 S. Engr. VI Circle
 S. Engr. VI Circle
 with 3 enclos.

C. No 246
 Marine (1890) DEPARTMENT.
 P. W. C. No 3028
 From
 THE PRESIDENCY PORT OFFICER,
 Madras,
 To
 THE CHIEF SECY. TO GOVERNMENT,
 MARINE DEPARTMENT,
 Fort St. George.

No. 976
 138
 Dated 15th
 Received 15th March 1890.
 Encls. 3
 Ad. 2 No. 138

No 1082 W. 4/11 April 1890



Forward for sanction
 Estimate for Rs 482 for
 laying 6" of clay over
 the surface of the boat
 basin at Regupatam.

Transferred