(1) பக்கங்களின் எண்ணிக்கை 14

(2) புதுக்கித் திருப்பிய நாள் 10.91

(3) ஆதாரங்குறிப்பவர் சுருக்கொப்பம்

தமிழ்நாடு ஆவணக் காப்பகம்.

தமிழ்நாடு அரசு

P.W.D. துறை

அரசாணை எண்.	அச்சகம்
மு. கோப்புத் தாள் எண். 332-2	பல்வகை

நாள் : 10-12-1891 198

மடிக்கவோ கண்டபடி கையாளவோ கூடாது

7 sheets

ஆவண. கா-1—18,006—15-6-87.

P. W. D. FORM.
No. M 171.

3327/61

CONDITIONS.

(To be attached to a Petty Contract.)

I. The Petty Contractor is to proceed with the work with due diligence, and all work executed is to be done in the most substantial and workmanlike manner, and with materials of the best quality; and in all cases the workmanship and the quality of materials are to be subject to the approval of the Sub-Divisional Officer and of the Executive Engineer for the time being; the decision of the latter officer as to the rate of progress, the quality of the work executed, and of materials employed, shall be final.

II. The quantity of work executed shall be measured from time to time and payments made to account, after deducting the value of materials issued to the Contractor for the work, according to the measurements and the rates at which the stock is borne on the books of the Executive Engineer.

III. On the completion of the work, or on the termination of this agreement, final measurements will be made, and the accounts will be adjusted accordingly.

IV. The Executive Engineer for the time being may retain * per cent on the value of the work done to cover compensation for default on the part of the Contractor and as security for the proper performance of the contract.

V. In case of bad work being executed, or bad materials being used, the Executive Engineer may remove the same, and have the work or materials replaced duducting the value of work, or materials removed, or the cost of replacing the same, as he may think proper, from any amount due, or that may become due, to the Petty Contractor.

VI. In the event of due progress not being made, or of bad work being done, or bad materials being used, the Executive Engineer may determine and end this agreement without further notice, or he may fine the Contractor to the extent of Rupees (50) fifty in each case as compensation for slow work, or for bad work, or for materials of inferior quality; this fine being in addition to the compensation specified in Article V.

VII. The Executive Engineer may determine and end this agreement at any time, should the stoppage of the work be necessary, owing to want of funds or from any other cause whatever, the value of approved materials at site being paid to Contractor.

VIII. If during the term of the contract any damage shall happen to the works from any cause whatever, or if any imperfection shall become apparent in them, the Petty Contractor shall, within a period specified by the Executive Engineer or his Agent, make good such damage or imperfection; or should he fail to do so, the Executive Engineer, or his Agent, will be at liberty forthwith to employ other workmen to repair such damage, or to make good such imperfection, any extra expense incurred thereby being made good by the Contractor.

IX. The Contractor shall remove from the site of the work, before it is made over to the Executive Engineer, all materials and rubbish, and shall clean off any dirt that may have accumulated, and shall deliver up the building or work in a clean and fit state for occupation and use.

X. Should any extra work be required which cannot be brought within any of the items of the Schedule, the price must be settled before such work is commenced, and a supplementary contract drawn up and signed.

XI. The Contractor is not to carry on the work under the contract on Sundays, unless distinctly ordered in writing to do so by the Officer in charge of the work, or by the Executive Engineer.

XII. The Petty Contractor shall confirm minutely to the standard specifications of the Division, and to the designs and specifications prepared for the work by the order of the Executive Engineer, and shall adopt such methods of carrying on the work as shall be ordered by the Executive Engineer or his Agent from time to time.

XIII. The Petty Contractor shall take and use in the work any materials that may be issued to him from the Divisional Stock by order of the Executive Engineer, and the value of such materials, at the rates at which they are borne on the Stock-books of the Executive Engineer at the time of the contract, shall be deducted from any sum due, or that may become due, to the Contractor.

---

* See Code para. 1364 B.

XIV. The Contractor shall provide, without any additional charge, carriage for any materials which may be issued to him in accordance with the above paragraph.

XV. Such materials as are noted in the Schedule to be supplied by this Department will be delivered at the site of the work, or within a radius of a thousand yards of it, at the option of the Executive Engineer.

XVI. All labour and materials required for scaffolding, &c., will be provided by the Contractor without any additional charge for the same; only consolidated rates as agreed upon for work measured when completed shall be paid.

XVII. The Contractor shall be bound to employ proper maistries and supervising establishment of the work, and such as may be approved by the Executive Engineer.

XVIII. The Contractor shall be bound to finish the work by the _____ day of _____ 189 .

XIX. The Executive Engineer's decision as to the quality and measurements of the work and materials, the rates of progress, and the description of artificers and supervising establishment, will be final and binding on the Contractor; on any other point of difference between the Contractor and the Executive Engineer, the matter is to be referred to the Superintending Engineer of the Circle, whose decision shall be final, and no appeal beyond the Superintending Engineer shall be allowed.

XX. The quantity of work done between two payments shall not (at Schedule rate) exceed Rs. _____ and should the Contractor execute work to a greater value, the Executive Engineer shall not be bound to pay for the excess.

XXI. All the necessary tools and plant which may be required for the prosecution of the work are to be supplied by, and at the expense of, the Contractor

Date _____ 189 .

Signatures of Witnesses.

(1) (Name) _____

(Address) _____

Signature of Petty Contractor. _____

(2) (Name) _____

(Address) _____

Residence _____

4,000—20-3-24.

REFERENCE TO MADRAS P.W.D. CODE, EDITION OF 1886.

PARAS. 1356, 1363 AND 1373.

P. W. D. FORM, No. M 174.

Conditions of a Schedule Contract.

3322/E2

1,500—1-12-21.

SCHEDULE CONTRACT.

entered into between *and*

the Executive Engineer, _____ *Division, on account of the Government of Madras.*

_____

inhabitant of in the Presidency of Madras, do hereby undertake to execute and supply such works and stores as are enumerated and described in the attached Specification at the rates for each item entered in the Schedule thereto appended, such works and stores being on account of the

situated in the Taluk of and subject to the CONDITIONS printed at back; also to complete and hand over the same in a satisfactory and workmanlike manner to the Executive Engineer or his authorised representative on or before the day of in the year of Christ one thousand eight hundred and

Signed, sealed and delivered by the said
this day of
in the year of Christ one thousand eight hundred and
in the presence of

CONDITIONS OF A SCHEDULE CONTRACT

3322/4-5

for

_____

A bill will be submitted by the Contractor each month for all work executed or stores supplied in the previous month in accordance with the terms of the Specification, and the Executive Engineer will take the requisite measures for having the same tested, and the claim, as far as admissible, promptly settled.

2. No work or stores will be paid for unless thoroughly good and fully in accordance with the Specification, and should, through inadvertence, bad work, or stores be passed and paid for, it will nevertheless be perfectly competent for the Executive Engineer to strike the same out of the account at any future time, and recover the value at any date previous to, or at the time of, granting the final certificate.

3. The bill above alluded to will be submitted in exact accordance with the form supplied by the Executive Engineer, and the rates at which the value of the work or stores is calculated will be those tendered for and accepted and entered in the attached schedule. To allow of a guarantee fund being formed on the part of Government, a deduction of * per cent. from all payments to the Contractor is to be made by the Executive Engineer at the time of payment.

4. The Executive Engineer is fully empowered to devote all, or such portion as may be requisite, of this guarantee or reserve fund to making good, bad, or indifferent work on the part of the Contractor in such manner as he may think desirable.

Not applicable to the supply of stores.

5. Similarly, should over-payments have been inadvertently made on the faith of the Contractor's bill, although checked by the Executive Engineer or his authorised representative, it will be competent for the Executive Engineer to recover the same from the Contractor either by deducting the amount from any account subsequently rendered, or from the guarantee fund.

6. The Contractor is bound to adopt any alteration or addition to the original design, which the Executive Engineer may direct in writing, and execute the same at the same rates as the other portions of the work. He must also at once undo and make good any work which may be pronounced bad, or not in accordance with the specification.

Not applicable to the supply of stores.

7. Failing within ten days to conform to the instructions of the Executive Engineer in either of the above cases, that officer has power to execute the work by any agency he may consider desirable at the risk and cost of the Contractor, using, if necessary, any plant or materials which may be collected at site, and paying for the same at his own valuation.

Not applicable to the supply of stores.

8. Should the Executive Engineer consider that work, although not executed in strict accordance with the Specification, may be allowed to stand, he is empowered to pay for the same at such reduced rates as he may fix, and similarly, in the case of inferior stores supplied, which though not of the quality required by the Specification may yet be passed, he is also empowered to pay for the same at such reduced rates as he may consider equitable. This proceeding is, however, quite optional on the part of the Executive Engineer.

9. The Contractor is bound to provide all requisite plant and thoroughly intelligent agency for the execution of the work, failing in which the Executive Engineer is empowered to supply such machinery or agency (either superintendence, skilled or unskilled labor) as he may consider desirable at the cost of the Contractor removing such as he may object to.

Not applicable to the supply of stores.

10. Advances may be made to the Contractor to the extent of 80 per cent. of the value of all materials, (as assessed by the Executive Engineer) deposited at site and mortgaged to Government, the amount of all such advances being recovered as the materials are utilized, or from the bill for completed work, subsequently submitted.

Not applicable to the supply of stores.

11. All rejected materials will at once be removed from site by the Contractor to such distance as may be desired, failing in which the Executive Engineer is empowered, after giving ten days' notice in writing to do so himself, recovering the cost of the same from the Contractor.

12. No unsightly pits, refuse stores, or other disfigurements will be allowed to remain in the neighbourhood of any completed work, and, should the Contractor not comply with the instructions of the Executive Engineer to rectify such defects, that Officer may, after ten days' notice in writing, take such measures for their remedy as he may consider desirable, charging the cost of the same to the Contractor.

Not applicable to the supply of stores.

* See note under Code para. 1364 (*b*).

13. The Contractor is obliged to conform to all the legitimate instructions of the Executive Engineer in respect to the above conditions, or such other matters as may affect the safety of the work, failing in which that Officer is empowered, after giving ten days' notice in writing, to take the work entirely into his own hands, declaring the contract cancelled, and employing, if necessary, any materials or plant belonging to the Contractor, which he may consider requisite, paying for the same at his own valuation.

14. The Executive Engineer is similarly empowered to annul the contract should he consider that there has been unnecessary delay on the part of the Contractor in attending to or carrying out the instructions relative to the prosecution of the work or in the supply of stores. In the event of the contract having to be cancelled through non-fulfilment of any of the conditions on the part of the Contractor, the amount or so much thereof as may be necessary of the guarantee fund or other security deposited by the Contractor shall be and remain the property of Government in or towards satisfaction of any loss sustained by Government by reason of such breach of contract.

15. No portion of the reserve or guarantee fund can be demanded by the Contractor till such time as the Executive Engineer grants a certificate of completion of the terms of his contract; but in cases of contracts extending over 12 but not less than 18 months, the reserve may be paid to the Contractor in the last month of official year (provided the contract has been in force not less than 6 months) under the following conditions:—1st, that the Contractor has completed the terms of his contract both as regards quantity and quality of work performed or stores supplied; and, 2nd, that such payment is not to be considered as a final adjustment of the accounts to date, or to invalidate any of the terms or conditions of the contract.

16. When two or more persons combine to take up a contract, it will be absolutely necessary for them to appoint some one person (either partner or otherwise) to be their accredited agent, and to give him powers-of-attorney to receive payments on account of the work contracted for and to grant receipts; this power-of-attorney to be lodged in the hands of the Executive Engineer. In the event of one or more of the partners in the contract wishing to withdraw this power-of-attorney and to transfer it to some other person, he or they must give one month's warning of this in writing to the Executive Engineer, who may on the receipt of such warning consider himself at liberty at any time within the month to declare the original contract null and void, precisely under the same conditions as for non-fulfilment of work, &c., and thereon, *i.e.*, after giving ten days' notice in writing, take over the work and materials on the part of Government, making such arrangements for its progress as above provided in paragraph 7 of these conditions.

17. The final adjustment must invariably be preceded by a thorough re-measurement of the whole of the work performed, which will be made by the Executive Engineer or his authorised representative and at which the Contractor or his accredited agent must be present. For this purpose a written notice will be sent to him at least ten days before the date fixed for the measurement appointing the day, hour and place of meeting. Should he not attend to this, the measurements will proceed without him, and will be conclusively binding upon him.

18. The Contractor will furnish, free of charge, all labor and tools required for such examination of the work as the Executive Engineer at any time considers desirable; failing which he may have this done at the Contractor's cost, deducting the charges incurred from his bill.

19. When a dispute arises between the Executive Engineer and Contractor as to either quantity or quality of any work performed, the matter will, at the requisition of the latter, be referred to the Chief Engineer, who shall be empowered to appoint an Officer or Upper Subordinate to measure and examine the work in the presence of the Contractor. Due notice, as in paragraph 17, will be given to the Contractor regarding the time and place of making these measurements, &c., and should he not be present or be represented by a duly accredited agent, the Chief Engineer may decide the case finally on the report furnished to him by the Departmental Officer deputed as above; any objections to the measurements taken, &c., must, moreover, be stated to the deputed Officer, at the time, and a copy of the same in writing forwarded to him for submission with his report to the Chief Engineer at latest within 24 hours.

20. The Contractor shall abide by the decision of the Executive Engineer in case of the occurrence of any dispute or difference (other than that provided for by paragraph 19) arising between him and the Executive Engineer or any officer subordinate to him in regard to the construction of any of the above conditions or to any other question proceeding therefrom and any and every such decision shall be final and conclusively binding on the Contractor and shall not be subject to question or review upon any ground whatsoever.

Not applicable to the supply of stores.

21. Paragraphs 4, 6, 7, 9, 10 and 12 are not to be considered as applicable in a contract for the supply of stores of any kind.

ERENCE TO MADRAS P. W. D. CODE,
EDITION OF 1886.
PARAS. 1347, 1363, 1373.

P. W. D. FORM,
No. M 176.

Conditions of a Lump Sum Contract.

3322/4

LUMP SUM CONTRACT

entered into between

and the Executive Engineer,
of Madras.

Division, on account of the Government

---

inhabitant of
execute for the sum of Rupees
all the work in

in the Presidency of Madras, do hereby undertake to

situated in the Taluk of
as set forth in the accompanying Plans, Estimates, and Specification, and subject to the CONDITIONS printed at back; also to complete and hand over the same in a satisfactory and workmanlike manner to the Executive Engineer or his authorized representative on or before the day of in the year of Christ one thousand eight hundred and

Signed, sealed, and delivered by the said
this day of
one thousand eight hundred and in the presence of in the year of Christ

3327/4/5

CONDITIONS OF A LUMP SUM CONTRACT

FOR

A bill will be submitted by the Contractor each month for all work executed in the previous month in accordance with the terms of the Specification, and the Executive Engineer will take the requisite measures for having the same tested, and the claim, as far as admissible, adjusted if possible before the expiry of ten days from the presentation of the bill. Should the Contractor be unable to prepare the bill himself, the Executive Engineer will depute a subordinate to measure up the work performed in presence of the Contractor, whose countersignature to the measurement list will be a sufficient warrant to the Executive Engineer to prepare the bill for him from that list.

2. No work will be paid for unless thoroughly good, and fully in accordance with the Specification and should, through inadvertence, bad work be passed and paid for, it will nevertheless be perfectly competent for the Executive Engineer to strike the same out of the account at any future time, and recover the value at any date previous to, or at the time of, granting the final certificate.

3. The bill above alluded to will be submitted in exact accordance with the form supplied by the Executive Engineer, and the rates at which the value of the work is calculated will be those entered in the attached schedule of rates. To allow of a guarantee fund being formed on the part of Government, a deduction of * per cent. from all payments to the Contractor is to be made by the Executive Engineer at the time of payment.

4. The Executive Engineer is fully empowered to devote all, or such portion as may be requisite, of this guarantee or reserve fund to making good, bad, or indifferent work, on the part of the Contractor, in such manner as he may think desirable.

5. Similarly, should over-payments have been inadvertently made on the faith of the Contractor's bill, although checked by the Executive Engineer or his authorized representative, it will be competent for the Executive Engineer to recover the same from the Contractor, either by deducting the amount from any account subsequently rendered or from the guarantee fund

6. The Contractor is bound to adopt any alteration or addition to the original design which the Executive Engineer may direct in writing, and execute the same at the same rates as the other portions of the work He must also at once undo and make good any work which may be pronounced bad, or not in accordance with the Specification.

7. Failing within ten days to conform to the instructions of the Executive Engineer in either of the above cases, that officer has power to execute the work by any agency he may consider desirable at the risk and cost of the Contractor, using, if necessary, any plant or materials which may be collected at site and paying for the same at his own valuation

8. Should the Executive Engineer consider that work, although not executed in strict accordance with the Specification, may be allowed to stand, he is empowered to pay for the same at such reduced rates as he may fix; but this proceeding is quite optional on his part.

9. The Contractor is bound to provide all requisite plant and thoroughly intelligent agency for the execution of the work failing in which the Executive Engineer is empowered to supply such machinery or agency (either superintendence, skilled or unskilled labor) as he may consider desirable at the cost of the Contractor, removing such as he may object to.

10. Advances may be made to the Contractor to the extent of 80 per cent. of the value of all materials (as assessed by the Executive Engineer) deposited at site and mortgaged to Government, the amount of all such advances being recovered as the materials are utilized, or from the bill for completed work subsequently submitted.

11. All rejected materials will at once be removed from site by the Contractor to such distance as may be desired, failing in which the Executive Engineer is empowered, after giving ten days' notice in writing, to do so himself, recovering the cost of the same from the Contractor.

12. No unsightly pits, refuse stores, or other disfigurements will be allowed to remain in the neighbourhood of any completed work, and should the Contractor not comply with the instructions of the Executive Engineer to rectify such defects, that Officer may, after ten days' notice in writing, take such measures for their remedy as he may consider desirable, charging the cost of the same to the Contractor.

---

* See Code, Para. 1364-B.

13. The Contractor is obliged to conform to all the legitimate instructions of the Executive Engineer in respect to the above conditions, or such other matters as may affect the safety of the work, failing in which that Officer is empowered, after giving ten days' notice in writing, to take the work entirely into his own hands, declaring the contract cancelled, and employing, if necessary, any materials or plant belonging to the Contractor which he may consider requisite, paying for the same at his own valuation.

14. The Executive Engineer is similarly empowered to annul the contract should he consider that there has been unnecessary delay on the part of the Contractor attending to or carrying out the instructions relative to the prosecution of the work. In the event of the contract having to be cancelled through non-fulfilment of any of the conditions on the part of the Contractor, the amount or so much thereof as may be necessary of the guarantee fund or other security deposited by the Contractor, shall be and remain the property of Government in or towards satisfaction of any loss sustained by Government by reason of such breach of contract.

15. No portion of the reserve or guarantee fund can be demanded by the Contractor till such time as the Executive Engineer grants a certificate of completion; but in cases of contracts extending over 12 and not less than 18 months, the reserve may be paid to the Contractor in the last month of the official year [provided the contract has been in force not less than 6 months] under the following conditions—1st, that the Contractor has fulfilled the terms of his contract both as regards quantity and quality of work; and, 2nd, that such payment is not to be considered as a final adjustment of the accounts to date, or to invalidate any of the terms or conditions of the contract.

16. When two or more persons combine to take up a contract, it will be absolutely necessary for them to appoint some one person [either partner or otherwise] to be their accredited agent, and to give him powers-of-attorney to receive payments on account of the work contracted for and to grant receipts; this power-of-attorney to be lodged in the hands of the Executive Engineer. In the event of one or more of the partners in the contract wishing to withdraw this power-of-attorney and to transfer it to some other person, he or they must be give one month's warning of this in writing to the Executive Engineer, who may, on the receipt of such warning, consider himself at liberty at any time within the month to declare the original contract null and void, precisely under the same conditions as for non-fulfilment of work, &c.; and thereon, *i.e.*, after giving ten days' notice in writing, take over the work and materials on the part of Government, making such arrangement for its progress as above provided in paragraph 7 of these conditions.

17. The final adjustment must invariably be preceded by a thorough remeasurement of the whole of the work performed, which will be made by the Executive Engineer or his authorized representative, and at which the Contractor or his accredited agent must be present. For this purpose a written notice will be sent to him, at least ten days before the date fixed for the measurement, appointing the day, hour, and place of meeting; should he not attend to this, the measurements will proceed without him, and he will be conclusively bound thereby.

18. The Contractor will furnish, free of charge, all labor and tools required for such examination of the work as the Executive Engineer, at any time, considers desirable, failing which he may have this done at the Contractor's cost, deducting the charges incurred from his bill.

19. When a dispute arises between the Executive Engineer and Contractor as to either quantity or quality of any work performed, the matter will, at the requisition of the latter, be referred to the Chief Engineer, who shall be empowered to appoint an Officer or Upper Subordinate to measure and examine the work in the presence of the Contractor. Due notice, as in paragraph 17, will be given to the Contractor regarding the time and place of making these measurements, &c.; and should he not be present or be represented by a duly accredited agent, the Chief Engineer may decide the case finally on the report furnished to him by the Departmental Officer deputed as above; any objections to the measurements taken, &c., must, moreover, be stated to the deputed officer at the time, and a copy of the same in writing forwarded to him for submission with his report to the Chief Engineer at latest within 24 hours.

20. The Contractor shall abide by the decision of Executive Engineer in case of the occurrence of any dispute or difference (other than that provided for by paragraph 19) arising between him and the Executive Engineer or any Officer subordinate to him in regard to the construction of any of the above conditions or to any other question proceeding therefrom, and any and every such decision shall be final and conclusively binding on the Contractor, and shall not be subject to question or review upon any ground whatsoever.

3322/6

GOVERNMENT OF MADRAS.

LOCAL AND MUNICIPAL DEPARTMENT.

READ—the following papers:—

From C. R. C. KIERNANDER, Esq., Officiating Accountant-General, to the Chief Secretary to Government, dated Fort St. George, 10th November 1891, No. 304—L.F.D.

With reference to paragraph 1, G.O., dated 7th October 1891, No. 2439 L. (Local and Municipal), referring to me for remarks certain explanations of the President, District Board, Kistna, on the last Inspection Report of that district, I have the honour to state as follows. The paragraphs quoted are those of the President's endorsement:—

Para. 6.—The reduced imprests of the overseers will be tried for a year. The President's explanation regarding the recoupment of imprests may be admitted.

Para. 11.—Under the circumstances explained, the existing practice may be allowed to continue; but the dates on which the cheques were drawn should be entered in the body of the cash book along with other particulars, as is done in similar cases in Government Public Works accounts.

Para. 17.—The President's suggestion may be adopted.

Para. 22.—The President's explanation is admitted.

Para. 26.—It is very desirable that the "Schedule of Rates" should be made annually for each taluk, and approved by each Taluk Board. The suggestion has already been approved by Government in the case of Vizagapatam (paragraph 10 of G.O., No. 1968 L., dated 14th August 1891) and Chingleput (paragraph 4 of G.O., No. 1683 L., dated 31st July 1889) districts. General orders on the subject would obviate further references on this point from other District Boards.

Paras. 29 *and* 30.—Scientific and mathematical instruments should be classified along with other instruments only under "Tools and Plant" (Local Fund Public Works Rule 155), and should be charged in the accounts as such (Rule 164). The excess outlay under "Tools and Plant" is due rather to the irregular practice of lending tools to contractors, as was remarked by the Assistant Inspector in paragraph 10 (*d*) of the report. The practice of lending tools to contractors is opposed to the provisions of the Public Works Department Code, and is not authorized by the Local Fund Public Works Rules. Enquiry might be made as to how Government Public Works officers manage to observe the conditions quoted in the margin before finally disposing of the question.

Public Works Dept. Form		171 M.,	Condition	21.
Do.	do.	174 M.	do.	9.
Do.	do.	176 M.	do.	9.

From C. R. C. KIERNANDER, Esq., Officiating Accountant-General, to the Chief Secretary to Government, dated Fort St. George, 13th November 1891, No. 317—L.F.D.

In continuation of my letter, No. 304—L.F.D., dated 10th November 1891, with reference to the question raised as to the desirability of lending tools to contractors, I have the honour to point out that in clause 1 of G.O., No. 1379 L. (Local and Municipal), dated 6th June 1891, such practice has already been prohibited in the case of the Ganjam district.

ORDER—dated 25th November 1891, No. 2938 L., Local and Municipal.

The remarks of the Accountant-General, in which the Government concur will be communicated to the President, District Board, Kistna, for information an guidance.

2. The schedule of rates should be prepared annually for each taluk, and punc tually submitted to the Taluk Boards concerned for approval. If there is no chang in the rates, the fact should be reported to the Presidents of the Local Boards, in viev to sanction being accorded to the previous year's schedule remaining in force.

3. The last paragraph of the Accountant-General's first letter read above wi be referred to the Public Works Department for remarks.

(True Extract.)

W. W. Brodie
for Chief Secretary.

To the President, District Board, Kistna.
" all other Presidents of District Boards,
with reference to paragraph 2.
" the Accountant-General.
" the Public Works Department.

Exd A. Raitt.

3322/1

P. W. CURRENT No. 12790

Govt. of {1891} Madras.

LOCAL AND MUNICIPAL.

Issued

Recd. 7-12-91 Encl.

G.O., 25th Nov. 1891, No. 2938 L.

NOVEMBER.

Accounts.

Communicating to the President, District Board, Kistna, with certain observations, remarks of the Accountant-General on the explanations furnished by the President on the recent Local Fund Inspection Report.

de 3322 W dy 10-Dec/91.

B

With reference to para 3, attention is invited to para 1372 A of the Madras Public Works Code which shows the practice in the P. W. Dept in regard to lending tools to Contractors and others

D. 13 8 n.91

S. n

(7)

To The L & M Dept. D. 10/12/91

The L & M Dept. with a copy of para 1372 A of the P. W. Code.

2 Copies to acknowledge 16.12.91

with the order

S. C. 11/11

S. 12/12

BW