

- (1) பக்கங்களின் எண்ணிக்கை 22
 (2) புதுக்கித் திருப்பிய நாள் 3/9/2
 (3) ஆதாரங்குறிப்பவர் சுருக்கொப்பம் சு.

தமிழ்நாடு ஆவணக் காப்பகம்.

தமிழ்நாடு அரசு

PWD துறை

அரசாணை எண். மு. கோப்புத் தாள் எண்.	<u>3199</u>	அச்சகம் பலவகை
நாள் :	<u>19-11-1892</u>	198

மடிக்கவோ கண்டபடி கையாளவோ கூடாது

19TH NOVEMBER 1892, No. 3199 W., PUBLIC WORKS.

GOVERNMENT OF MADRAS.

PUBLIC WORKS DEPARTMENT.

Buildings and Roads.
Civil Works.

READ—the following paper :—

Proceedings of the Board of Revenue (Land Revenue), dated 28th September 1892, Mis. No. 6179.

Read—the following letter from J. W. MARTIN, Esq., Superintending Engineer, II Circle, to the Collector of Kistna, dated Bezvada, 30th August 1892, No. 1342 K.S.

With reference to para. 1 of G.O. No. 747, dated 14th March 1891, I have the honour to forward herewith, for your approval and obtaining the sanction of Government, an estimate, amounting to Rs. 40,700, for a first-class taluk cutcherry and out-houses at Gurazala in the Palnad taluk, prepared in accordance with the revised standard design circulated with G.O. No. 3023 W., dated 11th November 1891.

2. Provision for a latrine and cook-room has been made in the estimate as desired by you.

3. The Executive Engineer has also provided for a ryots' shed in the estimate which is not included among the out-houses approved by the Government in the revised standard design for out-buildings sanctioned in G.O. No. 1409 W., dated 28th May 1891. Should you approve of the addition, the sanction of Government must be specially obtained for it.

4. In G.O. No. 1752 W., dated 13th June 1892, Government withdrew the allotment made for the current year, as the estimate for the cutcherry had not been sanctioned, so when you are forwarding the estimate to Government for sanction, you should apply for Rs. 5,000 for expenditure during the current year.

5. In regard to the sub-jail, arrangements will be made to push this work on as fast as possible as directed in G.O. No. 1287 W., dated 22nd April 1892, but it should be laid down as to whether the jail should be completed before the cutcherry is commenced, or whether the two works may be carried out simultaneously as far as practicable consistent with completing the jail as soon as possible. The latter arrangements would be the more convenient and cheaper one to adopt as regards temporary establishment, &c. The estimate for sub-jail amounts to Rs. 9,400 including the cost of the buildings referred to in G.O. No. 1997, Revenue, dated 14th April 1892.

No. 7719.

Submitted to the Secretary to the Commissioners of Land Revenue with the request that the sanction of Government may be obtained for the estimates herewith forwarded. The plan, it will be observed, is, according to the standard design, sanctioned by Government.

MASULIPATAM,
10th September 1892.

(Signed) A. W. B. HIGGENS,
Acting Collector.

Read—also official Memorandum from the Secretary to Government, Revenue Department, dated 19th September 1892, No. 271 R.

Resolution—dated 28th September 1892, Mis. No. 6179.

The plans and estimates for Rs. 40,700 for constructing a first-class taluk cutcherry at Gurazala in Palnad taluk are submitted for the early sanction of Government with reference to the correspondence ending with G.O., dated 30th March 1891, No. 2104 (G.O., dated 14th March 1891, No. 747 W., Public Works Department).

2. The estimate includes provision for the following items:—

- | | |
|---------------|----------------------------|
| 1. Cook-room. | 4. Compound wall and gate. |
| 2. Latrine. | 5. Ryots' shed. |
| 3. Well. | 6. Record-racks. |

With reference to the ryots' shed, the Superintending Engineer desires that if it be necessary the special sanction of Government should be obtained for constructing it. This is apparently with reference to G.O., dated 7th June 1888, No. 1481 W. The Collector says nothing as to the ryots' shed, but it is within the Board's knowledge that the shed is a necessary addition.

3. In para. 4 of his letter to the Collector, the Superintending Engineer asks for a special allotment of Rs. 5,000 for expenditure during the current year, and it is requested that that sum may be placed at his disposal.

4. With reference to para. 2 of G.O., dated 14th April 1892, No. 1997, and 28th April 1892, No. 2188, the Superintending Engineer in para. 5 of his letter to the Collector gives the cost of sub-jail and the accommodation for the police as Rs. 9,400 and inquires whether the work of construction of the taluk office and of the sub-jail may be proceeded with together. This will depend on the allotments that Government may be able to make, but the Superintending Engineer points out that convenience and economy will be ensured by undertaking the construction of the entire building at once.

(True Extract.)

(Signed) W. S. MEYER,
Acting Secretary.

No. 4566, Revenue.

The plans and estimates are approved and transferred to the Public Works Department.

2. Orders will issue in the Public Works Department on the question raised in the concluding portion of the Board's Proceedings.

OOTACAMUND,
18th October 1892.

(Signed) R. H. CAMPBELL,
Ag. Under-Secretary.

ORDER—dated 19th November 1892, No. 3199 W., Public Works.

The estimate, amounting to Rs. 40,700, for constructing a first-class taluk office at Gurazala in the Kistna district is sanctioned.

2. Under the circumstances stated in para. 2 of the Board's Proceedings recorded above, the construction of a ryots' shed is approved.

3. As economy and convenience will result from undertaking the construction of the entire building at once, this course may be adopted on the understanding that the early completion of the sub-jail as ordered in G.O. No. 1287 W., dated 22nd April 1892, is not thereby retarded.

4. An allotment of Rs. 5,000 will be made for the work in separate Proceedings.
5. The sanction accorded in para. 1 has been registered as Provincial No. 77 W. of 1892-93 and classified as Civil Buildings, Original works.

(True Extract.)

Major, R.E.,
Under-Secy. to Govt., P.W.D.

To the Superintending Engineer, II Circle, with plans and estimate (8).
" Examiner, Public Works Accounts.
" Revenue Department.

Ed. S. J. Pereira.
Spars Copies

BUILDINGS AND ROADS.
CIVIL WORKS.

Gobt. of {1892} Madras.
PUBLIC WORKS.

Dated November, 19h.

Recd.

Encl.

G.O., 19th Nov. 1892, No. 3199 W.

NOVEMBER.

Taluk Office at Gurazala

Estimate of Rs. 40,700 for constructing
a first-class — in the Kistna district, sanc-
tioned.

No 1342 No

Superintending Engineer's office

II Circle Bögwada

Dated 30th August 1892

From

3199
3

J. W. Martin Esquire

Superintending Engineer

To

II Circle

The Collector.

Sir

Kistna District

With reference to para 1 of G.O. No 747
dated 14th March 1891, I have the honor to forward herewith
for your approval and obtaining the sanction of Government
an estimate amounting to Rs 40,700 for a first class Taluk
cutchery and outhouses at Gurazala in the Palnad Taluk
prepared in accordance with the revised standard
Design circulated with G.O. No 3023W dated 11th November 1891
2. Provision for a latrine and cook room has been made
in the estimate as desired by you.

3. The Executive Engineer has also provided for a pyro-
lysis shed in the estimate which is not included among
the outhouses approved by the Government in the revised
standard design for outbuildings, sanctioned in G.O.
No 1409W dated 28th May 1891. Should you approve
of the addition, the sanction of Government must
be specially obtained for it.

4. In G.O. No 1752W dated 13th June 1892 Government
withdrew the allotment made for the current year as the
estimate for the catchery had not been sanctioned,
so when you are forwarding the estimate to Government
for sanction you should apply for Rs 5,000 for
expenditure during the current year.

5. In regard to the Sub-jail, arrangements will be made to push this work on as fast as possible as directed in G.O. No 1237 W dated 22nd April 1892, but it should be laid down as to whether the jail should be completed before the Cutchery is commenced, or whether the two works may be carried out simultaneously as far as practicable consistent with completing the jail as soon as possible. The latter arrangements would be the more convenient and cheaper one to adopt as regards temporary establishment &c. The estimate for Sub-jail amounts to Rs 9400 including the cost of the buildings referred to in G.O. No 1997 Revenue dated 14th April 1892.



I have the honor to be
 Sir
 your most obedient servant
 (Signed) J. W. Martin
 Superintendent Engineer
 and Clerk

No. 7719
 15-9-92 Submitted to the Secretary to the Commissioner of Land Revenue with the request that the sanction of Government may be obtained for the estimates herewith forwarded. The plan it will be observed is according to the standard design sanctioned by Government.

Historical
 Calicut
 10 September 1892

For Acting Collector

208



3199
 4

Proceedings of the Board of Revenue
 (Land Revenue)

Dated 28th September 1892.

No. 6179. Item:

Rev. A. F. Arnold

READ - and or statement of the Collector of District
 to the Secretary to the Commissioner of Land Revenue,
 Madras, dated 10th September 1892, No. 7719.

— also official memorandum from the
 Secretary to Government, Revenue Department,
 dated 19th September 1892, No. 271-R.

Resolution: - Dated 28th Sept 1892. No. 6179

The plans and estimates for Rs 40,700 for constructing a first class taluk Cutcherry at Gurazala in Palnad taluk are submitted for the early sanction of Government with reference to the correspondence ending with G.O. dated 30.3.91 No. 2104 (So. 14th March 91 No. 747 W. P.W. Department).

2. The estimate includes provision for the following items:-

1. Cook room
2. Latrine
3. Well.
4. Compound wall and gate.
5. Ryot's shed
46. Record racks.

With reference to the ryot's shed, the Superintending Engineer desires that, if it be necessary, the Special sanction of Government should be obtained for constructing it. This is apparently with reference to G.O. dated 7th June 1888. 12/1881/16. The Collector says nothing as to the Ryot's shed, but it is within the Board's knowledge that the shed is a necessary addition.

3. In para 4 of his letter to the Collector, the Superintending Engineer asks for a Special allotment of Rs 5000 for expenditure during the current year, and it is requested that that sum may be placed at his disposal.

4. With reference to para 2 of G.O. dated 14.4.92, and 28.4.92 the Superintending Engineer in para 5 of his letter to the Collector gives the cost of Sub-jail and the accommodation for the police as Rs 9400 and enquires whether the work of construction of the Taluk office and of the Sub-jail may be proceeded with together.

3199/5 30

together. This will depend on the allotments that Government may be able to make, but the Superintending Engineer points out that convenience and economy will be ensured by undertaking the construction of the entire building at once.

/ True extract /

L. M. J.
Sd/- Secretary.

L.
The Secretary to Government,
Revenue Department, with
Collector's letter, plans & estimates &c to be returned.
Copy to the Collector of District.

Sd/-

3199

6

January 31 99

Under the arrangement
 stated in para 3
 of the P. & O. the unsatisfactory
 of the 7th March is
 approved.

At Rs 8000

the economy &
 convenience with
 results from understanding
 the construction of the
 entire building at
 once, this course may
 be adopted, as the
 understanding that
 the early completion
 of the subject as
 ordered on 12th 1894
 is hereby acknowledged

10/11
 16/11

Public Works Department.

TECHNICAL NOTE.

3199 W

Current No. 10615
 Letter No. 4566
 Dated 18 October 1892
 From the Revenue Dept.
 Name of Work Taluk office at Gungazala
 District Kistna
 Taluk Palnad
 Amount of Estimate Rs. 40,700
 Do. of Revised Estimate
 G.O. sanctioning original estimate No. dated

Difference. More
 Less

PARTICULARS OF ESTIMATE.

Main Building	Rs.	33,580
Subsidiary Buildings		480
Contingencies		410
Petty Supervision		1,720
Compensation wall, culvert & well		3740
Land compensation		100

Total Rs. 40,700.

PARTICULARS OF CONSTRUCTION.

Surface soil of soft black earth with pebbles for a depth of 6 ft.
 Sub soil rock
 Foundations of the main building are proposed to be sunk to a depth of 6 feet viz 2 feet of concrete and 4 feet of rubble in chunnam
 Basement is to be raised 2 feet high & built of rubble in chunnam
 Walls are to be raised as per dimensions noted in the type design & built of rubble in chunnam

3199
 4
 The roof proposed is with plastered brick masonry, masonry frequently used in Gungazala Taluk. It seems a suitable one under the circumstances.

D.B.

18.10.92

Plastering with 2 coats of chunnam the interior
faces of walls
Pointing with chunnam the exterior faces
of walls
Flooring is to be of Kaper stone slabs laid on
6" of concrete & powdered with cement
Roofing is to be tiled with stone slabs 12" to
14" thick & with 6" of concrete above & plastered
on the inside with chunnam.
Roof timbers are to be of teakwood
Scantlings are correct as per printed estimate.

Doors and Windows are to be of teakwood & of the
descriptions noted in the estimate.

Lightning Conductors nil.

Rates are high & many of them cannot be
checked but data in support are sub-
mitted, high rates due to difficulty in ob-
taining skilled labor & to the distance of work.
The plinth area of the main building is

10842 square feet, and the cost per square

foot will be Rs. 3-1-7 which is high but it is chiefly
due to extra depth of foundation & to high rates.

The Plan and Estimate have not been

countersigned by the Collector of the District
though they have been submitted through
that officer. They are however submitted
and approved in the Revenue Dept. with
the remark that orders will be issued
in the P.W.D. regarding the construction of
the entire building at once & to the
allotment of funds.

REMARKS.

This estimate has been framed with
reference to G.O. W. 747 dated 14th March
1891. It provides for constructing a
First Class Taluk Office at Gurugala
in the Kistna Dist., as per type design
approved in G.O. W. 3023 dated 11th
November 1891. (Summed up), and the
authorities, as per design circulated
with G.O. W. 1409 dated 20th May 1889.
Provision is made in the estimate
for a Byots shed, but under G.O. W.
1681 dated 7th July 1888. This shed was
discontinued in connection with Taluk
Office. The Board of Revenue now con-
sider it necessary.

The site for the proposed Office
has been approved by the Collector.
The building is made to face the
North.

As no good brick earth is obtainable
at the site, it is proposed to build the walls with
rough stone (Kaper stones) in chun-
nam & to terrace the roof with slab
stones & concrete.

The rates are all high, stated
to be due, to the distance of work
from Bezwada (some 92 miles) &
to the difficulty in obtaining
skilled labor.

No provision is made in the es-
timate for "general charges" as this
provision is that the roof timbers,
doors & windows will be obtained
from the Sub-Divisional Workshops
at Bezwada.

10.4.92

C. No. 10615

P. W. Secretariat.

Note by Budget Section.

Work Constructing a first class taluk office at
Gurugala in the Kistna Western Dist.

Fund Provincial

Service Head Civil Buildings

Departmental Head Original Works

Amount of Estimate ... Rs. 40,700

Expenditure in previous year ... "

Allotment in current year ... "

Balance required to complete ... "

Total Rs...

Note of available Funds.

A sum of Rs. 6000 was provided for the work
in the current year's budget, but the grant was withdrawn
as the work was uncommenced and the estimate unsanctioned.
vide para 4 of G.O. W. 1752 dated 13th June 1892. The Superintending
Engineer now applies for an allotment of Rs. 5000 for expendi-
ture during the current year. This amount is apparently inter-
ded both for the main building and the Sub-jail, which later
work was ordered in G.O. W. 1287 dated 22nd April 1892 to be put
on hand in a advance of the former. The Financial Dept.
having just sanctioned an increase of 1 lakh of Rupees
to the Provincial P.W. grant for the current year, the allot-
ment required by the Suply. Engineer may be sanctioned.

May

Note by Budget Section.

3199
/ 9

PROCEEDINGS OF THE MADRAS GOVERNMENT.

PUBLIC WORKS DEPARTMENT.

READ the following

3199
/ 10
Proc. of the Board of Rev. (Land Rev.) No 6179 Srio. d/28th Sept. 1892
Endorsed thereon in the Rev. Dept. No 4566 d/18th Oct. 1892

The estimate, amounting
to Rs. 40,700, for constructing a
first class taluk office at
Gurazala in the Kistna Dist.
is sanctioned.

2. Under the circumstances
stated in para 2 of the
Board's Proceedings recorded
above, the construction of a
ryots' shed is approved.

3. As economy and Convenience
will result from undertaking
the construction of the entire
building at once, this course
may be adopted on the
understanding that the early
completion of the Subjail as
ordered in G.O. No 1287 W d/22nd
April 1892 is not thereby
retarded.

An

Hm

4. An allotment of Rs. 5000
will be made for the work
in Separate proceedings.

5. The Sanction accorded
in para 1 has been regis-
tered as Provincial No
77 W of 1892-93 and classified
as Civil Buildings, Original
Works.

over
18/11/92

W. J. L.

11/12/92

18/11/92

to
The S.E. II Circle ✓
with plans of festival
"Exam. P.W. Accep." ✓
Rev. Dept. ✓ 1/12

may R.S.
18/11/92

C. 10615

Govt. of Madras.

PUBLIC WORKS.

Dated

11/11

Recd.

Encl.

G.O. 19 November 1902 No. 3199 W

Salub office at
Gurazala

Estimate of Rs 40,700 for
constructing a first class
— in the Kistna District,
sanctioned.

90
11/11

19/11

J.C. 19/11