(1) பக்கங்களின் எண்ணிக்கை 4

(2) புதுக்கித் திருப்பிய நாள் 28.9.90

(3) ஆதாரங்குறிப்பவர் சுருக்கொப்பம்

தமிழ்நாடு ஆவணக் காப்பகம்.

தமிழ்நாடு அரசு

PWD துறை

82

அரசாணை எண்.
மு. கோப்புத் தாள் எண். 782

அச்சகம்
பலவகை

நாள் : 3-3-1892 198 .

, மடிக்கவோ கண்டபடி கையாளவோ கூடாது

2 Sheets

ஆவண. கா-1—18,006—15-6-87.

ESTIMATE FORM.—Abstract.

Quantity.	Description ~~of Work.~~	Rate	Per	Amount	Total.
1	2	3	4	5	6
		Rs.		Rs.	Rs.
	1 Cabul pál 10'×10' height 9½' inner fly 8½' between flies 1' with kanát & Sypan — 3 folds cloth weight 2 maunds 16 seers				282/1
	Cost at } abbalpore			154.	
	Rail to Amantapur @ 5 per maund			12-8-0	
	Total Rs			166-8-0	
	Contingencies @ 5%			8-5-0	
				174-13-0	
	or Say			175.	
	Grand Total of Estimate ..				175.

STATION Amantapur
Dated 2nd March 1892.

Executive Engineer.

40,000—22-6-91

K 2-3-92.

Asst Engineer
E W Martin
Supty Engineer
4/3/92
3rd Circle

REFERENCE TO MADRAS P. W. D. CODE,
EDITION OF 1886.
PARAS. 921, 932, &c., 949, 952—955, 962—964.

Jamine Irrigation

P. W. D. FORM,
No. M 207.

CIRCLE— 3d

DIVISION— Anantapur.

DISTRICT— Anantapur

TALUK (OR ESTATE IN CASE OF ESTATE WORKS)—

ESTIMATE FORM.—Abstract.

Financial Head—

Budget Head—

Departmental Head—

Main Head—

Sub-Head—

Project of which
the work forms part—

Section—

Name of Work— Estimate for office tent for use of Camp Clerk and Lascars accompanying Executive Engineer.

Amount of Estimate, Rs.— 175 — 0 0.

To be carried out by—

REFERENCES.

No. 3507

Superintending Engineer's Office,
3RD CIRCLE.
Bellary 4 March 1892.

FROM

J W Martin Esqre
SUPERINTENDING ENGINEER,
IIIRD CIRCLE.

To

THE Chief Engineer 28/2
P. W. Department
Madras.

Sir,

Enclosures.
Abstract

I have the honor to forward for early sanction an Estimate amounting to Rs 175 for the purchase of a Cabul Tent required by the Executive Engineer Anantapur Division for office use while in camp.

I have the honor to be
Sir
Your most obdt Servant

J W Martin
Superintending Engineer
2d Circle
4/3/92

From, P. W. CURRENT No. 2462

The Superintending Engineer,
IIIrd Circle,
Bellary.

To,
The Chief Engineer
P W Deptt
Madras

Dated 4
Received } March 1892.

Enclosures. 1

No. 350

Subject.

Submit pol Tent required by the Exec Engineer Anantapur Dn:

Forwards for sanction an estimate of Rs 175 for a

Hdr
B

Hel 9/mar

The estimate amounting to Rs 175 for the purchase of an office tent for the use of the Executive Engineer Anantapur Division is sanctioned.

This sanction has been registered as Provincial No 124W of 1891-92 and classified as Tools & Plant

S 8/3

Hdr
T 5/4

S.E. III circle ✓ 9/3

Exr. P.W. Accts. ✓

Hm. 8-3-92 9/3 J.C.M

S 14/3

for the order