(1) பக்கங்களின் எண்ணிக்கை 10

(2) புதுக்கித் திருப்பிய நாள் 17.90

(3) ஆதாரங்குறிப்பவர் சுருக்கொப்பம்

தமிழ்நாடு ஆவணக் காப்பகம்.

தமிழ்நாடு அரசு

P.W.D. துறை

அரசாணை எண். 1022.
மு. கோப்புத் தாள் எண்.

அச்சகம்
பலவகை

நாள் : 13.4.93

198 .

மடிக்கவோ கண்டபடி கையாளவோ கூடாது

ஆவண. கா-1—18,000—15-6-87.

1022/1

13TH APRIL 1893, No. 1022 W., PUBLIC WORKS.

GOVERNMENT OF MADRAS.

PUBLIC WORKS DEPARTMENT.

Buildings and Roads.
Civil Works.

READ—the following paper:—

From J. C. LARMINIE, Esq., Superintending Engineer, IV Circle, to the Inspector-General of Registration, dated 6th March 1893, No. 90 M.

With reference to G.O., No. 1638 W., dated 30th May 1892, I have the honour to forward, for transmission to Government for sanction, an estimate, amounting to Rs. 3,650, for constructing a Sub-Registrar's office at Hosdroog, South Canara district.

G. No. 1032.

Submitted for the sanction of Government.

2. The construction of an office building for the Sub-Registrar of Hosdroog was sanctioned in G.O., dated 26th May 1892, No. 992, Judicial.

MADRAS,
18th March 1893.

(Signed) S. SRINIVASA RAGHAVAIYANGAR,
Inspector-General of Registration.

To the Chief Secretary to Government.

No. 595, Judicial.

Approved and transferred to the Public Works Department.

(By Order.)

(Signed) A. BUTTERWORTH,
Ag. Under-Secretary.

28th March 1893.

ORDER—dated 13th April 1893, No. 1022 W., Public Works.

The estimate, amounting to Rs. 3,650, for constructing a Sub-Registrar's office at Hosdroog in the South Canara district, is sanctioned for execution when funds are available.

2. This sanction has been registered as Provincial No. 5 W. of 1893–94 and classified as Civil Buildings, Original Works.

(True Extract.)

Major, R.E.,
Under-Secy. to Govt., P.W.D.

To the Superintending Engineer, IV Circle,
with plan and estimate (5).
" Examiner, Public Works Accounts.
" Judicial Department.
Editors' Table.
Exd. A. D. Xavier.
Spare Copies

BUILDINGS AND ROADS.
CIVIL WORKS.

Govt. of {1893} Madras.

PUBLIC WORKS.

Dated April, 13th.

Read.

Encl.

G.O., 13th April 1893, No. 1022 W.

APRIL.

Sub-Registrar's Office at Hosdroog in South Canara District

Estimate of Rs. 3,650 for constructing a —, sanctioned for execution when funds are available.

Public Works Department.

Current No. 2713

Letter No. 537

Dated 10th March 1893

From the Judicial Dept

Secretary

TECHNICAL NOTE.

B 6-4-93

Name of Work Constructing a Sub Registrars Office at Hosdroog Godavari District

Amount of Estimate, Rs. 3810

PARTICULARS OF ESTIMATE.

Main Building	Office	Rs.	3324
Boundary, gate + gate pillars			201
~~Subsidiary Buildings~~	Lime shed	,,	25
Well + Platform		,,	50
Contingencies	5%	,,	173
Petty Supervision	3%	,,	106
Land compensation		,,	10
Workshop guard charges	2%	,,	21
Total Rupees			3810

PARTICULARS OF CONSTRUCTION.

Surface soil Sandy

Sub soil alluvial

Foundations are 5 in number sunk 5 feet deep the lowest 6'3" 5 in of concrete + the upper 9 inches of random rubble in cha[illegible]

Basement in 5 in number 2 feet high + built of random rubble in [illegible]

Walls are 5 in number 2½ feet high + built of random rubble in mortar with archwork of brick in chunam [illegible] doors + windows

Plastering or Pointing the interior faces of walls are plastered with 2 coats of 1 chunam to 1 Portland cement, as per estimate & the exterior faces pointed with cement mortar.

Flooring of the Office rooms is that of 9" sq bricks laid over 4" of cement, verandah over 3/4" asphalte over 6" of cement & the verandah with cuttaloma over 3" of cement

Roofing is that of flat pan tiles laid on teak rafters, battens &c

Doors and Windows are that of the description noted in the estimate of Teakwood & iron & painted with 2 coats of Silvanite paint

Roof timbers are that of teakwood & wood oiled 2 coats

Scantlings are correct

Rates Many of the rates cannot be checked but duplicates are submitted in support of the rates

The plinth area of the main building is 1008 square feet, and the cost per square foot will be Rs. 3.7.10.

The plans and estimates have been countersigned by the Executive Engineer, Ratnapura and approved in the Judicial Department.

REMARKS.

This estimate has been framed with reference to G.O. No. 515 dated 16th Aug 1892 in provision for constructing a Sub Registrar's office at Attidi in the Godagama Division as per type design approved in G.O. No. 2230 dated 21st June 1888 (tiled roofing).

Provision has been made for a wood enclosure, hand stamped 9 feet distant 12 feet in length & 5 feet high with gate pillars & iron gate fillers & for a district Well being around the enclosure.

The site selected is privately land situated away from the main Canal & for which compensation & the amount of Rs. 10 has been provided.

It is thought that the building will be damp, especially during the time when the drains are closed & water high

lands as the water level in the Canal with only be one foot below top of basement. The site for the proposed building is only about two feet from the Canal

30.VI.93.

Public Works Department.

Current No. 3032 10[illegible]/3022 1

Letter No. 595

Dated 28 March 1893

From the Judicial Dept.

TECHNICAL NOTE.

Name of Work Constructing a Sub Registrar's Office at Hosdrug in South Canara Dist.

Amount of Estimate, Rs. 3650

PARTICULARS OF ESTIMATE.

Main Building	Office	Rs.	3466
Subsidiary Buildings		"	
Contingencies	Abt 5%	"	92
Petty Supervision	do 5%	"	92
Land compensation		"	
Total Rupees			3650.

PARTICULARS OF CONSTRUCTION.

Surface soil } Laid laterite

Sub soil }

Foundations are to be made 2'6" deep & built of laterite in chunam

Basement are to be raised 2 feet & built of laterite in chunam

Walls are to be raised 13 feet in Jaffna type design & built of laterite in chunam with arched doors & windows

Plastering or Pointing with faces of the walls ex
The plastered with 3 chunam & coats
except the plinth face wh will be 1 coat
Flooring is 4" or 3" cement brick laid on
4" g concrete except the record room
which will be 1 1/2" asphalte on 4" g concrete
Roofing is 1st class Burma teak
laid over teak rafters & teak purlins
wood cornices & ceiled with cadjan
wood planks complete
Doors and Windows are as per description
noted in the estimate of Malabar teak
& painted with 2 coats of Silicate paint
Roof timbers are as per purlins, cross
& Karimarattu & painted 2 coats
Scantlings are correct

216

Rates are fair.

The plinth area of the main building is 1274 square feet, and the cost per square foot will be Rs. 3-13-10.

The plans and estimates have been countersigned by the Inspr. General of Registration and approved in the Judicial Dept.

REMARKS.

This building has been framed with reference to G.O. No. 1638 dated 30th May 1892 for providing for erecting a Sub Registrars Office at Hosdrug in the South Canara Dist. on the revised type designs appended in G.O. No 1320 dated 13th May 1891 for larger offices (tiled roofing) with slight modifications in the arrgt & the thickness of walls the latter are made to project 2 1/2" inside the chunam of the work Court & the partition wall 18" instead of 13 1/2" to suit laterite masonry.

The foundations are estimated to be built of laterite in chunam but the SE has advised it to be concrete vide plan. If concrete be substituted which is cheaper & far more durable

The saving will be Rs 132.

The site selected is Govt land situated within the Compound of the Sub magistrates Office.

30.VI.93

Government may
direct the work of
concrete will be done,
any materials that is
available - the bed of
laterite & laterite foundn
may be observed.

5.VII.93

No. 90/m

Superintending Engineer's Office
5th Circle, 6th March 1893.

1022/21

From,

J. C. Larminie Esqre
Superintending Engineer
5th Circle

To

The Inspector General of Registration

Sir,

With reference to G. O. no. 1638 W. dated 30th May 1892, I have the honor to forward for transmission to Government for sanction and Estimate amounting to Rs. 3650 for constructing a sub registrar's Office at Mandvi, South Canara District.

Enclosures 5
1. Site plan
1. Detailed Estimate
1. Abstract - do -
1. Report
1. Specification -

I have the honor to be,
Sir,
Your most obedient Servant,
(Signed) J. C. Larminie
Superintending Engineer
5th Circle.

——o——

1022
15

G.O. No. 1032. 18th March 1893.

Madras.

Submitted for the sanction of Government.

2. The construction of an office building for the sub registrar of Hosdrug was sanctioned in G.O. dated 26th May 1892. No. 992. Judicial.

G.O. No. 16

Summary of proceedings of Board of Revenue.

To

The Secretary, Chief Secretary to Government. Fort St George.

Encl

~~CURRENT NO. 1565~~

~~Judicial 1893 Department~~

P. W. CURRENT No. 3532

Registration

From

The Inspector General of Registration

Madras.

To

The Chief Secretary to Government

Fort St George

Dated 18th March 1893

Rec'd 20 March 1893

Regd. 21

G.O. No. 1032.

Enclosures. 5 (Plan &c)

No. 1638 W dt 30-5-92

CHIEF SECRETARY'S OFFICE. 21 MAR 93 GOVERNMENT OF MADRAS

No.

Submitting for sanction an estimate for constructing a subregistrar's office at Hosdrug in the South Canara District.

Hel 27 March

dt 28 March 1893 No 595

Appointed & transferred to the Public Works Department.

(By order)

Attenborough.

Asst. Under Secretary.

24 March

To the Public Works Dept. with enclosures.

23/3.

C. 24/3

R. 27/3

A. 3

No. 1022. Wd/13 April 1893

PUBLIC WORKS DEPARTMENT.

1022/W

PROCEEDINGS OF THE MADRAS GOVERNMENT.

B & R

Read the following

Proceedings

From the S.E. IV Circle No: 90 W dt 6th March 1893

Endorsement thereon by the Inspector Genl of Registration No: 1032 G dt 18th do

Endorsement in the Judicial Dept. No: 595 dt 28th do

The estimate, amounting to Rs. 3650, for constructing a Subregistrar's office at Hosdrug in the South Canara District, is sanctioned for execution when funds are available

2. This sanction has been registered as Provincial No. 5 W of 1893-94 and classified as Civil Buildings. Original Work.

Note. It is proposed to place this G.O. on the Editor's Table.

To The S.E. IV Circle with plan and estimate (5)

" Exam. P.W. Accts.


" Judicial Dept.

" Editor's Table

10/4/93

C.N.o 3032

Govt. of (1893) Madras.
PUBLIC WORKS.



Draft

Read

G.O. 13th Sept 1893 No. 1022 W

Sub Registrar's office
at Hosdroog in
S. Canara Dt.
=
Estimate of Rs. 3650
for erecty & furnishing
for execution when
funds are available

90
1/
D.

G.O. 14/11
2/14/11