

- (1) பக்கங்களின் எண்ணிக்கை 12
 (2) புதுக்கித் திருப்பிய நாள் ஜூன் 1990
 (3) ஆதாரங்குறிப்பவர் சுருக்கொப்பம் 100

தமிழ்நாடு ஆவணக் காப்பகம்.

தமிழ்நாடு அரசு

P.W.D துறை

அரசாணை எண். மு. கோப்புத் தாள் எண்.	<u>1488</u>	அச்சகம் பலவகை
நாள் :	<u>3.6.1893</u>	<u>108</u>

மடிக்கவோ கண்டபடி கையாளவோ கூடாது

6 Sheets

B. Leary

GOVERNMENT OF MADRAS.
PUBLIC WORKS DEPARTMENT.

Buildings and Roads,
Civil Works.

READ—the following paper :—

From H. IRWIN, Esq., C.I.E., Consulting Architect to Government, to the
Chief Engineer, Public Works Department, dated Chepák, 20th May 1893,
No. 511.

With reference to G.O., No. 2315 W., dated 19th August 1892, I have the
honour to submit, herewith, for sanction, plans and estimate, amounting to Rs. 4,310,
for certain additions and alterations in the Government Telegraph office building at
Madras, countersigned by the Director-General of Telegraphs.

2. I request early sanction may be obtained for execution of the work as the
work is urgently required by the Telegraph Department.

3. A sum of Rs. 4,300 has been provided in the budget for 1893-94.

ORDER—dated 3rd June 1893, No. 1488 W., Public Works.

The estimate, amounting to Rs. 4,310, for certain additions and alterations to
the Telegraph office at Madras, is sanctioned for early execution.

2. A sum of Rs. 4,300 has been provided for the work in the current year's
Imperial Civil Works budget.

3. This sanction has been registered as Imperial No. 2 W. of 1893-94 and
classified as Civil Buildings, Telegraph, Original Works.

(True Extract.)

Major, R.E.,
Under Secy. to Govt., P.W.D.

To the Consulting Architect to Government,
with plans and estimate (5).
" Examiner, Public Works Accounts.
" Superintendent of Telegraphs, Madras Division.
" Director-General of Telegraphs.
Editors' Table.

Exd. A. D. Xavier.
Spare Copies

BUILDINGS AND ROADS.
CIVIL WORKS.

Govt. of {1893} Madras.
PUBLIC WORKS.

Dated June, 3rd.

Recd.

Encl.

G.O., 3rd June 1893, No. 1488 W.

JUNE.

Telegraph Office at Madras

Estimate of Rs. 4,310 for certain alterations and additions to the —, sanctioned for early execution.

No. 1.

P. W. D.

Office of the Consulting Architect to Govt.,
Chennai, Madras,
20th May 1893.

No. 511

From

Henry Swin, Esq., C.I.C.,

Consulting Architect

to the Government of Madras,

To

The Chief Engineer

Public Works Department

Sir,

5 Enclosures.

With reference to G.O. No. 2315 W.
dated 19th August 1892, I have the honor to
submit herewith for sanction plans &
estimate amounting to Rs. 4310/- for certain
additions & alterations in the Government
Telegraph Office Building at Madras,
countersigned by the Director General of
Telegraphs.

I request early sanction
may be obtained for execution of the
work as the work is urgently required by
the Telegraph Department.

A sum of Rs. 4,310/- has been
provided in the Budget for 1893-94.

I have the honor to be
Sir
Your most Obedient Servant,

Henry Ince
Surveying Architect
to Government

1488
3

Public Works Department.

From

THE CONSULTING ARCHITECT

TO THE GOVERNMENT OF MADRAS,

To

THE *Chief Engineer*
J. P. W. D.

No. 511

Dated

20th

Despatched

May 1893.

Received

20th

No. of ENCLOSURES.

5 (3 blank)

Subject.

*Submitting for sanction
plans & estimates for erecting
to No. 3107. present addition
& alterations in the Govt. Tel.
Office Building Madras*

Public Works Department.

Current No.

A 733

Letter No.

511

Dated

20th May 1893

From the

Consulting Architect to Govt.

TECHNICAL NOTE.

Name of work

Additions to the Govt. Tel.

graph office. Madras.

Amount of estimate Rs 4,510

*This estimate has been framed
with reference to G.O. No. 2315 to date
19th August 1892 & provides for al-
tering & improving the Govt. Telegraph
office at Madras as desired by
the Director General of Telegraphs.*

*In the report accompanying the
estimate it is stated that the
northern wing of the first floor
of the Telegraph office consists of
5 rooms, two of which facing the
east are occupied by the Super-
intendent & signallers of the Govt. Telegraph
& the remaining rooms towards
the west by the Cable Telegraph
Company. In order to provide
additional accommodation for
the Govt. Telegraph it is proposed
to occupy the rooms of the Cable
office & to provide accommoda-
tion on the basement floor by
converting*

R 3.6.93

25/5

converting the two kitchens & a lamp room for the use of the Cable Office.

The estimate provides for the following alterations:-

(a) To open archways 20 feet wide in the 3 partitions of the north wing now occupied by the Cable Office so as to throw open one large room for the signallers of the Govt. Telegraph Office.

(b) To remove the existing two small windows in the west wall of the above rooms & substitute a large window with 3 venetian shutters on the outside & glazed shutters inside.

(c) To remove the existing panel shutters of 4 doors in the south face of the southern wing, first floor & substitute new glazed shutters.

(d) To partition the southern wing of the 2^d floor now used as a dormitory into 3 rooms by thick wooden partitions so as to divide them as bed, billiard & reading rooms.

(e) To alter the three rooms on the basement floor now occupied as two kitchens & a lamp room for use of the Cable Telegraph Office. Provision has been made for supply, six ornamental paintings & fitting a pneumatic ~~letter~~ tubes between the Govt. & Cable Telegraph Offices &c.

The rates as far as can be checked are fair.

The plans & estimate have

been countersigned by the Director General of Telegraphs & are submitted for the sanction of Govt.

20

A

PUBLIC WORKS DEPARTMENT.

No 1488 W of 3^d June 1893

PROCEEDINGS OF THE MADRAS GOVERNMENT.

Read the following

From the Consig. Architect No. 511 of 20th May 1893

3rd

The estimate amounting to Rs. 4310, for certain additions and alterations to the Telegraph office at Madras, is sanctioned for early execution.

2. A sum of Rs. 4,300 has been provided for the work in the current year's Imperial Civil Works Budget.

3. This sanction has been registered as Imperial No. 2 W of 1893-94 and classified as Civil Building, Telegraph, Original Works.

Note: It is proposed to place this G.O. on the ~~Director's Table~~

RECEIVED
JUN 10 1893

To the C.A. to Govt. with plans & estimate (5)

Esqr. R.W. Esqr.

Superintendent of Telegraphs, Madras &c.

Director General of Telegraphs

Editor's Table

10-500-28-3-93.

1488
20.5.93

Can

Her

Telegraph office

Estimate for

to the

1488

b

CN^o 4733

Govt. of (1893) Madras.
PUBLIC WORKS.

3/6/93

Land

Water

Est.

G.O. 3rd June 1893. No. 11486.

Telegraph office at
Madras

Estimate of Rs 4310 for
certain alterations &
additions to the
sanctions & for
early execution.

120%

2-8/93
25/6