

- (1) பக்கங்களின் எண்ணிக்கை 12
 (2) புதுக்கித் திருப்பிய நாள் மார்ச். 1990
 (3) ஆதாரங்குறிப்பவர் சுருக்கொப்பம் leyp

தமிழ்நாடு ஆவணக் காப்பகம்.

தமிழ்நாடு அரசு

P. V. S. துறை

அரசாணை எண். மு. கோப்புத் தாள் எண்.	<u>1491</u>	அச்சகம் பலவகை
நாள் :	<u>3. 6. 1893</u>	<u>198</u>

மடிக்கவோ கண்டபடி கையாளவோ கூடாது

6 Sheets

S. S. S. S.

3RD JUNE 1893, No. 1491 W., PUBLIC WORKS.

1491
1
GOVERNMENT OF MADRAS.

PUBLIC WORKS DEPARTMENT.

Buildings and Roads.
Civil Works.

READ—the following paper:—

From G. D. WYBROW, Esq., Superintending Engineer, I Circle, to the Chief Engineer, Public Works Department, dated Dowlaishweram, 11th May 1893, No. 411 G.D.

I have the honour to submit, herewith, an estimate, amounting to Rs. 5,280, accompanied by a survey plan, for metalling and gravelling road connecting Atreya-puram village with the Central Delta main canal and river bank in Amalapuram taluk, Gódvári district, and to request that you will be so good as to obtain the sanction of Government to the same.

2. This estimate has been received from the President, District Board, Gódvári, and scrutinised by this office. It bears his signature.

3. A copy of the Taluk Board's resolution, sanctioning the estimate, is enclosed.

ORDER—dated 3rd June 1893, No. 1491 W., Public Works.

The estimate, amounting to Rs. 5,280, for metalling and gravelling the road connecting the Atreya-puram village with the Central Delta main canal and the river bank in the Amalapuram taluk of the Gódvári district, is sanctioned.

2. This sanction has been registered as Local No. 12 W. of 1893-94.

(True Extract.)

Major, R.E.,
Under Secy. to Govt., P.W.D.

To the Superintending Engineer, I Circle.
Local and Municipal Department, with plan and estimate (3).
Editors' Table.

Exd. A. D. Xavier.
Spare Copies

BUILDINGS AND ROADS.
CIVIL WORKS.

Govt. of {1893} Madras.
PUBLIC WORKS.

Dated June, 3rd.

Recd.

Encl.

G.O., 3rd June 1893, No. 1491 W.

JUNE.

Road

Estimate of Rs. 5,280 for metalling and
gravelling the — connecting the Atroya-
puram village with the Central Delta main
canal and the river bank in Amalapuram
taluk, Godavari district, sanctioned.

No. 411 G. D.

FROM

G. D. Wyllie Esq.
SUPERINTENDING ENGINEER

FIRST CIRCLE.

TO

THE CHIEF ENGINEER

PUBLIC WORKS DEPARTMENT.

Enclosures. 3

1 Estimate (detailed & abstract) DOWLAISHWERAM, 11th May 1893.

1 Survey plan

1 Copy of Taluk Board's resolution

SIR,

I have the honor to submit herewith
an estimate amounting to Rs. 5,280, accom-
panied by a Survey plan for metalling &
gravelling Road connecting Atroyapuram
village with the Central Delta main Canal
& river bank in Amalapuram Taluk Co-
davar District, and to request that you
will be so good as to obtain the sanction
of Government to the same.

2. This estimate has been received
from the President District Board, Goda-
vari, and scrutinized by this Office. It
bears his signature.

3. A copy of the Taluk Board's Resolu-
tion sanctioning the estimate is enclosed.

I have the honor to be,

Sir,
Your most Obedient Servant

G. D. Wyllie
Super Eng^r 1st Circle

12-8

P. W. CURRENT No. 4580

FROM

G. D. Wythson Esquire
SUPERINTENDING ENGINEER

FIRST CIRCLE

TO

THE CHIEF ENGINEER

PUBLIC WORKS DEPARTMENT.

DATED

DESPATCHED

RECEIVED

11th

14th

17th

May

1893.

No. 411 G. D.

ENCLOSURES

3

(1600)

SUBJECT.

Road connecting Autreyapuram
Village with Central Delta
main Canal & River bank—
Submitting for sanction
of Government an Estimate
of Rs. 3200 for metalling &
graveling—

Sanctioned
1491/4
Current No. 4580
note

The estimate under review amounting to Rs. 5200, provides for connecting Autreyapuram village with the Central Delta main canal & Gouthum river bank in Annala & Annam Taluk, Godavari District, as shown on survey plan.

The length of the road is 6600 feet or $1\frac{1}{4}$ mile & the top surface of the road appears to be 24 ft. wide. The estimate provides for metalling the road to a width of 15 feet with 6 inches of stone metal & blinding it with 3 inches of gravel also for clearing jungle, replacing the existing palm-leaf bridges by wooden ones & for fixing 40 demarcation stones.

The rates are fair.

The survey plan & estimate have been counter-signed by the President Dist. Board & approved in Rajahmundry Taluk Board proceedings dated 23rd Nov. 1891.

B

The
20. V. 93.

No 1491 W of 3rd June 1893.
 PROCEEDINGS OF THE MADRAS GOVERNMENT.

1491
 Read the following


Print From the S.E.I Circle No: 411 G.D of 11th May 1893.

2. Para

The estimate, amounting to Rs. 5280, for metalling and gravelling the road connecting the Atreypuram village with the Central Delta main Canal and the river bank in the Amalapuram taluk of the Godavari D., is sanctioned.

2. This sanction has been registered as order N^o 12 W of 1893: 74.

Note It is proposed to place this G.D. on the Editor's Table



So the S.E.I Circle
 Local and Muzf. Dept.
 with plan and estimate (5)
 Editor's Table

5073
25/5/93

26/5/93

25/5/93

CU

Ann

Estimate for the
Atungapuram village
road, Godanur St.

To
The Hon. the Chief Secy
Local and Temp. Dept.
for Govt of Coimbatore

1991
6

4/5 12 8.5
210-65
Ann 30-5

Cd. 4580

Govt. of Madras.
PUBLIC WORKS.

Dated

By

Encl.

G.O. 3rd June 1883. No. 14911.

Land

Estimate of Rs 5280 for
installing and graveling
the connecting
the Atriyapuram
village with the Central
Sutta main Canal &
the river bank in Anar
lapuram Taluk, Coimbatore
District, sanctioned.

SD
/ 4

50
1/2