

- (1) பக்கங்களின் எண்ணிக்கை 12
 (2) புதுக்கித் திருப்பிய நாள் 24.9.90
 (3) ஆதாரங்குறிப்பவர் சுருக்கொப்பம் 10/90

தமிழ்நாடு ஆவணக் காப்பகம்.

தமிழ்நாடு அரசு

P. W. துறை

அரசாணை எண். மு. கோப்புத் தாள் எண்.	<u>241</u>	அச்சகம் பலவகை
நாள் :	<u>2.2.1983</u>	<u>1983</u>

மடிக்கவோ கண்டபடி கையாளவோ கூடாது

செவ்வாறு

241
2ND FEBRUARY 1893, No. 241 W., PUBLIC WORKS.

GOVERNMENT OF MADRAS.
PUBLIC WORKS DEPARTMENT.

Buildings and Roads.
Civil Works.

READ—the following paper :—

From Colonel A. T. FRASER, R.E., Superintending Engineer, III Circle, to
the Inspector-General of Registration, dated Bellary, 9th December 1892,
No. 2555.

I have the honour to forward, for your countersignature and sanction of Govern-
ment, plan and estimate, amounting to Rs. 2,780, for constructing a Sub-Registrar's
office at Siruguppa called for in G.O., dated 20th January 1892, No. 222 W.

G. No. 2632.

Submitted for the sanction of Government.

2. The construction of an office building for the Sub-Registrar of Siruguppa was
sanctioned in G.O., dated 15th January 1892, No. 93, Judicial.

MADRAS,
25th December 1892.

(Signed) S. HARI ROW,
Ag. Inspector-General of Registration.

No. 94, Judicial.

Approved and transferred to the Public Works Department.

(By Order.)

(Signed) A. BUTTERWORTH,
Acting Under-Secretary.

19th January 1893.

ORDER—dated 2nd February 1893, No. 241 W., Public Works.

The estimate, amounting to Rs. 2,780, for constructing a Sub-Registrar's office
at Siruguppa in the Bellary district, is sanctioned for execution when funds are
available.

2. This sanction has been registered as Provincial No. 100 W. of 1892-93 and
classified as Civil Buildings, Original Works.

(True Extract.)

Major, R.E.,
Under-Secy. to Govt., P.W.D.

To the Superintending Engineer, III Circle,
with plan and estimate.

" Examiner, Public Works Accounts.
" Judicial Department.
" Editors' Table.

Exd. A. Grubert.
Spare Copies

BUILDINGS AND ROADS.
CIVIL WORKS.

Govt. of {1893} Madras.
PUBLIC WORKS.

Dated February, 2nd.

Recd.

Encl.

G.O., 2nd Feb. 1893, No. 241 W.

FEBRUARY.

Sub-Registrar's Office at
Siruguppa

Estimate of Rs. 2,780 for constructing a
— in the Bellary district, sanctioned.

No. 2555.

241/7

Superintending Engineer
Office, 3rd Circle,
Bellary, 9 December 1892.

From
Colonel A. J. Fraser, R.E.,
Superintending Engineer,
IIIrd Circle.

To The Inspector General
of Registration, Madras.

Enclosures 6.
Plan and
Estimate.

Sir, I have the honor to forward
for your countersignature and
Sanction of Government Plan
and Estimate amounting to
Rs. 2780/- for constructing a
Sub-Registrar's Office at
Siruguppa. Called for in G.O.

No. 252 W.
20-1-92

I have the honor to be,

Sir,
Your most obedient servant,
Signed, A. J. Fraser, Col. R.E.,
Superintending Engineer, IIIrd Circle.

Ge No 2632, dated 25 December 1892.
Madras.

Submitted for the sanction
of Government.

2. The construction of an
Office building for the Sub
Registrar of Srirangappa was
sanctioned in G.O. dated 15th
January 1892, No. 93, Judicial.

S. Hanuman
dy Supd. of Reg.

To
The Chief Secretary to Government,
Fort St. George.

547
1892

CURRENT No. 504

JUDICIAL (1892) DEPARTMENT.
P. W. CURRENT No. 504
"REGISTRATION"

80 15-1-92-93ms

From

THE INSPECTOR-GENERAL OF

REGISTRATION,

Madras,

To

THE CHIEF SECRETARY

TO GOVERNMENT,

Fort St. George.

Recd. 20-1-93

Dated 25th }
Despatched 26 } December 1892
Received

No. 2632

ENCLOSURES (2)

No.

H. M. 7 19 January 193 to 94

Approved & transmitted to

the Public Works Department

(By order)

Attentive

H. M. 7 16

To the Public Works Dept.
with enclosure

10/1

Submitting for the
Sanction of Govern-
ment a plan and an
estimate for the con-
struction of a Sub-
Registrar's Office at

Singappa, Balaraj
Desat

C-47/1

R. 19/1

291
A

Public Works Department. 241
4

Current No. 504

Letter No. 92

Dated 19th January 1893

From the Judicial Dept.

TECHNICAL NOTE.

Name of Work Constructing a Sub Registrar's
Office at Singappa, Balaraj District

Amount of Estimate, Rs. 2780

B
25/1/93

PARTICULARS OF ESTIMATE.

Main Building Office Rs. 2550

Subsidiary Buildings " " "

Contingencies 57 " 150

Petty Supervision, maintenance for 5 months, Rs. 200 a month " 100

Land compensation " " "

Total Rupees 2780.

PARTICULARS OF CONSTRUCTION.

Surface soil Black clay, to a depth of 9 inches

Sub soil red & white gravel.

Foundations are to be sunk 2 1/2 feet deep
the lower one foot to be of concrete & the
upper 1 1/2 ft of concrete rubble in chun-
nam 2 1/2 inch.

Basement is to be raised 2 feet & built of
concrete rubble in chunnam 1 1/2 inch.

Walls are to be raised as per heights noted
in the type design & built with
concrete rubble in chunnam with
archwork over door & window openings.

N^o 241. Wd/2nd July/1903 241/5
 PROCEEDINGS OF THE MADRAS GOVERNMENT.

READ the following

From the S.E. III Circle N^o 2555 d/9th Decr. 1892
 Endorsed thereon by the Inspector } N^o 2632 d/25th - do -
 General of Registration }
 Endorsed in the Judicial Dept. N^o 94 d/19th Jan'y 1893

The estimate, amounting to Rs. 2780, for Constructing a Subregistrar's office at Siruguppa in the Bellary Dist. is sanctioned for execution when funds are available.

2. This sanction has been registered as Provincial N^o 1000 Wd of 1892-93 and classified as Civil Buildings, Original Works.

The S.E. III Circle
 with Plan & Estimate
 " Exar. P.W. Accts.
 " Judicial Dept.
 Editor's Table

27/1/03

Plastering or Pointing The interior faces of walls are to be plastered with 2 coats of chunam & the outer faces pointed.

Flooring in the 18" square chabla laid on a bed of concrete 4" thick except for the record room which will be asphalted 3/4" or 1" of concrete.

Roofing in the 4" pitched terrace for the main rooms & adjoining verandah with flat tiles 18" to the verandah.

Doors and Windows are to be of the description noted in the estimate of teakwood & painted with 3 coats of chunam paint.

Roof timbers are to be of teakwood & painted with 3 coats of chunam paint.

Scantlings are correct.

Rates as far as can be checked are fair. Others are in excess vide remarks below.

The plinth area of the main building is 996 square feet, and the cost per square foot will be Rs. 2-12-9.

The plans and estimates have been countersigned by the Inspector General of Registration and approved in the Judicial Department.

REMARKS.

This estimate has been framed with reference to G.O. N^o 222 W dated 22nd January 1892. It provides for constructing a Sub-Registrar's office at Siruguppa in the Bellary District as per type plan (for smaller offices) approved in G.O. N^o 2230 W dated 21st July 1888.

The site selected is within the Dist. Taluk. No compensation for land has been provided in the estimate.

The following rates are in excess of the Provincial rate list.

Item	Rate	Excess
Concrete work	14.40	against 12.00
Concrete chabla 2" thick	17.80	do - 12.00
do - 18" thick	16.10	do - 18.00
do - archwork	26.00	do - 22.00
Roofing	32.00	do - 30.00
Plastering with 18" tiles	17.00	do - 15.00

Asphalted floor 3/4" - 23.00 against 20.00
 Rates for the above rates are fair & correct.

The unmentioned rates are also in excess of the Provincial rate list for which no data are supplied.

Paint teakwood doors	1.10	against 1.00
Paint doors	1.40	do - 1.00
Chunam work with setting	1.14	do - 1.00
Plastering 2 coats	4.40	do - 4.00
Pointing	1.10	do - 1.00
Pointing 2 coats	4.40	do - 4.00

If schedule rates be applied for the above items the saving will be Rs. 25 only. The rates marked * are due to good carriage of wood to work site.

23-1-93

41
6

C. No. 504
Govt. of Madras.
PUBLIC WORKS.

47993

2 February 1893 No. 241. E

Sub-registrar's Office at
Siruguppa

Estimate of Rs 2,780 for
constructing a — in
the Bellary District, sanctioned.

83
5

P. 1/2

S.C. 1/2