(1) பக்கங்களின் எண்

(2) புதுக்கித் திருப்பிய நாள்

(3) ஆதாரங்குறிப்பவர் சுருக்கொப்பம்

தமிழ்நாடு ஆவணக் காப்பகம்.

தமிழ்நாடு அரசு

பொதுப்பணி துறை

அரசாணை எண். 570 W
மு. கோப்புத் தாள் எண்.

அச்சகம்
பலவகை

நாள் : 4.3-1893 198 .

மடிக்கவோ கண்டபடி கையாளவோ கூடாது

ஆவண, கா-1—18,006—15-6-87.

1/570

4th March 1893, No. 570 W., Public Works.

GOVERNMENT OF MADRAS.

PUBLIC WORKS DEPARTMENT.

Buildings and Roads.
Civil Works.

Read—the following papers :—

From W. HUGHES, Esq., Superintending Engineer, V Circle, to the Inspector-General of Registration, dated Chepâk, 24th October 1892, No. 357 M.

Adverting to your letter, G. No. 5926, dated 10th December 1891, communicated with G.O., No. 86 W., dated 8th January 1892, I have the honour to forward, for your approval and disposal, the accompanying plan and estimate of Rs. 2,860 for constructing Sub-Registrar's office at Tiruvannámalai.

G. No. 2138.

Submitted for the sanction of Government.

2. The necessity for the construction of a new building for the Sub-Registry office at Tiruvannámalai was brought to the notice of Government in my letter, dated 10th December 1891, G. No. 5926, recorded in G.O., dated 23rd December 1891, No. 2590, Judicial.

Madras,
13th November 1892.

(Signed) S. SRINIVASA RAGHAVAIYANGAR,
Inspector-General of Registration.

To the Chief Secretary to Government.

No. 1845, Judicial.

Approved and transferred to the Public Works Department.

(By Order.)

(Signed) A. BUTTERWORTH,
Acting Under-Secretary.

24th November 1892.

From J. P. DAVIDSON, Esq., Executive Engineer, South Arcot division, to the Superintending Engineer, V Circle, dated 1st February 1893, No. 5.

In reply to Chief Engineer's memo. No. 5135 C., dated 5th December 1892, communicated with your No. 636 S.A., dated 8th December 1892, I have the honour to submit data statements for all the items noted in para. 1 of the said memorandum.

2. I also forward data for stone work in foundations and basement; the saving would, however, be so small that I hardly think it would compensate for the additional trouble in obtaining stone masons to carry out the work.

3. With regard to para. 4, the estimate submitted being merely a copy of the standard estimate so far as dimensions are concerned, I am unable to understand the objection taken.

4. The estimate is herewith returned.

No. 54 W.

Submitted to the Chief Engineer, Public Works Department, in continuation of this office No. 28 W., dated 24th January 1893, with request that under the explanation given by the Executive Engineer the estimate may be sanctioned.

2. Data for pointing with Surki, teakwood work and cut-stone work are sent. Those for terracing, segmental arch work, table moulded brick in chunam, and concrete work are the same as these for the cutcherry sent with this office No. 28 W., dated 24th January 1893.

9th February 1893.

(Signed) J. HANNAN,
Superintending Engineer, V Circle.

Order—dated 4th March 1893, No. 570 W., Public Works.

The estimate, amounting to Rs. 2,860, for constructing a Sub-Registrar's office at Tiruvannámalai in the South Arcot district is sanctioned for execution when funds are available.

2. This sanction has been registered as Provincial No. 118 W. of 1892-93 and classified as Civil Buildings, Original Works.

(True Extract.)

Major, R.E.,
Under-Secy. to Govt., P.W.D.

To the Superintending Engineer, V Circle,
with plan and estimates (6).
" Examiner, Public Works Accounts.
" Judicial Department.
Editors' Table.

Exd. C. A. Munisawmy.
Spare Copies

2/570

BUILDINGS AND ROADS.
CIVIL WORKS.

Govt. of {1893} Madras.
PUBLIC WORKS.

Dated March, 4th.

Recd. *Encl.*

G.O., 4th Mar. 1893, No. 570 W.

MARCH.

Sub-Registrar's office

Estimate of Rs. 2,860 for constructing a — at Tiruvannámalai in the South Arcot district, sanctioned.

3/570

Public Works Department.

Current No. 1337 570 W
Letter No. 54 W
Dated 9th Febr. 1893
From the Supg. Engineer V Circle

TECHNICAL NOTE.

Name of work Sub Registrar's Office at Tiruvannamalai, South Arcot Dist.
Amount of Estimate Rs 2,860

The accompanying estimate amounting to Rs 2,860 for constructing a Sub-Registrar's Office in the compound of the Taluq Office at Tiruvannamalai was returned to the Supg. Engineer V Circle with this Office No. 5135 c dated 5th Decr. 92 for submission of the necessary data for the high rates provided in the estimate & for certain explanation.

The S.E. has now returned the estimate with the required data for pointing with surki, teakwood & cut stone work & states that data for the rates of terracing, earthwork, cements &c. are the same as those submitted for the Taluq Office at Tiruvannamalai.

With regard to the area for floors

doors & windows being not in accordance with appendix C to the Standard Specifications. The E.E. states that the dimensions which are [illegible] merely a copy of the Standard estimate, but from the details of door shown on the type design (herewith put up) it will be observed that the dimensions are from outside to outside of frames.

The estimate has already been examined in this office.

21. II. 93.

Sanctioned

11·2·93

Note E.E. remarks, the printed detail Est. allows for outside measurements of doors & windows.

Some are [illegible] bringing these dimensions into conformity with our Standard Specifications

11·2·93

DW

Draft order sanctioning the estimate, & remarks that [illegible] submitted for approval

24·2·93

CURRENT No. 49

No. 357. M.

4/510

Superintending Engineer's Office
V Circle, Madras, Chepauk.
24th October 1892.

From,

W. Hughes Esqr.
Superintending Engineer, V Circle.

To,

The Inspector General of Registration
Madras.

Sir,

Enclosures.
1 Report
1 Detail Estimate
1 Abstract Estimate
1 Plan.
4

Adverting to your letter No. G. 5926 dated 10th December 1891 communicated with G.O. No. 86. W. dated 8th January 1892, I have the honor to forward for your approval and disposal the accompanying plan and Estimate of Rs. 2800 for constructing sub registrar's office at Tiruvannamalai.

I have the honor to be,
Sir,
Your most obedient Servant,
(Signed) W. Hughes
Superintending Engineer
V Circle

2 P.

G. No. 2138. 13th November 1892.

Madras.

Submitted for the sanction of Government.

2. The necessity for the construction of a new building for the sub registry office at Tiruvannamalai was brought to the notice of Government in my letter dated 10th December 1891, G. no. 5926, recorded in G.O. dated 23rd December 1891. No. 2590. Judicial.

Inspector Genl. of Regn.

To

The Chief Secretary
to Government
Fort St. George

Edwidl

x

~~CURRENT NO. 4851~~

~~Judicial (1892) Department~~

P. W. CURRENT No. 11726

Registration

2590 23-12-91

From,

The Inspector General
of Registration
Madras.

To,

The Chief Secretary
to Government,
Fort St George

Dated 13th
Despd. 15
Received } November 1892

15 NOV 2

G. No. 2738.

Enclosures four.
(1 Plan)

No.

Recd. 25-11-92

Submitting for sanction Plan and Estimate for the Construction of a Sub Registrar's Office at Tiruvannamalai in the South Arcot District.

d/24th November 1892 No. 1845

4B 3C

W. 23 Nov

Approved & transferred to the Public Works Department.

(By order)

A. Butterworth

Ag. Under Secretary

To the Public Works Dept. with orders.

17/11

For check & orders

C 21/11

R 24/11

No. 5 b/57

South Arcot Divisional Off

1st February 1893

From J. P. Davidson Esq. Executive Engineer
South Arcot Division

To the Superintending Engineer V Circle

4B

1B

Sir

In reply to Chief Engineer's Memo No. 5135C d/5th December 1892 Communicated with your No. 636 S.A. d/8th December 1892, I have the honor to submit data statements for all the items noted in para I of the said Memorandum.

2. I also forward data for stone work in foundations and basement, the saving would however be so small that I hardly think it would compensate for the additional trouble in obtaining stone masons to carry out the work.

3. With regard to para 4, the Estimate submitted being merely a copy of the Standard estimate so far as dimensions are concerned I am unable to understand the objection taken.

4. The Estimate is herewith returned.

I have &c

(Signed) J. P. Davidson

Executive Engineer

JP

No 54 W

5 P

Enclos. 4
1 Estimate
with tables
2 Data
1 Plan

1/570

Submitted to the Chief Engineer P. W. Department in continuation of this office No 28 W d/24th January 1893, with request that under the explanation given by the Executive Engineer, the estimate may be sanctioned.

2. Data for Pointing with Surki, Teak wood work and Cut stone work are sent. Those for Terracing, Segmental arch work, Table moulded brick in Chunam and Concrete work, are the same as those for the Cutcherry, sent with this office No 28 W dated 24th January 1893.

No 745 of 93
vide B. 8/2/93

9th February
1893

J Hanners
Supt Engineer V Circle

P. [illegible]RRENT No. 1337

No. 54 W

From

The Supdg. Engineer
5th Circle

To

The Chief Engineer
P.W. Deptt.

Dated 9th } February
Recd 11th } 1893.

Encl. 4 + 6 (Plans)

Sub Registrar's Office in the Compd. of Taluq Office at Tiruvannamalai. South Arcot Dt.

Submits for sanction with Remarks copy of E.E. letter submitting data statements for certain items of the estimate for constructing —

No. 2230 W of 21-7-88 ✓
No. 1320 W of 13-5-91 ✓
" 86 W " 8-1-92 ✓
" 5135 C " 5-12-92 ✓
put up with G.O. 2306/93

Seen
13-2-93

11-II-1893

A

No. 570. W d/ 4th March 1893

PUBLIC WORKS DEPARTMENT.

G/570

PROCEEDINGS OF THE MADRAS GOVERNMENT.

READ the following

Print

From the Inspector Gl. of Registration No: 2138 G d/ 13. 11. 92
Endorst. thereon in the Judicial Dept. No: 1845 d/ 24. 11. 92
From the S. E. V Circle No. 54 W d/ 9th February 1893.

4 P

6 P

The estimate, amounting to Rs. 2860, for constructing a Subregistrar's office at Tiruvannamalai in the South Arcot District, is sanctioned for execution when funds are available.

2. This sanction has been registered as Provincial No. 118 W of 1892-93 and classified as Civil Buildings, Original Works.

Note

It is proposed to communicate this G. O. to the "Editors Table"

27/2/93

To

The S. E. V Circle
with 1 plan & estimate (6)

" Exar. P.W. Accts.

" Judicial Dept.

" Editors Table

9/570-

22/2 R 3/3.

C No. 1337

Govt. of 1893 Madras.
PUBLIC WORKS.

Dated

Recd.

G.O. 4th March 3 No. 570 W.

Sub Registrar's office

Estimate of Rs 2560 for constructing a — at Tiruvannamalai in the S. Arcot Dt sanctioned

90/26