(1) பக்கங்களின் எண்ணிக்கை 6

(2) புதுக்கித் திருப்பிய நாள் 11.90

(3) ஆதாரங்குறிப்பவர் சுருக்கொப்பம்

தமிழ்நாடு ஆவணக் காப்பகம்.

தமிழ்நாடு அரசு

துறை

அரசாணை எண். 983 மு. கோப்புத் தாள் எண்.	அச்சகம் பலவகை

நாள் : 11.4.1893 198 .

3
மடிக்கவோ கண்டபடி கையாளவோ கூடாது

ஆவண, கா-1—18,006—15-6-87.

No. 3243

Superintending Engineer's Office,
3RD CIRCLE.

983

Bellary 9 March 1893.

FROM Colonel A. T. Fraser R.E.
SUPERINTENDING ENGINEER,
IIIRD CIRCLE.

To THE Chief Engineer,
P.W.D.
Madras.

Sir,

Enclosures.
4.

I have the honor in reply to Chief Engineer's No. 2241C dated 27th April 1892 to resubmit an estimate for Repairs to the seats in the Garrison Church Bellary approved by the Archdeacon for Rs. 1080 as now reduced.

2. Also to state that no pew rents are levied.

I have the honor to be
Sir
Your most obedient servant

A Fraser Coll R.E.
Supdg: Engineer, III Circle.

Public Works Department.

983/2

Current No. 2287

Letter No. 3243

Dated 9th March 1893

From the Supdg Engineer 1st Circle

Lucknow

Technical Note 900

18-893 B 15/3

Name of work Repairing the seats in the Jamia Church at Bellary

Amount of Estimate Rs 1080

An estimate amounting to Rs 2500 was originally submitted for renewing the seats of this church. This estimate provided for 15 new seats to accommodate 60 officers & 34 new seats to accommodate 340 soldiers with the necessary number of hassocks for officers & soldiers, as the seats provided in this estimate were in excess of the authorized rate for church furniture under Code XVIII section IV appendix No of the P. W. Code the estimate was returned to the Supdg Engineer II Circle with memo No. 2241 C dated 27th April 1892 for reduction & for further information as to whether pews seats are being charged.

The Supdg Engineer now submits

P1

submits a revised estimate amounting to Rs. 1080 for repairing & improving the existing seats, 58 in number, to the design approved of by the Chaplain, by utilizing the woodwork available from the existing seats.

The original estimate provided for renewing 49 seats but the present estimate provides for renewing 58 seats, no provision has been made for renewing basaroks in the present estimate.

The rates cannot be checked. As no fair rents are levied the estimate may be sanctioned by the Archdeacon of Madras but it has not been approved of in the Ecclesiastical Dept.

17.III.93

Submit

[illegible] might perhaps [illegible] order being [illegible] may be considered [illegible]

17/3/93

No-983
983/3

PUBLIC WORKS DEPARTMENT.

PROCEEDINGS OF THE MADRAS GOVERNMENT.

April 11, 1893.

READ the following

From the Archdeacon of Madras No: 1070 d/ 1st April 1893
Endorsement thereon in the Ecclesiastical Dept. No: 683 d/ 4th do.
From the S. E. III Circle No: 3243 d/ 9th March 1893

The estimate, amounting to Rs. 1080, for repairs to the seats in the Garrison Church at Bellary, is returned to the Superintending Engineer III Circle for sanction and execution from the repair grant to the Bellary Division under Provincial Civil Buildings.

27/3/93
27 Mar 93
27/3/93
29 March

To The S. E. III Circle with plan & estimates (4)
" Ecclesiastical Dept.

Ans

No 983 Wasaka 11, 1893

B.

To the Honble the Chief Secretary
Ecclesiastical Dept
for favor of Countersignature

I. C. 15/A
C.S. 28/3
E 1/4

No 15