

- (1) பக்கங்களின் எண்ணிக்கை 12
 (2) புதுக்கித் திருப்பிய நாள் 6.90.
 (3) ஆதாரங்குறிப்பவர் சுருக்கொப்பம் 1000

தமிழ்நாடு ஆவணக் காப்பகம்.

தமிழ்நாடு அரசு

பொதுப்பணித் துறை

அரசாணை எண்.	1803 W	அச்சகம்
மு. கோப்புத் தாள் எண்.		பலவகை
நாள் :	10.7.1893	1987

மடிக்கவோ கண்டபடி கையாளவோ கூடாது

3. 10.7.1893

10TH JULY 1893, No. 1803 W., "PUBLIC WORKS."

GOVERNMENT OF MADRAS.
PUBLIC WORKS DEPARTMENT.

Buildings and Roads.
Civil Works.

READ—the following paper:—

From A. A. G. MALET, Esq., Officiating Superintending Engineer, II Circle,
to the Inspector-General of Registration, Madras, dated Bezvada, 3rd May
1893, No. 86 N.L.

With reference to G.O., No. 2606 W., dated 19th September 1892, I have the
honour to forward, herewith, estimate, amounting to Rs. 3,060, for constructing a
Sub-Registrar's office at Allúru, Nellore district, and to request that you will be so
good as to obtain early sanction of Government to the estimate.

G. No. 2160.

Submitted for the sanction of Government.

2. The construction of an office building for the Sub-Registrar of Allúru was
sanctioned in G.O., dated 8th September 1892, No. 1678, Judicial.

MADRAS, (Signed) S. SRINIVASA RAGHAVAIYANGAR,
11th June 1893. Inspector-General of Registration.

To the Chief Secretary to Government.

No. 1097, Judicial.

Approved and transferred to the Public Works Department.

(By Order.)

OOTACAMUND,
22nd June 1893.

(Signed) A. BUTTERWORTH,
Ag. Under Secretary.

ORDER—dated 10th July 1893, No. 1803 W., Public Works.

The estimate, amounting to Rs. 3,060, for constructing a Sub-Registrar's office
at Allúru in the Nellore district, has been increased to Rs. 3,105 by adding provision
for lead sheeting to valleys. The estimate, as thus amended, is sanctioned for
execution when funds are available.

2. This sanction has been registered as Provincial No. 52 W. of 1893-94 and
classified as Civil Buildings, Original Works.

(True Extract.)

Major, R.E.,
Under Secy. to Govt., P.W.D.

To the Superintending Engineer, II Circle,
with plans and estimate (7).

" Examiner, Public Works Accounts.
" Judicial Department.
Editors' Table.

Exd. C. A. Munisawmy.
Spare Copies

BUILDINGS AND ROADS.
CIVIL WORKS.

Govt. of {1893} Madras.
PUBLIC WORKS.

Dated July, 10th.

Recd.

Encl.

G.O., 10th July 1893, No. 1803 W.

JULY.

Sub-Registrar's Office at Alluru

Estimate of Rs. 3,105 for constructing a
— in the Nellore district, sanctioned for
execution when funds are available.

Public Works Department.

Current No. 5965

Letter No. 1097

Dated 22nd June 1893

From the Judicial Dept.

TECHNICAL NOTE.

Name of Work

Constructing a Sub-Registrar's
Office at Alluru in the Nellore District

Amount of Estimate, Rs.

3060

PARTICULARS OF ESTIMATE.

Main Building

Office

Rs.

2787

Subsidiary Buildings

"

—

Contingencies

2%

"

59

Petty Supervision

3%

"

84

Land compensation

"

130

Total Rupees ...

3060

PARTICULARS OF CONSTRUCTION:

Surface soil

Black cotton

Sub soil

Loamy

Foundations

are 4 or 6 feet deep. The
lower 2 feet to be laid with concrete
& the upper 2 feet in two footings high
with labour in mortar

Basement

is to be raised 2 feet high & built
with labour in mortar

Walls

are to be raised to the height noted
on the plan & built with labour in
mortar with segmented arches
over doors & windows.

The interior faces of walls
in the plastered with
Plastering or Polishing
of chunam & the
beams painted with chunam.
Flooring is in the form of plastered with
Vallance cement & the hard worn
which will be of 3/4 inch laid over & built
Roofing is in the form of flat & per tiles
laid over timber rafters & supported
on timber rafters.

Doors and Windows are of the description
which in the estimate of timber & paint
and with 1/2 inch of chunam oak paint
Roof timbers are in the form of timber & painted
with 1/2 inch of chunam oak paint
Scantlings are correct

Rates Many of the rates cannot be checked with
the original schedule but data lists
are submitted in support.

The plinth area of the main building is
1001 square feet, and the cost per square
foot will be Rs. 2.14.10.

The plans and estimates have been countersigned
by the Inspector General of Registration
and approved in the Judicial Department
Department

REMARKS.

This estimate has been framed
with reference to G.O. No. 2606 W dated
19th Sept 1892 & provides for construct-
ing a Sub-Registrars Office at Allur
in the Bellary District, as per type
design approved in G.O. No. 2606 W
dated 21st July 1892, and copying.

The site selected is private land
for which compensation to the owner
of Rs. 130 has been provided for in
the estimate. It is stated that

no provision has been made for
land clearing & building. If provision
be made for this estimate the as-
sumption of the estimate will be in-
creased by Rs. 45 & the total amount
to Rs. 3105.

1803 W
29.11.93.

Land clearing 1/2 inch thick
Valleys - 2 x 10 x 16 = 30 sq ft
30 x 7.4 Rs. = 220 Rs. at
300 per ft. = 42 Rs.
add timber & at 50 Rs. = 3
Total for land clearing Rs. 45

No. 86 NL

Superintending Engineer's Office,
II Circle, Bellary,
Dated 3rd May 1893.

From
A. S. G. Malate Esquire,
Offg. Superintending Engineer,
II Circle.

To
The Inspector General
of Registration,
Madras.

- Enclosures - 6.
1. Site plan
 1. Tracing.
 1. Detailed and ab-
stract estimate.
 1. Data.
 1. Specification
 1. Report.

Sir,
With reference to G.O. No. 2606 W
dated 19th September 1892, I have the honor to
forward herewith the estimate amounting to
Rs. 3060 for constructing a Sub-Registrars Office
at Allur, Bellary District, and to request
that you will be so good as to obtain early
sanction of Government to the estimate.

I have the honor to be,
Sir,
Your most obedient servant,
(Signs) Alan S. G. Malate
Offg. Superintending Engineer,
II Circle.

G.O. No. 2160-11 June 1893.
Madras.
Submitted for the sanction of Govern-
ment.

2. The construction of an office building
for the Sub-Registrar of Allin was sanctioned
in G.O. dated 8th September 1892 No 1678, Jaddo.

Shri. ...
Insp. Genl of Regn.

2.

The Chief Secretary
to Government,
Cuttack.

60
1893

1803
4

Judicial (1893) Department

P. W. Department 5765

2554 8/19.9.92

From G.O. 1678: 8.9.92
2230W: 21.7.93
The Inspector-General
of Registration
Madras

To The Chief Secretary
to Government

Dated 11/7
Despd 13/7
Recd 27/7
Chief Secretary
14 JUN 93
Jurat 1893
DEPARTMENT OF MADRAS

G. No 2160
Enclosures. 7 (2 Plans)

Sec 2 23-6.

Submitting for sanction
an estimate amounting to
Rs. 3060, for constructing a Sub.
Registrar's office at Allur
Nellore District.

21576
21576
21576

H. M. No 1097.
Approved & transferred to
the Public Works Department
(By order)
A. Duttamurti
H. Under Secretary
22 VI. 93

To the Public Works Dept.
under order.
18/6.

0/30/6
C 1511 21/7

PUBLIC WORKS DEPARTMENT.

No 1803 W dated 10 July 1893.

PROCEEDINGS OF THE MADRAS GOVERNMENT.

1803
Read the following

Print From the S.E. II Circle No: 86 Rd of 3 May 1890
Endorsed. Thereon by the Inspector
General of Registration No: 2160 of 11 June 1893
Endorsed. in the Judicial Dept. No: 1097 of 22 do

The estimate, amounting
to Rs. 3060, for constructing
a Subregistrar's office at
Allur in the Nellore Dt.,
has been increased to Rs. 3100
by adding provision for
lead sheeting to valleys.

It is proposed to place
this estimate in the Editor's Table
DESPATCHED
20 JUL 93

To The S.E. II circle
with plans & estimate (7)
.. Exar. P.W. Accts.
.. Judicial Dept.
.. Editor's Table

The estimate, as thus amended
is sanctioned for execution
when funds are
available.

2. This sanction has been
registered as Provincial No.
524 of 1893-94 and classified
as Civil Building, original works.

1203
6

CN^o 5765

Govt. of (1893) Madras.
PUBLIC WORKS.

11/7/93

Dated

Recd.

Encl.

G.O. 10 July 1893 No. 18034.

Sub Registrars Office
at Alwar

Estimate of ³¹⁰⁵ ~~Rs 3000~~
for erecting a — in
the Bellary district
sanctioned for
execution when funds
are available.

20/5

J. C. 11/5/94
11/7