

7798
Govt. of Madras.
PUBLIC WORKS.

Dated.

7/4/95

Recd.

Encl.

G.O. 7/4/95 No. 2831/W

Sub Registrar's Office
at Nellikuppam.

Estimate of Rs. 3420 for
Constructing a - in
South Arcot Dist. sanctioned
with remarks

80
H

Wm

2

as Provincial No 44 of
1895-96 and classified as
Civil Buildings, Original
Works.

Estimate for a Sub-
Registrar's office at
Nellikuppam, South
Arcot District.

CA 878

2/11/95

S

461

6/11/

T. L.
B. M.

LSPATC
16 NOV. 95

To the S. C. V Circle with 5 enclos.
" Engr. P. W. Accts
" Judicial Deptt.

Cm

CM H. E. 4/11. R 7/11.

No 2831 W 7th November 1895

PROCEEDINGS OF THE MADRAS GOVERNMENT.

Read the following

From the Inspector General of Registration No 4048 d/ 23 September 1895
 Endorsement thereon in the Judicial Deptt No 2395 d/ 8 October 1895
 Made by the Chief Engineer P.W. Deptt d/ 2nd November 1895

The estimate amounting
 to Rs 3420 for constructing a
 Sub-Registrar's office at Nellikuppam
 in the South Arcot District
 is sanctioned.

2. The Superintending Engineer,
 V circle, will report the amount
 which can be spent on the
 work in the current official
 year.

3. Attention is drawn to
 the Chief Engineer's note
 recorded above.

4. The sanction accorded
 in para 1 has been registered
 as

Current No. 1198
 Letter No. 2395
 Dated 8th October 1895
 From the Judicial Department

NOTE BY TECHNICAL SECTION.

Name of Work Constructing Sub Registrar's
 Office at Nellikuppam, South Arcot District

Amount of Estimate, Rs. 3420

PARTICULARS OF ESTIMATE.

Main Building	Office	Rs.	3130
Subsidiary Buildings		"	
Contingencies	3%	"	92
Petty Supervision	5%	"	158
Land compensation	1/5 acre	"	40

Total Rupees ... 3420

PARTICULARS OF CONSTRUCTION.

Surface soil clay.
 Sub soil Brown clay 4 feet below.
 Foundations are proposed to be laid 6 feet
 in depth, the lower 2 1/2 feet to be laid
 with concrete & the upper 3 1/2 ft bricks
 in two footings with bricks in chumam.
 Basement is to be raised 2 feet & built of
 bricks in chumam with 1/2" of asphaltic sand
 on top, as damp proof course.
 Walls are to be raised 14 feet for the rooms
 & 10 feet for the verandah & built of
 table moulded bricks in chumam with
 archwork over doors & windows.

Plastering or Pointing the interior of the building
is to be plastered with 2 coats of chunam
& the interior painted.
Flooring is to be of 8" square bricks laid over 4" of
concrete throughout except the Recessed room
which is to be of 3/4" asphaltic over 4" of concrete.
Roofing is to be tensured with brick on edge
& completely supported on teak joists
& beams.

Doors and Windows are to be of teakwood of the
descriptions noted in the schematic &
painted with 3 coats of silicate paint.

Roof timbers are to be teakwood.

Scantlings are as noted.

Rates are fair.

The plinth area of the main building is
1274 square feet, and the cost per square
foot will be Rs. 2-9-2.

The plans and estimates have been countersigned
by the Inspector General of Registration
and approved in the Judicial Department
Department.

REMARKS.

The plan & estimate under re:
view have been framed with re:
ference to G.O. No. 1210 W dated
19th May 1894 & provide for an:
erecting a Sub. Registrars Office
at Nellikuppam in the South Arcot
District, as per type design approved
in G.O. No. 1320 W dated 13th May 1891
for tensured roofing.

The site selected is situated to the
private land for which compensation
to the extent of Rs. 40 has been
provided for in the schematic.

The dimensions of doors & windows
as provided for in the schematic, are
not in accordance with Appendix
C to the Standard Specifications, if
the dimensions be taken within
frames, there will be a saving of

of Rs. 35. ✓

wood oiling has been made
for either wood oiling or paint.
Using the roof timbers & for
wooden railings to dais.

It is proposed to lay the
foundations partly of concrete &
partly of concrete rubble brick
in mortar. If concrete be provided
to ground level the excess will be
Rs. 25. ✓
Provide it. ✓

✓
Wooden railings to
dais should be
provided if prescribed
is standard design

Estimate to be corrected
in this office & sanctioned

Dr

Estimate duly corrected.

No provision for wooden railings to
dais has been made, as the type de-
sign does not provide of any. The
 railing shown in the plan has now
be served out.

1-11-94.

To be taken within
frames

Dr

for sanction.

S

E. W.

CH-181

2/11/95

CH

P.W.D.
No. 2831, W of 7th November 1895

Note by the Chief Engineer P.W.D.

4th The dimensions of doors and windows, as provided for in the estimate, are not in accordance with the appendix 4 to the Standard Specifications.

Dimensions within frames have therefore been provided.

2. No provision has been made for woodoiling the roof timbers. This has now been allowed.

3. It is proposed to lay the foundations partly of concrete and partly of bricks in mortar, but concrete has been provided to ground level.

4. With these alterations the estimate is recommended for

Government of Madras.
1895.

P. W. DEPARTMENT.

CURRENT No.

From

The Jndl. Deptt.

No. 2395

Dated 8-10-95

Received 11-10-95

ENCLOS^x 5

(2 plans)

SUBJECT.

Sub-Registrar's Office,
Pellikuppam, S. Arcot Dt.

Transferring approved
rtdt. of the Insp. Genl.
of Registration submitting
letter from Sr. V Circle
forwarding sanction
plan & estimate for the
construction of a —

P. W. CURRENT No. 7798

Recd: 11.10.95

DISPOSAL.

Re: 5th
(2nd plans)

No.

dated

No. 1210 W of 17-5-94

201053 27 3.5.94 Mio.
" 1058 27 20.6.89 2e. ^{not used}

Judicial (1895) Department

Registration

From

The Inspector-General

Of Registration

CHIEF SECRET *Madras*

Le

The Chief Secretary

to Government

Potamogeton

Dated 23

Deskd 25

Received 28

Ref 30

September 1895

TNo: 4048

Enclosures 5^x (2 plans)

No.

Submitting letter from the
Supg: Engineer V Circle forward-
ing for sanction plan & estimate
amounting to Rs 3420 for
constructing a Subregistrar's
office at Vellikuppam, South
arcot Dt.

H. M. Indk No 2395

approved & transferred
to the Public Works Dept.

Lonel David Cox

He is

8.10
J. Under Secretary

Notacarnaud
8^e October 1895

8^e Octobre 1895

3/10/95

To The Public Works Dept!

This is a purely routine paper. The erection of the building has been sanctioned & the design & costs are according to standards approved & acted on dozens of times - Why send me?

DESPATCH

部

DE

5710/95

Note in future

8

7. 65.5

96 1/2
C. S. S.

New G.W. - 9/1

0413.

Guil / Weiss

CURRENT NO. 4585

No: 236 M

Superintending Engineer's Office,
V Circle, Madras
Camp Shariatpore, August 1895

Recd. /

From

Lieut Colonel C. C. Dawson R.E.
Superintending Engineer, V Circle,

To The Inspector-General
Of Registration,
Madras

Enclosures 5

1 Plan

1 Site plan

1 Report

1 Abstract estimate 11 April 1894,

1 Detailed estimate

5

Sir, Adverting to Proceedings of Government,
Judicial Department, No: 1053 d/3 May 1894,
on your letter to Government No: 725-G, dated
11 April 1894, I have the honor to submit, for
your approval and transmission to Government
for sanction, the enclosed plan and estimate
amounting to Rs 3420 for constructing a Sub-
registrar's office at Nellikuppam in the South
Arcot District

2 The plan and estimate have been prepared
in accordance with the standard terraced
design circulated with G.O. No: 130W d/13
May 1891.

I have the honor to be,

Sir

Your most Obedient Servant

(Signed) C. C. Dawson Lt Colonel R.E.

Supg: Engineer V Circle

BUILDINGS AND ROADS.
CIVIL WORKS.

Govt. of {1895} Madras.

PUBLIC WORKS.

Dated November, 7th.

Recd.

Encl.

G.O. No. 2831 W., 7th Nov. 1895.

NOVEMBER.

Sub-Registrar's office at
Nellikuppam

Estimate of Rs. 3,420 for constructing
a — in South Arcot district, sanctioned with
remarks.

PKM 2

No: 4048 dated 23 September 1895

Tiruvadamai

Submitted for the sanction of
Government.

2. The construction of an office
building for the Subregistrar of Nellikuppam
in the South Arcot district was sanctioned in
G.O dated 3rd May 1894, No: 1053 Judicial.

Shumma K. K. K. K. K.
Asst. Secy: of Regn

9.

To
The Chief Secretary
to Government,
Cobacamund

BUILDINGS AND ROADS.
CIVIL WORKS.

Govt. of {1895} Madras.

PUBLIC WORKS.

Dated November, 7th.

Recd.

Encl.

G.O. No. 2831 W., 7th Nov. 1895.

NOVEMBER.

Sub-Registrar's office at
Nellikuppam

Estimate of Rs. 3,420 for constructing
a — in South Arcot district, sanctioned with
remarks.

GOVERNMENT OF MADRAS.
PUBLIC WORKS DEPARTMENT.

Buildings and Roads.
Civil Works.

READ—the following papers :—

From Lieut.-Col. C. C. RAWSON, R.E., Superintending Engineer, V Circle,
to the Inspector-General of Registration, dated Shatiatope, 18th August
1895, No. 236 M.

Adverting to Proceedings of Government, Judicial Department, No. 1053, dated
3rd May 1894, on your letter to Government No. 725 G., dated 11th April 1894, I
have the honour to submit, for your approval and transmission to Government, for
sanction, the enclosed plan and estimate amounting to Rs. 3,420 for constructing a
Sub-Registrar's office at Nellikuppam in the South Arcot district.

2. The plan and estimate have been prepared in accordance with the standard
terraced design circulated with G.O. No. 1320 W., dated 13th May 1891.

No. 4048 T.

Submitted for the sanction of Government.

2. The construction of an office building for the Sub-Registrar of Nellikuppam
in the South Arcot district was sanctioned in G.O. No. 1053, Judicial, dated 3rd May
1894.

TIRUVADANAI, (Signed) S. SRINIVASA RAGHAVAIYANGAR,
23rd September 1895. Inspector-General of Registration.

No. 2395, Judicial.

Approved and transferred to the Public Works Department.

OOTACAMUND,
8th October 1895.

(Signed) L. DAVIDSON,
Ag. Under Secretary.

Note by the Chief Engineer, Public Works Department.

The dimensions of doors and windows, as provided in the estimate, are not in
accordance with the appendix G to the standard specifications. Dimensions within
frames have therefore been provided.

2. No provision has been made for wood-oiling the roof timbers. This has now
been allowed.

3. It is proposed to lay the foundations partly of concrete and partly of brick in
mortar, but concrete has now been provided to ground level.

4. With these alterations, the estimate is recommended for sanction.

2nd November 1895.

(Signed) J. PENNYCUICK, Colonel, R.E.,
Chief Engineer, P.W.D.

ORDER—No. 2831 W., dated 7th November 1895.

The estimate, amounting to Rs. 3,420, for constructing a Sub-Registrar's office at Nellikuppam in the South Arcot district, is sanctioned.

2. The Superintending Engineer, V Circle, will report the amount which can be spent on the work in the current official year.

3. Attention is drawn to the Chief Engineer's note recorded above.

4. The sanction accorded in paragraph 1 has been registered as Provincial No. 74 W. of 1895-96 and classified as Civil Buildings, Original works.

(True Extract.)

Under Secy. to Govt., P.W.D.

To the Superintending Engineer, V Circle, with five enclosures.
 „ Examiner, Public Works Accounts.
 „ Judicial Department.