

Public Works (1896) Department.

G.O., No. 2208h

DATED 29 July 1896.

[Despatch Abstract.]

Stationary Sub Magistrate's office at
Melur, Madurai Dt.

Estimate of Rs 1,735 for
Constructing a — Sanctioned with
remarks.

Estimate of Rs. 7,735 for constructing a Stationary Sub-Magistrate's — at Melūr in Madura district, sanctioned with remarks.

No. 2208 W., 29TH JULY 1896.

GOVERNMENT OF MADRAS.

PUBLIC WORKS DEPARTMENT.

Buildings and Roads.
Civil Works.

READ—the following papers:—

Proceedings of the Board of Revenue (Land Revenue), Mis. No. 2995, dated 1st July 1896.

Read—the following letter from J. TWIGG, Esq., Collector of Madura, to the Secretary to the Commissioners of Land Revenue, dated 22nd June 1896, R. on C. No. 2633/Gl. :—

In submitting, duly countersigned, the plan and estimate for Rs. 7,960 received with the enclosed Superintending Engineer's letter No. 603 M.D., dated 4th instant, for the construction of a Stationary Sub-Magistrate's office at Mélur, I have the honour to request that the Board will be pleased to obtain the necessary sanction of Government for the same.

2. The construction of the office was sanctioned in G.O. No. 384, Revenue, dated 29th January 1895, communicated with Board's Proceedings, No. 498, Mis., dated 4th February 1895.

Resolution—Mis. No. 2995, dated 1st July 1896.

Submitted to Government in the Public Works Department for sanction.

(True Copy and Extract.)

(Signed) R. C. C. CARR,
Acting Secretary.

Note by the Chief Engineer, Public Works Department.

The foundations are proposed to be built partly of rubble masonry and partly of concrete. The undersigned considers that concrete should be provided throughout to ground level, which will, moreover, result in a saving of Rs. 225.

(Signed) D. McNEIL CAMPBELL, Col., R.E.,
Chief Engineer.

20th July 1896.

ORDER—No. 2208 W., dated 29th July 1896.

The estimate, amounting to Rs. 7,735, as altered by the Chief Engineer, Public Works Department, for constructing a Stationary Sub-Magistrate's office at Mélur in the Madura district, is sanctioned.

2. There is a budget provision of Rs. 5,000 for the work in the current official year, which will, if possible, be augmented later on, on application by the Superintending Engineer, VI Circle.

3. Attention is drawn to the Chief Engineer's note above recorded.

4. The sanction accorded in paragraph 1 has been registered as Provincial No. 43 W. of 1896-97 and classified as Civil Buildings—Original Works.

(True Extract.)

Under Secretary to Government.

To the Superintending Engineer, VI Circle, with five enclosures,
 „ Examiner, Public Works Accounts.
 „ Revenue Department.

GOVERNMENT OF MADRAS
 PUBLIC WORKS DEPARTMENT

Buildings and Roads
 Civil Works

Read—the following papers:—

1. Proceedings of the Board of Revenue (Land Revenue), No. 2208, dated 1st July 1896.
 2. The following letter from J. T. W. Esq., Collector of Madras, to the Secretary to the Government of Madras, dated 2nd June 1896.
 3. A letter from the Secretary to the Government of Madras, dated 1st July 1896.
 4. A letter from the Secretary to the Government of Madras, dated 1st July 1896.
 5. A letter from the Secretary to the Government of Madras, dated 1st July 1896.
 6. A letter from the Secretary to the Government of Madras, dated 1st July 1896.
 7. A letter from the Secretary to the Government of Madras, dated 1st July 1896.
 8. A letter from the Secretary to the Government of Madras, dated 1st July 1896.
 9. A letter from the Secretary to the Government of Madras, dated 1st July 1896.
 10. A letter from the Secretary to the Government of Madras, dated 1st July 1896.

Resolution—No. 2208, dated 1st July 1896.

Submitted to Government in the Public Works Department for sanction.

(True Copy and Extract.)

(Signed) R. C. CARR
 Acting Secretary

Noted by the Chief Engineer, Public Works Department.

The foundations are proposed to be built partly of rubble masonry and partly of concrete. The undersigned considers that concrete should be provided throughout the ground level, which will, more over, result in a saving of Rs. 225.

(Signed) D. McNEIL CAMPBELL, Col. R.E.
 Chief Engineer

20th July 1896.

Order—No. 2208 W., dated 20th July 1896.

The estimate amounting to Rs. 7,100, as altered by the Chief Engineer, Public Works Department, for constructing a Stationary Sub-Magazine at Madras, is sanctioned.

Exd. T. K. Narayana Aiyangar.

Spare Copies

No. 2208 W., 29TH JULY 1896.

GOVERNMENT OF MADRAS.
PUBLIC WORKS DEPARTMENT.

Buildings and Roads.
Civil Works.

READ—the following papers:—

Proceedings of the Board of Revenue (Land Revenue), Mis. No. 2995, dated 1st July 1896.

Read—the following letter from J. TWIGG, Esq., Collector of Madura, to the Secretary to the Commissioners of Land Revenue, dated 22nd June 1896, R. on C. No. 2633/Gl. :—

In submitting, duly countersigned, the plan and estimate for Rs. 7,960 received with the enclosed Superintending Engineer's letter No. 603 M.D., dated 4th instant, for the construction of a Stationary Sub-Magistrate's office at Mēlūr, I have the honour to request that the Board will be pleased to obtain the necessary sanction of Government for the same.

2. The construction of the office was sanctioned in G.O. No. 384, Revenue, dated 29th January 1895, communicated with Board's Proceedings, No. 498, Mis., dated 4th February 1895.

Resolution—Mis. No. 2995, dated 1st July 1896.

Submitted to Government in the Public Works Department for sanction.

(True Copy and Extract.)

(Signed) R. C. C. CARR,
Acting Secretary.

Note by the Chief Engineer, Public Works Department.

The foundations are proposed to be built partly of rubble masonry and partly of concrete. The undersigned considers that concrete should be provided throughout to ground level, which will, moreover, result in a saving of Rs. 225.

20th July 1896.

(Signed) D. McNEIL CAMPBELL, Col., R.E.,
Chief Engineer.

ORDER—No. 2208 W., dated 29th July 1896.

The estimate, amounting to Rs. 7,735, as altered by the Chief Engineer, Public Works Department, for constructing a Stationary Sub-Magistrate's office at Mēlūr in the Madura district, is sanctioned.

PUBLIC WORKS DEPARTMENT.

N^o 2208 W. dated 29 July 1896.

PROCEEDINGS OF THE MADRAS GOVERNMENT.

Proceedings of the Board of Revenue (Land Revenue) No. 2995 Mis. No. 1st July
Note by the Chief Engineer P.W. Dept.

Read the following

The estimate, amounting to Rs. 7,735, as altered by the Chief Engineer P.W. Dept., for constructing a Stationary Sub-Magistrate's office at Mēlūr in the Madura District, is sanctioned.

2. There is a budget provision of Rs. 5,000 for the work in the current official year which will, if possible, be augmented, later on, on application by the Suptg. Engineer VI Circle.

3. Attention is drawn to the Chief Engineer's note above

above recorded.

4. The sanction accorded
in para 1 has been registered
as Provincial No 43 W of
1896-97 and classified as
Civil Buildings, Original
Works.

1/
20/5/81

C.M.S.
20.7.56. MR 21.7.96

Estimate for a Stationary
Sub-Magistrate's office
at Madhav, Madura Dist.

Melur?

The Revenue Secretary
for forwarding of correspondence.

T. H.
Bing



To
The S.E. VI Circle with 5 enclos.
" Exar. P.W. Accts.
" Revenue Dept.

C.M.

C.M.

P.W.

Note by the Chief Engineer.

The foundations are
proposed to be built partly
of rubble masonry and partly
of concrete. The undersigned
considers that concrete should
be provided throughout to ground
level, which will result in
a saving of Rs 225.

1/
20/5/81

E.W.

C.M.S.
20.7.56.

C.M.

C.M.

Public Works Department.

Current No. 6036Letter No. 2995Dated 18 July 1896From the Board of Revenue

TECHNICAL NOTE.

Name of Work Constructing a Stationary
Sub Magistrate's Office at Melur, Madurai
District,Amount of Estimate, Rs. 7,960.

PARTICULARS OF ESTIMATE.

Main Building _____ Rs. 6,775

Subsidiary Buildings _____ " _____

Round walls & ladder _____ " 412Contingencies 4 1/2 % _____ " 343Petty Supervision 2 1/2 % _____ " 180Land compensation _____ " 250Total Rupees ... 7,960.

PARTICULARS OF CONSTRUCTION.

Surface soil is reported to be earth to a depth of

Sub soil do. gravel.Foundations are prepared to the level of 1
in depth. The 1 feet to the ground
& the upper 2 feet built of concrete
substitute in mortar.Basement is to be raised 2 feet & built
of concrete substitute in mortar.Walls are to be raised as per height
shown in the type design & built
of brick in mortar with arches
over doors, windows &c.

The interior & exterior surfaces of
walls to be plastered with 2
coats of chunnam.

Flooring is to be of 4 1/2 inches of ordinary concrete
entirely plastered with 1/2 inch of cement plaster

Roofing is to be covered with bricks on edge
complete over eave joints, beams
& rafters.

Doors and Windows are to be of teakwood of the
descriptions noted in the estimate &
painted with 3 coats of delicate paint.

Roof timbers to be of teakwood & wood-cried
3 coats.
Scantlings are correct

Rates are fair.

The plinth area of the main building is
2468 square feet, and the cost per square
foot will be Rs. 2.10.5.

The plans and estimates have been countersigned
by the Collector of the District
and approved in the Office through the P. W. D.
Department.

REMARKS.

The plan & estimate under re-
view, amounting to Rs. 7,960, pro-
vide for constructing a Stationary
Sub Magistrate's Office at Madhur
in the Dindori District. There
have been framed with reference
to Gov. W. 289 W dated 6.1.1895.

The estimate has been based
on the type design circulated with
Gov. W. 429 W dated 19.1.1895 for
General working, except that the
foundations have been altered to
suit the nature of soil.

The site has been selected in
consultation with the local Sub-
Magistrate & a provision of Rs. 250
has been made in the estimate for

98265

land compensation.
The building is made to face
the south.

The foundations are proposed
to be built partly of rubble
masonry & partly of concrete,
if concrete be substituted
throughout to ground level,
a saving of Rs. 225 will be
effected.

22084

W. 11-96

Curry
20.7.16.

on
in order.
Draft Pro. Sub-
mitted -

The work appears as
item 50. Class A work, in
the Prov. Budget.

By minister, "Police
Office" has been entered in
the Budget, instead of
"Stationary Sub Magistrate's
Office".

NOTE the error -
for "Police Office" read
"Stationary Sub Magistrate's Office"

Public Works Department.

Current No. 6036
 Letter No. 2995
 Dated 1st July 1896
 From the Board of Revenue

TECHNICAL NOTE.

Name of Work Constructing a Stationary
Sub Magistrate's Office at Melur, Madura
District,
 Amount of Estimate, Rs. 7960.

PARTICULARS OF ESTIMATE.

Main Building	Rs.	<u>6775</u>
Subsidiary Buildings	"	"
Record books & ladder	"	<u>412</u>
Contingencies	<u>4 1/2 %</u>	<u>343</u>
Petty Supervision	<u>2 1/2 %</u>	<u>180</u>
Land compensation	"	<u>250</u>
Total Rupees ...		<u>7960.</u>

PARTICULARS OF CONSTRUCTION.

Surface soil is reported to be earth to a depth of
 Sub soil is gravel.
 Foundations are prepared to the level of
in depth, the 2 feet to the ground
& the upper 2 feet built of concrete
substantially in mortar.
 Basement is the raised 2 feet & built
of concrete & rubble in mortar.
 Walls are the raised as per height
indicated on the higher design & built
of brick in mortar with arches
over doors, windows &c.

5,000
1-5-96.



Proceedings of the Board of Revenue

(Land Revenue),

Dated 1st July 1896.
 No. 2995 Mis. Rentine.

READ the following letter from J. Twigg, Esqr., Collector of Madura, dated 22nd June 18896, R.on.C.no 2633/gl of 96, to the Secretary to the Commissioners of Land Revenue, Madras.

In submitting duly countersigned the plan and estimate for Rs 7960 received with the enclosed Superintending Engineer's letter no 603.M.D, dated 4th Instant, for the construction of a Stationary Sub Magistrate's office at Melur, I have the honor to request that the Board will be pleased to obtain the necessary sanction of Government for the same.

2. The construction of the office was sanctioned in G.O. no 384/Rev., dated 29th January 1895, communicated with Board's Proceedings no 498 mis, dated 4th February 1895.

Resolution:-----Submitted to Government in the P.W. Department for sanction.

(True Copy & Extract)

Acting Secretary.

To

The Secretary to Government, P.W.Dept.,
 with plan & estimate.

1896.
Board of Revenue
(Land Revenue),
MADRAS.

Order 5 (11/11/96)
Order: 6.7.96

To

The Secretary to Government,
P. W. K.
Revenue Department.

Proceedings, dated 1st July 1896
No. 2995 *Mis. Routine.*

Subject.

Submitting to Government in the P.W.
Department for sanction estimate for
constructing a Stationary Sub Magis-
trates office at Melur, Madura Dt.:

No 2528 c, d, B-6-96.
- 2102 c, d, 30-4-96
- 1874, 46-2-95

7-7-96

B.L.S. 265 7/29/7