

Public Works (1896) Department.

RAILWAY BRANCH.

G.O., No. 260. R

DATED 20th March

89 R 1.296

[Despatch Abstract.]

Arsikere Mangalore Railway Survey — Govt of India letter sanctioning the revised estimate of Rs 91,920 for completing the — communicated to the Engineer-in-Chief & the Examiner of Public Works Accounts.

3. Rupees 42,000 having been already sanctioned as before mentioned, a further sanction of Rs. 49,920 is applied for.

ARSIKERE-MANGALORE RAILWAY (143 MILES).

III. Establishment.

	Number.					Amount.
	Head-quarters.	Mysore.	Ghât.	Canara.	Total.	
Engineer-in-Chief	1	..	..	..	1	rs. 13,200
Executive Engineer, 1st grade	..	..	1	..	1	12,000
Do. do. 2nd do.	..	1	..	..	1	10,200
Assistant Engineers	..	..	2	..	2	12,000
Supervisors	..	..	..	..	..	..
Overseers	..	1	..	..	1	7,920
Head Clerk, Engineer-in-Chief	1	..	..	..	1	900
Do. Executive Engineers	..	..	..	..	..	..
Clerks	3	1	1	1	6	1,860
Draftsmen	3	..	..	..	3	2,100
Tracers	5	..	..	..	5	600
Jemadars	1	..	..	..	1	180
Peons	2	2	2	2	8	533
Kalassies	..	..	..	..	..	2,221
Executive Engineer, temporary	..	..	..	1	1	8,400
Upper subordinates do.	..	1	1	1	3	2,640
<i>Travelling allowances.</i>						
Engineers	..	..	..	..	..	9,390
Subordinates	..	..	..	..	..	4,800
Exchange compensation allowance	..	..	..	..	..	2,376
Office rent	..	..	..	..	..	600
Audit charges	..	..	..	..	..	..
Contingencies	..	..	..	..	..	..
Total	..	..	..	..	..	91,920

(Signed) W. G. GILCHRIST,
Engineer-in-Chief.

From the Officiating Under Secretary to the Government of India, Public Works Department (Railway Construction), to the Joint Secretary to the Government of Madras, Public Works Department (Railway Branch), dated Calcutta, the 12th March 1896, No. 346 R.C.

I am directed to acknowledge the receipt of your letter No. 89 R., dated the 1st February 1896, and, in reply, to communicate the sanction of the Government of India to the revised estimate received therewith, amounting to Rs. 91,920, for completing the Arsikere-Mangalore Railway survey.

ORDER—No. 260 R., dated 20th March 1896.

Communicated to the Engineer-in-Chief, Arsikere-Mangalore Railway Survey, and to the Examiner, Public Works Accounts, for information, in continuation of G.O. No. 824 R., dated 4th December 1895.

(True Extract.)

(Signed) F. R. UPCOTT,
Joint Secy. to Govt., P.W.D.,
Railway Branch.

To the Engineer-in-Chief, Arsikere-Mangalore Railway Survey.
,, Examiner, Public Works Accounts.

Exd. T. K. Narayana Aiyangar,
Spare Copies

ARSIKERE-MANGALORE RAILWAY (143 MILES).

III. Establishment.

	Number.					Amount.
	Head-quarters.	Mysore.	Ghât.	Canara.	Total.	
Engineer-in-Chief	1	..	..	..	1	rs. 13,200
Executive Engineer, 1st grade	..	..	1	..	1	12,000
Do. do. 2nd do.	..	1	..	..	1	10,200
Assistant Engineers	..	..	2	..	2	12,000
Supervisors	..	..	..	..	..	..
Overseers	..	1	..	..	1	7,920
Head Clerk, Engineer-in-Chief	1	..	..	..	1	900
Do. Executive Engineers	..	..	..	..	..	..
Clerks	3	1	1	1	6	1,860
Draftsmen	3	..	..	..	3	2,100
Tracers	5	..	..	..	5	600
Jemadars	1	..	..	..	1	180
Peons	2	2	2	2	8	533
Kalassies	..	..	..	..	..	2,221
Executive Engineer, temporary	..	..	..	1	1	8,400
Upper subordinates do.	..	1	1	1	3	2,640
<i>Travelling allowances.</i>						
Engineers	..	..	..	..	..	9,390
Subordinates	..	..	..	..	..	4,800
Exchange compensation allowance	..	..	..	..	..	2,376
Office rent	..	..	..	..	..	600
Audit charges	..	..	..	..	..	..
Contingencies	..	..	..	..	..	..
Total	..	..	..	..	..	91,920

(Signed) W. G. GILCHRIST,
Engineer-in-Chief.

From the Officiating Under Secretary to the Government of India, Public Works Department (Railway Construction), to the Joint Secretary to the Government of Madras, Public Works Department (Railway Branch), dated Calcutta, the 12th March 1896, No. 346 R.C.

I am directed to acknowledge the receipt of your letter No. 89 R., dated the 1st February 1896, and, in reply, to communicate the sanction of the Government of India to the revised estimate received therewith, amounting to Rs. 91,920, for completing the Arsikere-Mangalore Railway survey.

ORDER—No. 260 R., dated 20th March 1896.

Communicated to the Engineer-in-Chief, Arsikere-Mangalore Railway Survey, and to the Examiner, Public Works Accounts, for information, in continuation of G.O. No. 824 R., dated 4th December 1895.

(True Extract.)

(Signed) F. R. UPCOTT,
Joint Secy. to Govt., P.W.D.,
Railway Branch.

To the Engineer-in-Chief, Arsikere-Mangalore Railway Survey.
,, Examiner, Public Works Accounts.

Exd. T. K. Narayana Aiyangar,
Spare Copies

RAILWAY.

Govt. of {1896} Madras.
PUBLIC WORKS.

Dated March, 20th.

Recd.

Encl.

G.O. No. 260 R., 20th Mar. 1896.

MARCH.

Arsikere-Mangalore Railway
Survey

Government of India letter sanctioning the revised estimate of Rs. 91,920 for completing the —, communicated to the Engineer-in-Chief and the Examiner of Public Works Accounts.

Letter from the Consulting Engineer for Railways, Madras, to the Joint Secretary to Government, P. W. D. --
Railway Branch. *No. 329 of 31.1.96.*

----- 20
I have the honor to report --

that the sanctioned estimate of Rupees 42,000 for the completion of -- the Arsikere-Mangalore Railway Survey as advised by me in a Note in G. O. No. 639 R of 4th October 1895 (sanction conveyed in No. 462 A.R. of 31st October 1895 from the Government of India) will not provide for its completion.

2- The Engineer-in-Chief Mr. Gilchrist has had serious difficulties to contend with, that could not be foreseen. The unhealthiness of the ghat prevented his party commencing work thereon till December and since that time the survey klassies engaged for the work have repeatedly absconded, completely stopping work till fresh men were engaged, and one of his -- staff was attacked by small pox, (Mr. Molloy Temporary Under Subordinate,

which

which disorganised one of the parties and in addition to this the Arsikere-Mangalore Railway Survey has been debited with Rs. 3,800 representing the privilege leave pay of Mr. Boydell who was attached thereto but did no work thereon. As matters now stand the Engineer-in-Chief reports that he cannot complete his field work before the end of May and I therefore submit a revised estimate working up to Rs. 91,920 for the completion of the survey.

3. Rupees 42,000 having been already sanctioned as before mentioned a further sanction of Rs. 49,920 is applied for.

Full 2/1

Arsikere-Mangalore Railway. (143 Miles)

III Establishment.

	No.					Total.	Amount.
	H.O.	Mysore.	Ghat.	Canara.			
Engineer-in-Chief ...	1					1	13,200
Executive Engineer 1st Grade.			1			1	12,000
Do. 2nd do.		1				1	10,200
Assistant Engineers ...			2			2	12,000
Supervisors ...							—
Overseers ...		1	4	2		7	7,920
Head Clerk Engineer-in-Chief.	1					1	900
Do. Executive Engineers.							—
Clerks ...	3	1	1	1		6	1,860
Draftsmen ...	3					3	2,100
Tracers ...	5						600
Jemadars ...	1					1	180
Peons ...	2	2	2	2		8	533
Khalasies ...							2,221
Executive Engineer Temporary.				1		1	8,400
Upper Subordinates do. ...		1	1	1		3	2,640
<u>Travelling Allowances.</u>							
Engineers ...							9,390
Subordinates ...							4,800
Exch: Compensation Allowance.							2,376
Office Rent ...							600
Audit charges ...							—
Contingencies ...							—
							91,920

(Signed) W.G. Gilchrist,
Engineer-in-Chief.

Full 2/1

Government of Madras.

**PUBLIC WORKS DEPARTMENT,
RAILWAY BRANCH.**

To

THE SECY. TO THE GOVT. OF INDIA,

P. W. DEPARTMENT.

Calcutta.

Madras 18 February 1896.

SIR,

In continuation of my No.

691 R of 18th October 1895, I am ~~directed~~

directed to forward a revised esti-

mate for completing the Arsikere-Man

galore Railway Survey amounting to

Rs. 91,920 with a letter ~~from~~ ^{by} the Con-

sulting Engineer for Railways, and

to say that under the circumstances

explained the sanction of the Govern-

ment of India thereto is requested.

Full
28
1

Same Full 31

Print

W
29 Jan
30/1/96
173329
21.1.96
25
31/1/96

This exceeding the previous.

Am Mr. Bliss.

Am Mr. Proc.

Documents Accom E.

Revised Est. then

letter by E.K. referred to

Indersd in R office
on 1.2.96

Cir
28/1/96 R3/1

All communications
should be addressed
to the Secretary.

No. 346 R.C.

GOVERNMENT OF INDIA.

PUBLIC WORKS DEPARTMENT.

RAILWAY CONSTRUCTION.

To

The Joint Secretary to the Government of Madras,
Public Works Department,
Railway Branch.

Calcutta, the 12th March 1896.

Sir,

I am directed to acknowledge the receipt of your letter No. 89 R. dated the 1st February 1896, and, in reply, to communicate the sanction of the Government of India to the revised estimate, received therewith, amounting to Rs. 91,920, for completing the Arsikere Mangalore railway survey.

I have the honour to be,

Sir,

Your most obedient servant,

G. S. Annum

Offg. Under-Secretary.

Documents accompanying

Nil.

B.B.C.

Arsikere Mangalore
By Survey - applica-
tion for sanction of
Revised estimate

No. 89 R. dated 1.2.96

A/-

PROCEEDINGS OF THE MADRAS GOVERNMENT.

Read the following

Letter to the Govt. of India } H.E. No. 84 R of 1st Feb. 1896
P. W. Deptt: _____

Letter from _____ 346 R. of 12th March 1896

Letter from _____ 346 R. of 12th March 1896

Communicated
to the Engineer-in-Chief
Travancore Mangalore Railway
Survey & to the Engineer
P. W. Accounts for information
in continuation of G.O. 824
of 4th Decr. 1895.

Print

19/3

To The Engr. in Ch. A.M.R. by
H. P. W. Secy.

ER.

41-

No 260. Dated 20.3.96