6/8/29 BAT

Public Works (1896) Department.

G.O., No. 3990

Dated 7-5-96

[Despatch Abstract.]

Bridge: Estimate of Rs 1900 for constructing a — over west side channel at Vjanaki, Masulipatam Canal, Kistna Delta system, sanctioned.

BACK PAPERS.

G.O.	No.	Department.	Date.	G.O.	No.	Department.	Date.

FURTHER PAPERS.

G.O.	No.	Department.	Date.	G.O.	No.	Department.	Date.

IRRIGATION.
ACCOUNT.

Govt. of {1896} Madras.

PUBLIC WORKS.

Dated May, 7th.

Recd. *Encl.*

G.O. No. 399 I., 7th May 1896.

MAY.

Bridge

Estimate of Rs. 1,900 for constructing a — over west side channel at Viranki, Masulipatam canal, Kistna delta system, sanctioned.

GOVERNMENT OF MADRAS.

PUBLIC WORKS DEPARTMENT.

Irrigation.
Account.

READ—the following papers :—

From Major W. L. C. BADDELEY, R.E., Superintending Engineer, II Circle, to the Chief Engineer for Irrigation, dated 22nd March 1896, No. 2714 K.S.

I have the honour to forward herewith, for your approval and sanction of Government, an estimate amounting to Rs. 1,900 for reconstructing a bridge over west side channel at Viranki.

2. The amount of the estimate may be met from the balance available for unforeseen works of the Kistna delta system.

3. The report accompanying the estimate explains the necessity for the work.

ENCLOSURE.

REPORT to accompany revised estimate for reconstructing bridge over west side channel at Viranki.

	RS.
Estimate	1,900

An estimate was sanctioned in 1895–96 for Rs. 930 under extensions and improvements for repairing this bridge, but when the old wood work was removed and the state of the masonry became apparent, it was found necessary to entirely rebuild it.

The present estimate therefore provides for what is practically a new bridge, and as it exceeds Rs. 1,000 it must be sanctioned under Capital.

The span of the old bridge was 12 feet and, had it been sound, it was not intended to alter it; but as the bottom width of the new Bhimanadhi channel which here follows the course of the old west side channel is 17 feet, the span of the bridge will now be increased accordingly.

(Signed) E. A. SMITH,
Ex. Engr., Kistna Eastern Divn.

9th March 1896.

To the Superintending Engineer, II Circle, dated 1st April 1896, No. 50 K.S.
From " " II " " 22nd " " " 182 K.E.

No. 99 I.

Submitted to Government.

(Signed) R. R. E. DRAKE-BROCKMAN, Col., R.E.,
Chief Engineer for Irrigation.

1st May 1896.

ORDER—No. 399 I., dated 7th May 1896.

The following estimate is sanctioned from the provision made for item 76 of the comparative statement printed in Proceedings of Madras Government, No. 857 I., dated 11th October 1893 :—

Capital expenditure not charged to Revenue.
49. Irrigation.
Kistna Delta System.
Eastern Section.
1. Works.
Masulipatam Canal.
3. Distributaries.
3. Works.
Constructing a bridge over west side channel at Viranki.

	RS.
Estimate	1,900

2. This sanction is registered as No. 25 I. of 1896–97.

(True Extract.)

Under Secy. to Govt., P.W.D.,
Irrigation Branch.

To the Chief Engineer for Irrigation.
" Superintending Engineer, II Circle, with four enclosures.
" Examiner, Public Works Accounts.
" Revenue Department.

Ed. T. K. Narayana Aiyangar.
Spare Copies

A / Sirl 1

No 399 dy 7th May 1896.

PUBLIC WORKS DEPARTMENT,
IRRIGATION BRANCH.

PROCEEDINGS OF THE MADRAS GOVERNMENT.

UNDER date the 7th May

READ the following

From Supdg Engr, II Circle, No. 2714 K.S. dy 22. 3.96
To do. 50 K.S. dy 1. 4.
From do. 182 K.E. dy 22. 4.
No 994 dy 1.5.96
Submitted to Govt.

Order thereon.

The following estimate is sanctioned from the provision made for item 76 of the comparative statement printed in Proc. No. 857. I., dy 11th Oct 93:—

Capital Expenditure not charged to Rev.
49. Irrigation
Kistna Delta System
Eastern Section
I Works.
Masulipatam Canal.
3. Distributaries
3. Works.
Constructing a bridge

P. W. CURRENT No. 4236

over West side channel at Viranki. Estimate Rs 1900

2. This sanction is registered as R.S. 25 of 1896-97.

Rec'd 1/5

29/11

Rec'd 6-5-96

Rec'd 1/5

Revised

7.5.9

7/5

29/5

Revised Estimate

97

To The Chief Engr for I.
Supdg Engr II with 4 encls.
EE I & II
Revn Dept.

29/5

DESPATCHED
16 MAY 96

P. W. Form No 1—1,000—27-11-95.

Report to accompany revised estimate for Reconstructing bridge over West side channel at Viranki. Estimate No 1900

SUPERINTENDING ENGINEER
No. 3 74H
11 MAR 96
P. W. D.
SECOND CIRCLE

An estimate was sanctioned in 1895-96 for Rs 930 under Extensions and Improvements for repairing this bridge but when the old woodwork was removed and the state of the masonry became apparent, it was found necessary to entirely rebuild it

The present estimate therefore provides for what is practically a new bridge. and as it exceeds Rs 1000 it must be sanctioned under Capital.

The span of the old bridge was 12 ft and had it been found it was not ~~sounded~~ intended to alter it but as the bottom width of the new Bhimanadi channel which here follows the course of the old West side channel is 17 ft. The span of the bridge

endd

will now be increased accordingly.

CHIEF ENGINEER FOR IRRIGATION
24 MAR 96
93 E

Executive Engineer
Kistna Cookanada

Superintending Engineer's Office.

No. 2714 KS

II CIRCLE,
Dated 22 March 1896.

From,
Major W. L. C. Baddeley, Esquire, R. E.
Superintending Engineer,
II Circle.

To,
The Chief Engineer,
For Irrigation,
Madras.

2 Enclosures 4 Sir
1 Detd Estimate
1 Data
1 Report
1 Tracing
4

I have the honour to forward herewith for your approval and sanction of Government an estimate amounting to Rs. 1900 for reconstructing a bridge over West Side Channel at Vivanki

2. The amount of the estimate may be met from the balance available for unforeseen works of the Kistna Delta System.

3. The report accompanying the estimate explains the necessity for the work.

I have the honour to be
Sir
Your most obdt Servant
A. Rowbuck Rieley
Executive Engineer
for Superintending Engineer

CHIEF ENGINEER
FOR IRRIGATION.
24 MAR. 96
No. 9.

From,

The Supg Engineer

Second Circle

To,

The

The Hon'ble Chief Engineer

For Irrigation

Dated

Received } 18 .

Dated 22 March 1896

Encls: 3

No. 2714 KS

Enclosures.

NO.

SUBJECT.

Q 53
4236/96

Recommending a bridge over West side channel at Kurandvad Forwards for sanction an Estimate of Rs 1900 for—

Vide R 93 KS/96

No 5 DKS dt 4/4/96

Memo

With reference to letter No. 2714 K.S. dt 22 March 196. from the Supg Engr. II Circle, the undersigned has the honor to inform him that the Estimate of Rs 1900 for reconstructing a bridge over West side channel at Viranchi cannot be submitted for the sanction of Govt. the Govt of India not having as yet communicated its sanction to the application made in Dwg No 65 I., dt 18 Jan 196. The Supdg is therefore requested to report the source from which the proposed outlay may be met, if it be considered undesirable

delay the execution
the work pending
receipt of the sanc-
on above referred
t.

Asstts
1/4

31/3

Rly Kd 196

Rly Ed
1236/96

To the Supdg

Letter from the Executive Engineer, Khelna Eastern Dn, to the Supg Engineer, 2nd Circle, dy 14.4.96, No. 173.

Has the honour to request that the estimate may be sanctioned against the Savings on Item No. 76 - in GO No. 885 dy 11.10.93. As already reported it is absolutely necessary to complete the work this working season as the road traffic will otherwise be stopped.

—

No. 182 KE
22.4.96

Forwarded to the Chief Engineer for irrigation, with reference to this No. II/503 dy 1.4.1896.

W.C. Baddeley
Asst Engineer,
Actg Supg Engineer
2nd Circle

II

FOR IRRIGATION
24 MAR 97
No 124 KS

From

The Executive Engineer,
Dist. Cuddapah.

To

The Chief Engineer,
for Irrigation,
Madras.

3449

No. 182 KE
22.4.96

PWE.1

4336/96

Bridge over the West
side Channel, Veraukt.
Forwards the Engineers
letter submitting the
sanction from which
the Est. for — may be taken