Public Works (1896) Department.

G.O., No. 5899

Dated 16/7/96

[Despatch Abstract.]

Compensation for land — Revised estimate of Rs 7310 for — required for depositing the silt and fixing demarcation stones, Pulleru Canal Krishna Eastern Delta, sanctioned

[P.W. 25. 1,000—23-10-96.]

BACK PAPERS.

G.O.	No.	Department.	Date.	G.O.	No.	Department.	Date.

FURTHER PAPERS.

G.O.	No.	Department.	Date.	G.O.	No.	Department.	Date.

IRRIGATION
ACCOUNT.

Govt. of {1896} Madras.

PUBLIC WORKS.

Dated July, 16th

Read. *Encl.*

G.O. No. 589 I., 16th July 1896.

JULY.

Compensation for land

Revised estimate of Rs. 7,310 for — required for depositing silt and fixing demarcation stones, Pulleru canal, Kistna Eastern delta, sanctioned.

No. 589 I., 16TH JULY 1896.

GOVERNMENT OF MADRAS.

PUBLIC WORKS DEPARTMENT.

Irrigation.
Account.

READ—the following papers :—

From Major W. L. C. BADDELEY, R.E., Superintending Engineer, II Circle, to the Chief Engineer for Irrigation, dated 16th March 1896, No. 2673 K.S.

I have the honour to forward herewith, for your approval and sanction of Government, a comparative statement for Rs. 7,310 for compensation for land required for depositing silt on both sides of the Pulleru canal and fixing demarcation stones, Kistna Eastern division.

The original estimate, amounting to Rs. 3,650, was sanctioned in G.O. No. 318 I., dated 11th April 1893, and the excess of Rs. 3,660 over the original estimate may be met from the balance of the provision as per item No. 76 of the statement printed with G.O. No. 857 I., dated 11th October 1893.

From the Executive Engineer, Kistna Eastern Division, to the Superintending Engineer, II Circle, dated 24th April 1896, No. 373.

[Reference No. 82 K.E., dated 8th April 1896, herewith returned.]

I have the honour to state that the original estimate for compensation for land along the Pulleru canal was prepared in 1893 in the old Gudiváda division, and there is nothing on record to show how the rate of Rs. 50 allowed was fixed.

2. In preparing the revised estimate the rate was fixed from the actual amounts paid according to award statements received up to date.

3. I may state that the value of land in the delta is steadily rising, which accounts for part of the excess; and also an average rate of Rs. 12 per acre appears to have been paid for trees, which was probably not anticipated.

No. 292 K.E.

Forwarded to the Chief Engineer for Irrigation with reference to memo No. II/46 K.S., dated 31st March 1896.

(Signed) W. L. C. BADDELEY, Major, R.E.,
Superintending Engineer, II Circle.

5th May 1896.

No. 589 I., 16TH JULY 1896.

ORDER—No. 589 I., dated 16th July 1896.

The following revised estimate is sanctioned in supersession of the estimate of Rs. 3,650 sanctioned in G.O. No. 318 I., dated 11th April 1893, the excess of Rupees 3,660 being met from the provision made for item 76 of the statement printed in Proceedings of Madras Government, No. 857 I., dated 11th October 1893:—

Capital expenditure not charged to Revenue.
49. Irrigation.
Kistna Delta System.
Eastern Section.
I. Works.
Pulleru Canal.
2. Main Canals and Branches.
2. Land.
Compensation for land required for depositing silt and fixing demarcation stones.

	Rs.
Estimate	7,310

2. This sanction is registered as No. 83 I. of 1896–97.

(True Extract.)

Under Secretary to Government,
Irrigation Branch.

To the Chief Engineer for Irrigation.
" Superintending Engineer, II Circle, with one enclosure.
" Examiner, Public Works Accounts.
" Revenue Department.

Exd. T. K. Narayana Aiyangar.
Spare Copies

PUBLIC WORKS DEPARTMENT,
IRRIGATION BRANCH.

No. 589 I. dated 16th July 1896

PROCEEDINGS OF THE MADRAS GOVERNMENT.

UNDER date the

READ the following

From Supdg Engr II Circle, No 2673 K.E. dy 16.3.96
do do " 292. K.E. dy 5-5-96.

The following revised estimate is sanctioned in supersession of the estimate of Rs 3,650 sanctioned in G.O. No. 318. I., dy 11th April 193 the excess of Rs 3,660 being met from the provision made for item 76 of the statement printed in P.W.D. No. 857. I., dy 11th Oct 193:—

Capital Expenditure not charged to Rev.
49. Irrigation.
Kistna Delta System
Eastern Section

You are informed that no extension is agreed for the increase of 100 p.c. in the cost of the land acquired, over the Estimate. The extension should be called for.

A.S.H. 24.8.96

I Works.
Pullern Canal
2. Main Canals Branches
2 Land.
Compensation for land required for depositing silt & fixing demarcation stones. Estimate No 7310

2. This sanction is registered as No 83 I of 1896 97.

20/3

Revd
23/5

To the Asst Engr I.
Supdg Engr II. with one encls:
Ex. F 52.
Rev Dept.

E I. Form No 1—1,000—27-11-95.

ACS
20/3
H.E. 24/2 & 20/3.

46

Revised Estimate for compensation for land required for depositing silt on both sides of Pullern Canal, Kistna Eastern Delta

Issue

Revd 16/7

I

F.E.I

ACS
16/7

Registered
16/7

E.I. Form No. 4 (a)—500—14-4-93.

Letter from the Executive Engineer, Kistna Eastern division. } No. 373 dated 21.4.96.

Endorsement from the Supdg. Engineer, Second Circle. } No. 292-K.E. dated 5.5.96.

Under the orders of Govt in this region has risen 100 p.c. since 1892, when the original Estimate was prepared, that Estimate must have been prepared without sufficient care. The results that the cost of the work is Rs. 7310 instead of Rs. 3,650.

Please state the name of the Engineer who prepared the original estimate.

H.H
25.5.96

(1) The name of the Engineer is Mr: Alfred Chatterton, Professor of Engineering in the College of Engineering, Madras, who was at the time on deputation in the P.W.D and serving as Ex: Engineer of the Kistna Gudivada division (Kistna Dt) vide S.E. No 774 K.E. dt. 24.6.96

Revd
4/7/96

PUBLIC WORKS DEPARTMENT,
IRRIGATION BRANCH.

READ the following:—

~~FOR ORDERS~~

Submitted with reference to His Excellency's remark on dispatch cited on Supdg. Engrs, (Second Circle) No. 2673-K.E. dated 16.3.96.

2. The explanation of the Executive Engineer appears to be satisfactory.

3. Estimate amounts for land compensation are approximative. Actuals are settled by the Revenue Dept which has the disbursing of the funds.

Revd
22/5/96
I.

H.H
25/5.

cadre. The original Estimate would have been correctly prepared, as the value of land cannot have risen by 100% since 1892. It is noted that Mr Chatterton is no longer responsible for the error.

H.H
6.7.96

His Excellency the Governor.

~~FOR ORDERS.~~

Explanation with reference to His remarks as to the high rate charged for compensation for land required for depositing silt on both sides of the Pullera Canal, Kistna Eastern Delta.

5897

O.S. 116

H.E. 29/2 B 86/3.

No. 2673 K.S. Superintending Engineer's Office
II Circle dated 16th March 1896

10

From Major W. Le Bas Bradley R.E.
Sup.g Engineer II Circle.

To The Chief Engineer
for Irrigation.

Enclosure
1 Comparative Statement.

Sir.

I have the honor to forward herewith for your approval and sanction of Government a Comparative Statement for Rs. 7310 for Compensation for land required for depositing silt on both sides of the Pullera Canal, and fixing demarcation stones, Kistna Eastern Division.

2. The original estimate amounting to Rs. 3650 was sanctioned in G.O. No. 3184 dated 11 April 1893 and the excess of Rs. 3660 over the original estimate may be met from the balance of the provision as per item No. 76 of the Statement printed with G.O. No. 8579 dated 11 October 1893.

I have the honor to be
Sir
Your Most Obedient Servant
Wm Barnesley Major R.E.
Superintending Engineer
Dublin
15 3/56.

J. W. CURRENT No. 2954

From

The Supdg Engineer

CHIEF ENGINEER FOR IRRIGATION. 18 MAR 96 II Circle No. 1894

To

The Chief Engineer
for Irrigation

Dated 16th March/96

No. 2673 XS

Enclosure 1.

Fuller Canal—

Land required for depositing silt on both sides of the —— Rca.

Forwards for Approval and Sanction of Govt a Comparative Statement for ——

Dated 16th March/96

No. 2673 XS

Enclosure 1.

Fuller Canal—

Land required for depositing silt on both sides of the —— Rca.

Forwards for Approval and Sanction of Govt a Comparative Statement for ——

Exec. 243-5b

No. 3189 of 11-4-93 ✓
" 8579 - 11-10-93. ✓

Later Zone
R 146. Rs/96

20

Letter from the Executive Engineer, Hisdar Eastern Division, to the Superintending Engineer, ii Circle No. 373 24-4-96

—

Reference No. 82 SE/D 8-4-96 herewith forwarded.

I have the honor to state that the original estimate for compensation for land along the Fuller canal was prepared in 1893 in the old Gadivada Dca and there is nothing on record to show how the rate of Rs 60 allowed was fixed.

2. In preparing the revised estimate the rate was fixed from the actual amounts paid — according to award statements received up to date.

3. I may state that the value of land in the delta is steadily rising which accounts for

for part of the Karass and also an average rate of Rs 12/- per acre appears to have been paid for trees which was probably not anticipated.

No. 292 KE / 5.5.96

Forwarded to the Chief Engineer for Irrigation with reference to Memo No. III 16 R&I 7 31st March 96.

Asst Secretary

CHIEF ENGINEER FOR IRRIGATION. 7 MAY 96 No.

Supdg Engineer, II Circle.

29/4/96.

E. W. CURRENT 6357

From

The Supg Engineer

Second Circle

RIGIKo

Recd: 14.7.96

To The Chief Engineer

For Irrigation

Dated 5 May 1896

No 292 KE

Land required for depositing silt on both sides of Pullers Canal —

Explaining the cause of increase in the cost of —

H.E. 2612 & 2611.