

Public Works (1897) Department.

G.O., No. 2715 25

DATED 29 Sept 1897

20/9/97

[Despatch Abstract.]

Stationary Submarine Station Office at Tanuku,
Estimate of Rs. 9500 for constructing
a — in Eodavari DC, sanctioned for
execution when funds are available.

100
4 2557

BACK PAPERS.

FURTHER PAPERS.

G.O.	No.	Department.	Date.	G.O.	No.	Department.	Date.

BUILDINGS AND ROADS.
CIVIL WORKS.

Government { 1897 } of Madras.
PUBLIC WORKS.

Recd.

Enclosures

Regd.

1897.

Spare copies

G.O., No. 2715 W., 29th September 1897.

SEPTEMBER.

Stationary Sub-Magistrate's Office at Tanuku

Estimate of Rs. 9,500 for constructing a —, in Gódvári district, sanctioned for execution when funds are available.

GOVERNMENT OF MADRAS.

PUBLIC WORKS DEPARTMENT.

Buildings and Roads.
Civil Works.

Read—the following papers:—

Proceedings of the Board of Revenue (Land Revenue), Mis. No. 2987, dated 10th August 1897.

Read—the following letter from V. A. BRODIE, Esq., Collector, Gó dávari district, to the Secretary to the Commissioners of Land Revenue, dated Cocanada, 26th July 1897, Ref. No. 2923/Ver.:—

With reference to the correspondence ending with Board's Proceedings (Land Revenue), Mis. No. 697, dated 23rd February 1897, communicating Government Order, Public Works Department, regarding the preparation of plans and estimates for the construction of a Stationary Sub-Magistrate's office at Tanuku, I have the honour to forward herewith, countersigned by me, the plans and estimates for Rs. 9,500 received from the Superintending Engineer, for obtaining the sanction of Government.

Resolution—Mis. No. 2987, dated 10th August 1897.

Submitted to Government in the Public Works Department for sanction, with reference to G.O., No. 428 W., dated 13th February 1897.

2. The Collector should have submitted the plan and estimate direct to Government, with reference to clause (f), paragraph 4 of Board's Proceedings, No. 232, dated 26th June 1896.

(True Copy and Extract.)

(Signed) R. C. C. CARR,
Secretary.

Note by the Chief Engineer, Public Works Department.

The dimensions of the windows in the record-room have been altered from $2' \times 4\frac{1}{2}'$ to $2' \times 6\frac{1}{4}'$ to suit the type design circulated with G.O., No. 1948 W., dated 6th August 1895. The printed schedule of quantities which accompanied the above Government order will be shortly revised and circulated.

(Signed) D. McNEIL CAMPBELL, Col., R.E.,
Chief Engineer.
31st August 1897.

ORDER—No. 2715 W., dated 29th September 1897.

The estimate amounting to Rs. 9,500, for constructing a Stationary Sub-Magistrate's office at Tanuku, in the Gó dávari district, is sanctioned for execution when funds are available.

2. Attention is drawn to the Chief Engineer's note recorded above.

3. This sanction has been registered as Provincial No. 51 W. of 1897-98 and classified as "Civil Buildings—Original Works."

(True Extract.)

Under Secretary to Government.

To the Superintending Engineer, I Circle, with nine enclosures.
" Examiner, Public Works Accounts.
" Board of Revenue (Land Revenue), through the Revenue Department.

Exd. T. K. Narayana Aiyangar.

[700]

P.W. DEPARTMENT.

UP

Papers to be read in proceedings:—

Again G.O., dated

189 , No.

Again G.O., dated

189 , No.

Current No. 8119 of 1897, dated 10th Aug 1897, from the Board of Revenue Land Rev Dept
" " Note by the Chief Engineer P.W.D of 30th August 1897.
" " " 189 , " "

ORDER.

The Secy to Govt Rev Dept
for favour of counters - initials

A.H
26.9.97

The estimate, amounting
to Rs 9.500, for constructing a Stationary
Sub Magistrates Office at Yanuku in
the Godavari District is sanctioned
for execution when funds are available

2 Attention is drawn to the
Chief Engineer's note recorded above.

3 This sanction has been
registered as Provincial No 5/W of 1897-98
and classified as "Civil Buildings,
Original Works".

B. P.H.S

Cu

31/8/97

44/7
C.A. 31.8.97

4.5.97


30 The S.E. I circle with 9 copies of 9/10/97
- Escrow P.W. Accts
- Board of Revenue, Land Rev Dept
this the Revenue Dept
H.E. 6.9.97 R.27.9.97

P.H.S

3/P P.W.D.

Note by the Chief Engineer

The dimensions of the windows in the record room have been altered from $2' \times 4\frac{1}{2}'$ to $2' \times 6\frac{1}{4}'$ to suit the type design circulated with G.C. No 1948W dated 6th August 1895. The printed schedule of quantities which accompanied the above G.C. will be shortly revised and circulated


30/8/97

C.W.


P.K.S.

Plastering or Pointing ^{The interior is to be plastered with 2 coats of chunnam & the exterior painted with sukkia motan.}

Flooring ^{is to be of 4" concrete with ordinary motan & 2" concrete concrete plus. with cement motan.}

Roofing ^{is to be of Mangalore tiles laid over teak rafters & ceiled with 1/2" teak plankings.}

Doors and Windows ^{are to be of teakwood of the descriptions noted in the estimate & painted with 2 coats of Casuarina Cholesterol.}

Roof timbers ^{are to be of teakwood and weathered 3 coats.}

Scantlings ^{are correct.}

Rates ^{are fair, vide data submitted.}

The plinth area of the main building is 2373 square feet, and the cost per square foot will be Rs. 2.11.2 inclusive of lead & cinders.

The plans and estimates have been countersigned by the Collector of Godavari District and submitted by the Board of Revenue to Govt. for sanction.

REMARKS.

The plans & estimate under review, amounting to Rs. 9500, provide for construction of a Stationary Sub-Inspector's Office at Tamken in the Godavari Dist. as per type design circulated with G.O. No. 1948 W dated 6th August 1895.

The building is to be built in the corner of the Police Office as shown on site plan.

The thickness of basement & bath room walls has been increased from 1'10 1/2" & 1'1 1/2" to 2'0" & 1'6" respectively.

The dimensions of second room windows have been altered by this office from 2'4 1/2" to 2'6 1/2" as shown on the type design. The printed schedule will be duly corrected & revised one submitted instead. This

revised schedule with alterations in the dimensions of doors & windows to outside of frames & inside within frames, as per Appendix G, which has since been cancelled vide Memo. 4610 C dated 4th Decr. 1896.

The estimate was framed with reference to G.O. No. 428 dated 13th Feb. 1897.

27/5/97
24.8.97

Public Works Department.

Current No. 8119
Letter No. 2987 Misc.
Dated 10th August 1897
From the Board of Revenue (Land Revenue)

TECHNICAL NOTE.

Name of Work Constructing a Stationary
Sub Magistrate's Office at Tanuku, in the
Godavari District.
Amount of Estimate, Rs. 9,500.

PARTICULARS OF ESTIMATE.

Main Building Office	Rs. 9,100.
Subsidiary Buildings	nil.
Wooden hand racks & ladder	400
Contingencies 2 1/2 % (Rs 210)	..
Petty Supervision 4 % (Rs 34)	..
Land Compensation	nil.

Total Rupees ... 9,500.

PARTICULARS OF CONSTRUCTION.

Surface soil Black cotton to a depth of 6 ft.
Sub-soil Black cotton with slight mixture of sand
from 7 to 8 feet below surface of ground.
Foundations are proposed to be laid to a
depth of 6 feet with concrete to ground
level.
Basement is to be raised 2 feet & built of
random rubble in mortar.
Walls are to be raised as per dimensions
indicated on the type design & built of
random rubble in mortar with arch-
work over windows of rough dressed
stone in mortar.

Works
Public (1897)) Department.

CURRENT No. 8119

From
The Board of Revenue
Land Revenue

No. 2987 Misc.

Dated 10th August 97

Received } 16.8.97
Registered }

Enclosures 10 (2 plans)

Spare copies

SUBJECT.

Submitting with remarks
for the sanction of Govt. plans
and estimate for Constructing
a Stationary Sub. Magistrate's
Office at Tanuku, Godavari.

L.S. 425
29/8/97

For Collector.

Ch. 8119
Keep blank in circulation

The foundations are very bad -
bored it out to well to put
a depth of 3 feet of sand under
the concrete.

Ch. 8119

30.8.97

We must make the the main
the portion the concrete has been
broken down & removed the
the foundation of the upper block
the I have been down in
& make the foundation of the
the building the main.

30/8/97

[P. W. 58
250-5-8-96.]

Order initialled for
sanction accordingly.

30.8.97 Ch. 8119

BACK PAPERS.

G.O.	No.	Department.	Date.
"	3160C	P.W.D	12-7-97
"	428W	"	13-2-97
"	1948W	"	6-8-97
"	2681C	"	5-9-95

FURTHER PAPERS.

G.O.	No.	Department.	Date.

Ref No. 2923 of 17.

GODAVARI DISTRICT, COLLECTOR'S OFFICE,
Cocanada, dated 26th July 1897.

FROM

V. A. Brodie Esq.,

COLLECTOR,

Godavari District.

TO

THE Secretary to the Commissioners of
Land Revenue
Madras.

SIR,

With reference to the correspondence ending with B.P. to 697, M.S. L.R. Communicating G.O. P.W.D. regarding the preparation of plans and estimates for the construction of a stationary Sub Magistrate's office at Tanuku, I have the honor to forward herewith countersigned by me, the plans and estimates for Rs 9500 received from the Superintending Engineer for obtaining the sanction of Government.

I have the honor to be

Sir
Your most obedient servant

(52) V. A. Brodie

Collector

Annul

28-7-97

For Collector.

27-7-97

REVENUE (189) DEPARTMENT.

FROM

THE COLLECTOR,

Godavari District.

TO

THE

Dated

Despatched

Received

189 .

No. _____
ENG.

ENCLOSURES.

SUBJECT.



3,000
10-12-96.

Proceedings of the Board of Revenue

(Land Revenue).

Dated 10th Aug. 1897

N^o 2987 Dis.

Read letter from the Collector of Godavari N^o 2923 Ver. dated 26th July 1897.

Resolution.

Submitted to Government in the Public Works Department for sanction with reference to G.O. 428 W. 13-2-97.

2. The Collector should have submitted the plan and estimate direct to Govt. with reference to Cl (f), para 4 of B.P. 232 26.6.96.

(True Extract)

Recd
Secretary

To. The Secretary to Govt. P. W. Dept. with Collector's letter, plans & estimates. The Collector of Godavari.

Dec 5.10
8/19/97

189 .

Board of Revenue

(Land Revenue),

MADRAS.

To

No Collector

Godavari

Secretary to Govt

P. W. Deptt.

Dated 10th Aug. 97.

No. 2987 Dis.

Subject.

*Submitting with remarks
for the sanction of Govt. plan
and estimate for constructing
a Stationary sub Magistrate
Office at Lanku Godavari D.*