Public Works (1897) Department.

G.O., No. 730-W

Dated 9 August 1897

100
20 copies 10/8/97

35
2 copies with detailed estimate
& book

---

at Peralam [Despatch Abstract.]

Rest house. Estimate of Rs 3,050 for Con-
structing a Resthouse with outhouses at Peralam
in Nannilam taluk Tanjore Dt sanctioned
with remarks and a copy of the Proc: ordered
to be forwarded to the Govt of India

Resthouse at Peralam. Forwarding Copy of Proc:
sanctioning with remarks an estimate of
Rs. 3050 for Constructing a Resthouse with
Outhouses at Peralam in Nannilam taluk,
Tanjore Dt

9/9

9-8-97

[P.W. 23. 1,000—20-11-96.]

Indexed

BACK PAPERS.

G.O.	No.	Department.	Date.	G.O.	No.	Department.	Date.

FURTHER PAPERS.

G.O.	No.	Department.	Date.	G.O.	No.	Department.	Date.

IRRIGATION.
ACCOUNT.

Government {1897} of Madras.

PUBLIC WORKS.

Recd. } 1897. *Enclosures*

Regd. } *Spare copies*

G.O., Nos. 730, 731 I., 9th August 1897.

AUGUST.

Rest-house at Peralam

Forwarding copy of Proceedings sanctioning, with remarks, an estimate of Rs. 3,050 for constructing a rest-house with out-houses at Peralam in Nannilam taluk, Tanjore division.

GOVERNMENT OF MADRAS.

PUBLIC WORKS DEPARTMENT.

Irrigation.
Account.

READ—the following paper :—

From Lieutenant-Colonel C. C. RAWSON, R.E., Superintending Engineer, V Circle, to the Chief Engineer for Irrigation, dated Chepâk, 19th July 1897, No. 171 E.I.

With reference to paragraph 35, chapter V, Volume II of the Code, I have the honour to submit, for sanction and allotment of funds under the open Capital account, the enclosed estimate of Rs. 2,500 with report, for constructing a rest-house with out-houses at Peralam in Nannilam taluk, Tanjore division.

2. The want of a rest-house at Peralam is much felt by officers on inspection duty.

3. The work is unremunerative. The necessity for it is explained in the report attached to the estimate.

4. If the estimate is sanctioned and funds are allotted at an early date, the work can be completed by the end of June 1898.

ENCLOSURE.

REPORT to accompany the estimate for constructing a rest-house at Peralam.

	RS.
Amount of estimate	2,500

Want of a rest-house is much felt at Peralam by officers for inspection purposes. No bungalow is available here either for loan or money; even a good camping ground is not to be had. Noolar head works and a large number of irrigation works can be easily inspected from this place. It is therefore now proposed to construct a bungalow with two out-houses at Peralam as per plan and estimate herewith accompanying.

No better site is available for this work than the one shown in accompanying site plan, and this being private property, compensation has to be paid and hence provided for in the estimate.

Specification.—Work will be done according to standard specification.

(Signed) C. H. T. NORFOR,
Executive Engineer.

May 1897.

ORDER—No. 730 I., dated 9th August 1897.

The following estimate is sanctioned :—

Capital Expenditure not charged to Revenue.
49. Irrigation.
Cauvery Delta System.
Open Capital Account.
Cauvery Section.
I. Works.
2. Main Canals and Branches.
Unremunerative Work.

Constructing a rest-house with out-houses at Peralam in Nannilam taluk, Tanjore division.

			Rs.	Rs.
Estimate—				
2. Land—	(1) Land Compensation		125	125
11. Buildings—	(2) Works		2,375	2,375
		I. Works ...		2,500
		II. Establishment ...		546
		III. Tools and plant ...		4
		Total estimate ...		3,050

2. This sanction is registered as No. 66 I. of 1897–98, and will expire on the 31st March 1899.

3. The Superintending Engineer, V Circle, will make the necessary appropriation of funds from the grant for the Cauvery delta system to meet any expenditure that may be incurred on this work during the current year.

4. Ordered that a copy of these Proceedings be forwarded to the Government of India for information.

[Here enter No. 731 I., dated 9th August 1897.]

(True Extract.)

(Signed) W. HUGHES,
Joint Secy. to Government,
Irrigation Branch.

To the Chief Engineer for Irrigation.
" Superintending Engineer, V Circle, with five enclosures.
" Examiner of Public Works Accounts.

Endorsement—No. 731 I., dated 9th August 1897.

Forwarded.

(By order.)

Joint Secretary to Government,
Irrigation Branch.

Fxd. T. K. Narayana Aiyangar.

IRRIGATION.
ACCOUNT.

Government {1897} of Madras.

PUBLIC WORKS.

Recd. } 1897. *Enclosures*
Regd. } *Spare copies*

G.O., No. 730 I., 9th August 1897.

AUGUST.

Rest-house at Peralam

Estimate of Rs. 3,050 for constructing a rest-house with out-houses at Peralam in Nannilam taluk, Tanjore division, sanctioned with remarks, and a copy of the Proceedings ordered to be forwarded to the Government of India.

GOVERNMENT OF MADRAS.

PUBLIC WORKS DEPARTMENT.

Irrigation.
Account.

READ—the following paper :—

From Lieutenant-Colonel C. C. RAWSON, R.E., Superintending Engineer, V Circle, to the Chief Engineer for Irrigation, dated Chepâk, 19th July 1897, No. 171 E.I.

With reference to paragraph 35, chapter V, Volume II of the Code, I have the honour to submit, for sanction and allotment of funds under the open Capital account, the enclosed estimate of Rs. 2,500 with report, for constructing a rest-house with out-houses at Peralam in Nannilam taluk, Tanjore division.

2. The want of a rest-house at Peralam is much felt by officers on inspection duty.

3. The work is unremunerative. The necessity for it is explained in the report attached to the estimate.

4. If the estimate is sanctioned and funds are allotted at an early date, the work can be completed by the end of June 1898.

ENCLOSURE.

REPORT to accompany the estimate for constructing a rest-house at Peralam.

	RS.
Amount of estimate	2,500

Want of a rest-house is much felt at Peralam by officers for inspection purposes. No bungalow is available here either for loan or money; even a good camping ground is not to be had. Noolar head works and a large number of irrigation works can be easily inspected from this place. It is therefore now proposed to construct a bungalow with two out-houses at Peralam as per plan and estimate herewith accompanying.

No better site is available for this work than the one shown in accompanying site plan, and this being private property, compensation has to be paid and hence provided for in the estimate.

Specification.—Work will be done according to standard specification.

(Signed) C. H. T. NORFOR,
Executive Engineer.

May 1897.

ORDER—No. 730 I., dated 9th August 1897.

The following estimate is sanctioned :—

Capital Expenditure not charged to Revenue,
49. Irrigation.
Cauvery Delta System.
Open Capital Account.
Cauvery Section.
I. Works.
2. Main Canals and Branches,
Unremunerative Work.

Constructing a rest-house with out-houses at Peralam in Nannilam taluk, Tanjore division.

		RS.	RS.
Estimate—			
2. Land—	(1) Land Compensation	125	125
11. Buildings—	(2) Works	2,375	2,375
	I. Works ...		2,500
	II. Establishment ...		546
	III. Tools and plant ...		4
	Total estimate ...		3,050

2. This sanction is registered as No. 66 I. of 1897–98, and will expire on the 31st March 1899.

3. The Superintending Engineer, V Circle, will make the necessary appropriation of funds from the grant for the Cauvery delta system to meet any expenditure that may be incurred on this work during the current year.

4. Ordered that a copy of these Proceedings be forwarded to the Government of India for information.

[Here enter No. 731 I., dated 9th August 1897.]

(True Extract.)

Under Secretary to Government,
Irrigation Branch.

To the Chief Engineer for Irrigation.
,, Superintending Engineer, V Circle, with five enclosures.
,, Examiner of Public Works Accounts.

Exd. T. K. Narayana Aiyangar.

His Excellency the Governor.

PUBLIC WORKS DEPARTMENT,

IRRIGATION BRANCH.

PROCEEDINGS OF THE MADRAS GOVERNMENT,

Estimate for constructing a Rest House with outhouses at Peralam. Tanjore Dist.

UNDER date the

READ the following

From the Supdg. Engineer, Fifth Circle. (No. K. 171. E.I. dated 19.7.97)

No 730 I 99 dated 9.97.

The following estimate is sanctioned :-

Issue

Capital Expenditure not charged to Revenue.

49, Irrigation.

Cauvery Delta System.

Open Capital Account.

Cauvery Section.

I - Works.

2. Main Canals and branches.

Unremunerative Work.

Constructing a Rest house with outhouses at Peralam in Kannilam taluq, Tanjore division -

Estimate -		Rs	Rs
2. Land -	1. Land Compensation -	125.	125.
II. Buildings -	2. Works.	2375	2,375.
	I - Works.		2,500.
	II - Establishment -		546
	III - Tools & plant.		4.
	Total Estimate		3050.

2. This sanction is registered as No.

No. 66 I. of 1897-98, and will expire on the 31st March 1899.

3. The Supdg. Engineer, Fifth Circle, will make the necessary appropriation of funds from the grant for the Cauvery delta system to meet any expenditure that may be incurred on this work during the current year.

4. Ordered that a copy of these Proceedings be forwarded to the Government of India for information.

To The Chief Engr. for Irrigation.
" Supdg. Engineer, Fifth Circle
" Examiner of Public Works Accts.

No 731 I. 9 Aug. 97

Endorsement.

Forwarded.

19/8/97

28/7/97.

W.H. 29.7.97

I

Sta. 27/7/97.

Accs 27/7/97

P. I. Form No. 1—1,000—2-2-97.

20-7-97.

Public Works (189 7) Department.

CURRENT No. ~~95 I J~~ 7842

Order

From The Supdg Engineer 5 Circle

No. 171 Ed.

Dated 18/19 July 1897.

Received 19—8—97 Regtd.

Enclosures 6 (3 = 8 · 97 3 Plans)

Spare copies

SUBJECT.

Rest-House & Cattle out-houses at Perabam in Namakkal Taluq Salem Dt.—

Submitting for Sanction and allotment of funds an Estimate of Rs. 2,500 for constructing a—

Rocks & Check Rail

2nd 19/7/97

Accs 19/7/97

Rs. 7-7

BACK PAPERS.

G.O.	No.	Department.	Date.

FURTHER PAPERS.

G.O.	No.	Department.	Date.

289

Report to accompany the Estimate for constructing a Rest House at Peralam.

Amount of Estimate Rs 2,500

Want of a Rest House is much felt at Peralam by officers for inspection purposes. No Bungalow is available here either for love or money, even a good Camping ground is not to be had. Kandy Road Wadies and a large number of irrigation works can be easily inspected from this place. It is therefore now proposed to construct a Bungalow with two out-houses at Peralam as per plan and Estimate herewith accompanying

No better site is available for this work than the one shewn in accompanying site plan and this being private property,——

——Compensation has to be paid and hence provided for in the Estimate.

Specification:— Work will be done according to Standard Specification

May 1897.

Executive Engineer

CHIEF ENGINEER
FOR IRRIGATION.
19 JUL 1897
No. 959-E
6

No. 171 E.

SUPERINTENDING ENGINEER'S OFFICE,
V CIRCLE, MADRAS,
Chepâk, 17 July 1897

From

Lieut Colonel G. G. Rawson R.E.
SUPERINTENDING ENGINEER,
V CIRCLE,

To

THE Chief Engineer
for Irrigation.

SIR,

Enclosures. 6
2 Plans in tracing
1 Site plan
1 Report
1 general abstract
1 Estimate
1 Detailed Estimate
6

With reference to paragraph 35 Chapter V, Volume II of the Code, I have the honour to submit for sanction and allotment of funds under the Open Capital account, the enclosed estimate of Rs 2,500 with report, for constructing a Rest house with out-houses at Peralam in Nannilam Taluq, Tanjore Division.

2. The want of a Rest house at Peralam is much felt by officers on inspection duty.

3. The work is unremunerative. The necessity for it is explained in the report attached

500—31-3-97.

attached to the estimate.

4. If the estimate is sanctioned and funds are allotted at an early date, the work can be completed by the end of June 1898.

I have the honour to be,
Sir,
Your most obed! Servant

[signature]
19/7/97 Lt. Col. R.E.
Supdg Engnr 5 Circle

CHIEF ENGINEER
FOR IRRIGATION.
10 JUL 1897
No. 9528

19.7.97