

P. W. 1321

Marine (1898) Department.

G.O., No. 127 J

DATED 14th February 1898

17/2/98

[Despatch Abstract.]

Sadmasagaram tank: Estimates aggregating Rs. 1810
for constructing 2 sluices and a weir in the bund of
— of Basura, Palkonda Taluk, Vizapatnam District.

100
LX

Regd. 14/2/98
14/2/98
✓

G.O.	No.	Department.	Date.	G.O.	No.	Department.	Date.

Government { 1898 } of Madras.
PUBLIC WORKS.

Spare copies

FEBRUARY.

Estimates, aggregating Rs. 1,810, for constructing two sluices and a weir in the bund of — of Basura, Palkonda taluk, Vizagapatam division, sanctioned.

GOVERNMENT OF MADRAS.

PUBLIC WORKS DEPARTMENT.

Irrigation.
Account.

READ—the following papers :—

From W. C. DeMORGAN, Esq., M.I.C.E., Superintending Engineer, I Circle,
to the Chief Engineer for Irrigation, dated Camp Cocanada, 20th January
1898, No. 1016 V.Z.

I have the honour to submit, herewith, the following estimates, together with a
general abstract estimate amounting to Rs. 1,810, for constructing two sluices and a
weir in the bund of Padmasagaram tank of Basura, in the Vizagapatam division, and
to request that sanction of Government may be obtained to the same :—

(1) Constructing sluice No. 1	Rs.
(2) Do. do. No. 2	550
(3) Do. weir	420
	840
Total	1,810

2. It will be observed from the report that the tank is one of those lately handed
over to this department in Palkonda taluk and requires improvement.

ENCLOSURE.

REPORT to accompany the Estimate for Improvements to Padmasagaram Tank of Basura.

Amount of estimate ... Rs. 1,810 | Average revenue ... Rs. 1,890

This is one of the tanks lately handed over to this department and has no improvements
for a very long time, but an estimate amounting to Rs. 1,800 for raising the bund was sanctioned
(vide circle register No. 460 of 1896-97) and is in progress.

The tank is not provided with surplus arrangements, but has a natural escape at the right
end, and the surplus water escapes into the south surplus channel of the Seetasagaram tank, and
is not therefore capable of containing a full supply; consequently, it is proposed to construct a
masonry weir.

The tank is at present provided with one masonry sluice which is in a ruined condition and
must be rebuilt. It has also a pot sluice in ruined state which must be replaced by a masonry
sluice.

The whole work will be executed in accordance with the standard specification.

No. 39 I.

Note by the Chief Engineer for Irrigation.

In 1896-97, an estimate of Rs. 1,800 was sanctioned by the Superintending
Engineer, I Circle, for raising the bund of the Padmasagaram tank of Basura, one of
the tanks in Palkonda taluk, Vizagapatam division, lately handed over to the Public
Works Department. The tank has no surplus arrangements beyond a natural escape
at the right end. The Executive Engineer in charge of the I Circle proposes,
therefore, to construct a masonry weir in the bund of the tank and build two masonry
sluices to replace the existing ones which are in a ruined condition. The estimates
for these improvements may be sanctioned.

4th February 1898.

(Signed) W. HUGHES,
Chief Engineer for Irrigation.

ORDER—No. 127 I., dated 14th February 1898.

The following estimates are sanctioned :—

Irrigation.
43. Minor Works and Navigation.
Minor Works for which neither Capital nor Revenue Accounts are kept, P.W.D.
Original Works.
Vizagapatam Division.
Improvements to Padmasagaram Tank of Basura, Palkonda Taluk.

Estimate—	Rs.
(1) Constructing a masonry weir	840
(2) Do. masonry sluice No. 1	550
(3) Do. do. No. 2	420
Total	1,810

2. This sanction is registered as No. 167 I. of 1897-98.

(True Extract.)

Under Secretary to Government,
Irrigation Branch.

To the Chief Engineer for Irrigation.

„ Superintending Engineer, I Circle, with twelve enclosures.
„ Examiner, Public Works Accounts.

Exd. T. K. Narayana Aiyangar.

PROCEEDINGS OF THE MADRAS GOVERNMENT.

Under date the

Read the following

To terminate of Rs 1810 for empty revenue
and a unit in the lands of Padmasagaram
Tank in Vizagapatnam District. Note re-
commenting for sanction -

From the Super. Engineer, First Circle. (42. No 1016-17, dated 20.1.88).
No 39-244-248

Note by the Chief Engineer for Irrigation

Issue

[Signature]

14/2/88

1016/101

In 1896-97, an estimate of Rs. 1800-
was sanctioned by the Super. Engineer,
First Circle, for raising the bund of
the Padmasagaram tank of Basura
one of the tanks in Palkonda taluk,
Vizagapatnam division, lately handed
over to the P. W. Dept. and which had
no improvements done to it for a very
long time. The tank has no surplus
arrangements beyond a natural escape
at the right end, which is inadequate
for disposing of the surplus water. The
Executive Engineer in charge of the First
Circle, proposes, therefore, to construct
masonry weir in the bund of the tank
and build two masonry sluices to
replace the existing ones which are
in a ruined condition. The estimate
submitted for these improvements.

amount to Rs. 1810, which may be sanctioned.

Order thereon. N-127/9 14.2.98

The following estimates are sanctioned.

- ed: -

Sanction.

43, Minor Works & Sanction.

Minor Works for which neither Capital nor Revenue Accounts are kept. P.D.

Original Works.

Vizagapatam division.

Improvements to Padmasafaram tank of Basura, Palakonda taluk.

Estimate. — R.
1. Constructing a masonry weir. — 840. ✓
2. — do — masonry sluice N. 1. — 550. ✓
3. — do — do — do — N. 2. — 420. ✓
Total 1,810 ✓

2 This sanction is registered as No. 167 J. of 1897-98.

W.H.

4.2.98

7.2.9 12.2.98. h. m. 1998

To The Chief Engineer for Sanction.
- Supp. Engineer, East Circle.
- Examiner, P.W. Accounts.

2/13/98

Public Works (1898) Department.

CURRENT No. 1321

From The Chief Engineer
for Irrigation

Order

No. 39

Dated 4-Feb-98.

Received

Registered

Enclosures

Spare copies

SUBJECT.

Padmasafaram Tank in
Vizagapatam Dist. Estimate of
Rupees 1810 for constructing 28 sluices
and a weir in the bund of - hole -
recommending for sanction the -

BACK PAPERS.

FURTHER PAPERS.

Public Works (1898) Department.

CURRENT No. 2 72

From W. Demorgau Esquire
Executive Eugénie in charge
I Circle

Order

No. 1016 v. z

Dated 20 th/₂ January 1898

Received 24 — 20 —

Registered

Enclosures 10

Spare copies

SUBJECT.

Padmasageram Tank in
Viragapam Division - Constructing
2 sluices and a weir in the bund
of - Submitting plans &
estimates for - and requesting
to obtain sanction of Government
to the same. Cf. It check
the estimate

1018
22/11/81

269

27-1

BACK PAPERS.

FURTHER PAPERS.

No.	Date.
-----	-------

8

No.	Date.
-----	-------

Report to accompany
the Estimate for Improve-
-ments to Padma Saggam
Tank of Basura

Amount of Est Rs 1810

Average Revenue Rs 1890

This is one of the tanks
latehly handed over to
this Department and
has no Improvements
for a very long time, but
an Estimate amounting
to Rs 1800 for raising the
bund was sanctioned
- vide Circle Register no.
460 and is in progress
9697 The tank is not
provided with surplus area
-ments but has a natural
Escape at the right end
and the surplus water
escapes into the South
Surplus


Channel of the Seta Sapa-
ram Tank, and is not
therefore Capable of Contain-
ing a full supply, conse-
quently it is proposed
to Construct a masonry
weir.

The tank at present
provided with one masonry
Sluice which is in a ruined
Condition and must be
rebuilt. It has also
a Pot Sluice in ruined
State which must
be replaced by a masonry
Sluice.

The Work will
be executed in accordance
with the Standard Spec-
ification.

W. D. Murgas 20
1

Supt. Engineer
T. C. L. 20 Jan 98.



From

No. 1016.V.2

W. De Magan
C. L. Laminie Esq. M. I. C. E.
Superintending Engineer,
First Circle.

Enclosures 10 To

The Chief Engineer for Irrigation
Madras.

3 Estimates
3 Drawings
1 Report
1 Data sheet
1 Tabular Statement
1 Abstract
10

Sir,

W. D. Murgas
Camp

Cocanada 20.1.1898.
Disps 21.1.98

I have the honour to submit herewith
the following Estimates together with a General
abstract Estimate amounting to Rs 1810 for
Constructing two sluices & a weir in the bund of
Padmasaparam Tank of Bassur in the Virago-
-batam Division and to request that sanction
of Government may be obtained to the same.

1. Const. Sluice no: 1	Rs 550
1 " " " " no: 2	" 420
1 " " " " weir	" 840
	" 1810

2. It will be observed from the report that
the tank is one of those lately handed over
to this Department in Palakkonda Taluk
and requires improvement.

I have the honour to be
Sir

Your most obedient Servant.

W. D. Murgas 20
1

Supt. Engineer T. C. L.

20.1.1898

CHIEF ENGINEER
FOR REGISTRATION.
24 JAN. 1898
No. 102

CWS. 114
1324/20