

Public Works (189⁸) Department.

G.O., No. 653 J

DATED 2nd September 98

C 3/9/98

[Despatch Abstract.]

Culvert on the Arka Pippalapauka Road

Constructing a slab — Estimate of Rs 400 for
Gampahen Dr, Sauchin

C 100/ 28.9
2.9.98

Culvert on the Aska-Pippalapanka Road
 Estimate of Rs. 400 for constructing a slab —, Ganjám division, sanctioned.

GOVERNMENT OF MADRAS.

PUBLIC WORKS DEPARTMENT.

Irrigation.
Account.

READ—the following papers:—

From the Superintending Engineer, I Circle, dated 27th July 1898, No. 459 G.N.

No. 223 I.

Note by the Acting Chief Engineer for Irrigation.

The Superintending Engineer, I Circle, submits an estimate of Rs. 350 for a slab culvert required to drain a piece of land in connection with the Rushikulya project. The estimate may be sanctioned, subject to remark on the plan on account of which estimate has been raised to Rs. 400.

27th August 1898.

(Signed) J. C. LARMINIE,
Ag. Chief Engineer for Irrigation.

ORDER—No. 653 I., dated 2nd September 1898.

The following estimate is sanctioned from the balance of the amount reserved for unforeseen works of the Rushikulya project, which will then be reduced to Rupees 75,544 :—

Famine Relief and Insurance.
35. Protective Works—Irrigation.
Rushikulya District.

Rushikulya Project.

I. Head Works.

3. Works.

3. Works.

Constructing a Slab Culvert on the Aska-Pippalapanka Road.

Estimate	...	...	...	...	...	...	Rs.
2 This section is ...	...	...	...	...	...	...	400

2. This sanction is registered as No. 66 I. of 1898-99.

(True Extract.)

Under Secretary to Government,
Irrigation Branch.

To the Chief Engineer for Irrigation.

" Superintending Engineer, I Circle,
with five enclosures.
" Examiner, Public Works Accounts.

„ Examiner, Public Works Accounts. ^{with five}

Exd. T. K. Narayana Aiyangar.

Public Works (1898) Department.

CURRENT No. 7232

From

The Chief Engineer for the

No. 223

Dated 27 8 98

Received 22.8.88

Registered S

Enclosures 6 (2 pages)

Spare copies

SUBJECT.

Note recommending for sanction
the rate of Rs 350. for constructing a stone
culvert required to drain a piece
of land in connection with the
Rushikulya Project.

PROCEEDINGS OF THE MADRAS GOVERNMENT.

READ the following

PROCEEDINGS OF THE BOARD OF SUPERVISORS OF THE
SALT WATER RAILROADS OF THE STATE OF CALIFORNIA
Held at the City of San Francisco, California, on the 27th day of July, 1908.
UNDER date the _____
READ the following
From the Supr: Engineer's Office — No. 459. G. N. dated 27th July 1908.
No 223 Ld 27-8-88
Note by the Ag: Chief Engineer
for Irrigation

The Superintending Engineer

Issue

1.st Circle submits an estimate
of Rs. 350 for a slab culvert

922 278

required to drain a piece of land
in connection with the
~~whole natural drainage was~~
~~cut off by the construction of~~

1004

~~The Simada Reservoir dam~~
Ruslikulya Project. The estimate
may be sanctioned. Subject
remains as the present
account of capital attempts has been rendered
Order thereon to be 400

No 653 I 72.9. 78 ^{On}

7. 98. The following estimate is sanctioned from the balance the amount reserved for

myracoccin

unforeseen works of the
Rushikulya Project, which
will then be reduced to
Rs. 75,544:—

Famine Relief and Insurance
35. Protective works, Irrigation.
Rushikulya Project

I. Head works
3. works.

Constructing a slab culvert
on the Aska Pippalapauka Road.
Estimate No. ⁴⁰⁰350.

2. This sanction is registered
as No. 66. I of 1090. 99.

[Handwritten signatures and dates]
To, 7.8.98
The Chief Eng. for Irrigation.
" Supd: Eng. 1st Circle with enclos.
" Examiner P.W. Accounts.
19/9/98

P.W.
9.8.98
P. I. Form No. 1-1,000-21-4-98.

Public Works (1898) Department.

[Handwritten notes in margin]
Please carry this
estimate to the
Sanctioning
the balance of Rs. 75,544
reserved for unforeseen
works of Rushikulya
Project.

CURRENT No. 68 GN

From W. De Morgan Esquire
Officiating Supd. Engineer I Circle

Order

Ch. F. Chick + Son
Sanction - hereby say
I submit an estimate No. 350
for a slab culvert
to drain a piece of land
applied in connection
with Rushikulya project
which may be sanctioned.

No. 459 GN

Dated 27th July 1898

Received 10 — 8 — 98

Registered

Enclosures 4 (including 2 drawings kept
in the office)

Spare copies

SUBJECT.

Constructing a slab culvert
on the Aska Pippalapauka
road near the surplus weir
of Surada reservoir — Submitting
for sanction an estimate of
Rs 350 for — with explanation
for the necessity of the work
D.S.

[Handwritten signatures and dates]
14/5/98
The estimate has been
checked
18/8/98

18/8/98
18-8-98

10/5/98

FROM

W. C. De Morgan, Esquire, M. I. C. E.
SUPERINTENDING ENGINEER,

FIRST CIRCLE.

Enclosures. 4 TO

1 Estimate
1 Report
2 Drawings

THE CHIEF ENGINEER

FOR IRRIGATION.

~~WALTAIR,~~
Palconda

27th July

1898

Дело 6-8 - 1820

SIR,

SIR,
I have the honor to forward an Estimate
amounting to Rs 350 for Constructing a Slab
Culvert on the Aekka Pippalapauka Road.

2. The Surada Western Dam cuts off the flow of drainage from a piece of land near the Roman Catholic Church. A drain was dug to the Culvert on the Reka Pippalapauka road to carry off the water, but the floor of the Culvert is too high to allow of thorough drainage. This was explained in this office no. 660 G. N.
7.11.97.

R 738.4/97
glagged

It was thought that the floor was 2' too high, but levels show that it is actually 4'; and that it cannot be lowered without undermining the abutments of the Culvert. A New Culvert must therefore be built, and to prevent Ingression of

S. E. L. 500-29-2-96.
I

FROM

SUPERINTENDING ENGINEER,
FIRST CIRCLE.

TO

THE CHIEF ENGINEER

FOR IRRIGATION.

DATED
DESPATCHED
RECEIVED

189

No.

ENCLOSURES.

SUBJECT.

*of lands this year, the work
has been put in hand in
anticipation of sanction.*

I have the honor to be

Sir,


Your most obedient servant.

W. Morgan

31.7.98.

*Superintending Engineer,
First Circle*

*62
30/7*



*over
2232/50*

31