Public Works (189) Department.

G.O., No. 933 I

DATED 26 Oct 89

26/10/89

[Despatch Abstract.]

Quarters - The Estimate of Rs 3.220 for constructing —— for the Head works Depot & four Lascars at Sorasamdlo, Gullery anicut, Rushikulya Project, Sanctioned

10/11

329

26/10

[P. W. 26.
[illegible]]

BACK PAPERS.

G.O.	No.	Department.	Date.	G.O.	No.	Department.	Date.

FURTHER PAPERS.

G.O.	No.	Department.	Date.	G.O.	No.	Department.	Date.

IRRIGATION.
ACCOUNT.

Government {1899} of Madras.

PUBLIC WORKS.

Recd.	1899.	*Enclosures*
Regd.		*Spare copies*

G.O., No. 933 I., 26th October 1899.

OCTOBER.

Quarters

The estimate of Rs. 3,220 for constructing — for the Head Works Superintendent and four lascars at Sorasamallo, Gullery anicut, Rushikulya project, sanctioned.

GOVERNMENT OF MADRAS.

PUBLIC WORKS DEPARTMENT.

Irrigation.
Account.

Read—the following papers :—

From the Superintending Engineer, I Circle, dated 28th August 1899, No. 816 G.N.
To the „ „ I „ „ 7th September 1899, No. I/28 G.N.
From the „ „ I „ „ 14th „ „ No. 966 G.N.

No. 198 I.

Note by the Chief Engineer for Irrigation.

The Superintending Engineer, I Circle, submits an estimate, amounting to Rupees 3,180, for constructing quarters for accommodating the Head Works Superintendent and four lascars at Sorasamallo, Gullery anicut, Rushikulya project. These men, at present, occupy temporary sheds, which, besides being unhealthy, are damaged every year by rain and cost much to repair. Owing to errors found in the calculations, the estimate has been in creased in this office to Rs. 3,220 and may be sanctioned.

(Signed) W. HUGHES,
Chief Engineer for Irrigation.

9th October 1899.

Order—No. 933 I., dated 26th October 1899.

The following estimate is sanctioned :—

Rushikulya Project.
Irrigation.
42. Major Works (Working Expenses).
2. Maintenance and Repairs.
Mahanadi Canal.
1. Head Works.
3. Buildings.

	RS.
Constructing quarters at Sorasamallo—	
For Head Works Superintendent	1,260
For four lascars	1,960
Total Estimate ...	3,220

2. This sanction is registered as No. 83 I. of 1899-1900.

(True Extract.)

Under Secretary to Government,
Irrigation Branch.

To the Chief Engineer for Irrigation.
„ Superintending Engineer, I Circle.
„ Examiner, Public Works Accounts.

Exd. T. K. Narayana Aiyangar.

Public Works (1899) Department.

CURRENT No. 8580

9339

From The Chief Engineer for Irrign

Order

No. 198 I.

Dated 9-10-99
Received } 19-10-99
Registered }
Enclosures 4 Plans - 3 } Total
others - 5 } 8
Spare copies.

SUBJECT.

Constructing quarters for Head works Supt. & Lascars at Sorasamolo — Ganjam Dn — Estimate of Rs 3220 as increased in this office for — Recommending for sanction the —

BACK PAPERS.

No.	Date.

FURTHER PAPERS.

No.	Date.

PUBLIC WORKS DEPARTMENT,
IRRIGATION BRANCH.

PROCEEDINGS OF THE MADRAS GOVERNMENT.

Estimate of Rs 3220 for constg quarters for Head Works Supt and 4 lascars Sorosomallo.

UNDER date the

READ the following

From the Supg: Engineer, I Circle, No. 816 G.N. dated 28th Aug: 1899.

To the Supg: Engineer, I Circle, No. $\frac{I}{28}$ G.N. dated 7th Sept: 1899.

From the Supg: Engineer, I Circle, No. 966 G.N. dated 14th Sept: 1899.

Note by the Chief Engineer for Irrgn
No 198 Dd 9. 10 99

1 P

Prepare Fair

The Superintending Engineer, I Circle, submits an estimate, amounting to Rs 3,180, for constructing the quarters for accommodating the Head Works Superintendent and four lascars at Sorasamollo, Gullery Anicut, Rushikulya project. These men, at present, occupy ~~damp and~~ temporary sheds which, besides being unhealthy, are damaged every year by rain and cost much to repair. Owing to errors found in the calculations, the estimate has been increased in this office to Rs3,220 and may be sanctioned.

Issue

12.10.99

I

12 10 99

No. 933 Dd 26.10.99

ORDER thereon.

The following estimate is sanctioned:-

Rushikulya Project.

Irrigation.

42 Major Works (Working expenses).

2. Maintenance and repairs.

Mahanadi Canal.

1. Head Works.

3. Buildings.

Constructing quarters at Sorasamallo

for Head Works Superintendent	Rs 1260
for four lascars	1960
Total Estimate	3220

2. This sanction is registered as No. 83 I of 1899-1900.

A.S.H.
10.10.99

7/10/99

9.10.99

To

The Chief Engineer for Irrigation.
,, Supg: Engineer, I Circle.
,, Examiner, P.W. Accounts.

✓ Letter s-enclosures ✓ 11/11/99

6.10.99

H E 9.10.99 Ref. 12.10

E. I. Form No. 1—900—27-5-96.

Public Works (1899) Department.

CURRENT No. 78 G.N.

From The Supg. Engineer First Circle

Order

No. 966 G.N.

Dated 14/15 - 9.99
Received } 18 - 9 - 99
Registered }
Enclosures One plan
Spare copies

SUBJECT.

Submits a plan of the Supdt's qrs. proposed to be built at the Hd. Wks of Sorasamallo

C.E.I.

18/9

18/9/99

19.9.99

BACK PAPERS.

No.	Date.
I 28 C.N.	7-9-99.
R. 74 G.N.	28-8-99

FURTHER PAPERS.

No.	Date.

$\frac{C}{1}$ 200—15-6-1899.

No. 966 G.N.

FROM

W. C. De Morgan Esqr., M.I.C.E.,
THE SUPERINTENDING ENGINEER
FIRST CIRCLE,

TO

THE CHIEF ENGINEER
FOR IRRIGATION

WALTAIR, 14th September 1899.
Camp.

Enclosures. One

FOR IRRIGATION
18 SEP 1899
78 C.N.

SIR,

With reference to your memorandum no. $\frac{I}{28 C.N.}$ d/ 7.9.99, I have the honor to submit herewith a plan of the Superintendent's quarters proposed to be built at the head works of Surasamollo.

put up are the plans of
to
R No $\frac{74 G.N.}{99}$

I have the honor to be,
Sir,
Your most obedient servt.

M. Brown $\frac{15}{9.99}$ Asst. Engineer
for Suptg. Engineer
1st Circle

M.

W. L. De Morgan Engr.

14th September 99

With reference to your memoran-
dum No. II/288 dt 7.9.99,
have the honour to submit herewith
a plan of the Superintendent's qua-
prepared

Public Works (1899) Department.

IRRIGATION BRANCH.

ISSUE No. II/288

To

The Supdg Engineer

(Reply to letter No. , dated)

Dated 7. 9. 99

Despatched 9. 9. 99

Enclosures *

* Particulars of Enclosures.

SUBJECT.

Plan of the Superintendent's
quarters proposed at Swas
-mollo — Requests to submit
as early as possible the —
as it was not ~~received~~ with
the estimate submitted by the

E. I. Form No. 13—4,000—7-1-99

BACK PAPERS.

No.	Date.
R 74 GN	24-8-99

Sent to Government with No. I., dated 189 .

Printed with G.O., No. I., dated 189 .

REMINDERS ISSUED.

No. 1, dated 189 .
„ 2 „
„ 3 „
„ 4 „
„ 5 „

KEEP-WITHS.

FURTHER PAPERS.

No.	Date.
R 78 GN	14-9-99

Write fair
NCB
6/9/99

No I 28 GN 7-9-99

Memo

The undersigned has the honour to request that the S.E., 1st Circle, will be so good as to submit as early as possible the plan of the Superintendent's quarters proposed at Surasomollo as it was not sent with the Estimates submitted with his letter, No. 816 GN, dated 28-8-99, though

~~The following plans only were submitted with the SE's letter quoted above.~~

+ the site plan of the proposed quarters for the Supdt. & four lascars at Surasomollo & the

~~I. Plan of~~ the proposed quarters for the lascars ~~of Headworks~~ have been sent

To
The Superintending Engr
1st Circle

Iss
6/9/99

Public Works (1899) Department.

CURRENT No. 74 G.N.

Order

From The Supg. Engineer First Circle

No. 816 G.n.

Dated 28/30. 8. 99.
Received } 2. 9. 99.
Registered }
Enclosures 4. { 2 plans / 2 Ests.
Spare copies

SUBJECT.

Constructing quarters for Head Works Supdt. & 4 Lascars at Sorosomolo. —— Submits Estimates for Sanction.

DEJ

I.C.W. 2/9/99

3.9.99

Pro 27 / 10560/38

BACK PAPERS.

No.	Date.

FURTHER PAPERS.

No.	Date.
128 Gr	7-9-99
R 78 G.N.	14-9-99

C/2 200—15-6-1899.

No. 816 Gn.

FROM

W. C. De Morgan Esqr. M. I. C. E.,
THE SUPERINTENDING ENGINEER
FIRST CIRCLE,

TO

THE CHIEF ENGINEER
FOR IRRIGATION

2 - SEP 1899
74 G.N.

Enclosures. 4

WALTAIR, 189 .
Camp. Bauk Canal Dt 28. 8. 99.
30.

SIR,

1 Estt for constructing quarters for the Hd works Supdt. at the Surasomollo.
2 Plan. do —

I have the honor to submit the marginally noted plan and estimate for constructing Quarters for Head works Superintendent and 4 lascars at the Surasomollo. The anicut is the Gullery anicut, Rushikulya System.

2. The Site is very damp, and in the cold weather very cold, it is also very malarious.

3. The Superintendent and lascars now occupy temporary sheds which are damaged every year by rain and cost much to repair. Moreover they are cold and damp. It is most desirable on the ground of health and economy that pukka quarters

Should

should be provided.

4. No provision is made for the buildings in the Project Estimate, and I have therefore classified it under 42 Major works, working Expenses, Extensions and Improvements.

I have the honor to be
Sir
Your most obedt servant

W. D. Morgan
28/8

Superintending Engineer
[illegible] Circle

Uncon... May
will have to
be met from
the provision for
unforeseen works, as
the estimates are
[illegible] the limit of
sanction under
Ex Engrs, viz, Rs 1,000

NCG
7/9/21

Old question
Again Govt may charge
to 42 works [illegible]
I think