

(1) பக்கங்களின் எண்ணிக்கை 15-30

(2) புதுக்கித் திருப்பிய நாள்

(3) ஆதாரங் குறிப்பவர் சுருக்கொப்பம்

தமிழ்நாடு ஆவணக் காப்பகம்.

தமிழ்நாடு அரசு

பெரிய துறை

அரசாணை எண். 464
மு: கோப்புத் தாள் எண்.

பச்சநம்
பலவகை

நாள்: 30-6-1890

1890

மதுக்கலேர கண்டபடி கையாளலோ சட்டரது.

Detail of Work.	Number.	MEASUREMENTS IN FEET.			Area or Contents	Total Quantity of each description of Work.
		Length.	Breadth.	Depth.		
<u>Roofing</u>						
Existing roof of the Building	1	116	12		5.5	
including the Co. Keapers & roof	1	116	8		3.6	
and Curbing thereof. See Engr. Plans						
					<u>Total 9.1</u>	
<u>Demolishing Brickwork</u>						
Screen walls	1	19 3/4	1	6	2	
Front wall of Store	1	19 3/4	1 1/2	9	6	
Driveway wall	3	7	1 1/4	12		
Formers & doorways	2	4	1 1/2	7		
Wall near of Station	1	16	1 1/4	6		
Top of old wall to ft. Station	1	67	1 1/2	1 1/2		
Under doorways	5	4	1 1/2	6		
					<u>Total 11</u>	
<u>Excavation</u>						
		8 1/2				
Trails all around	1	15 1/2	3	3 3/4		
Side wall	1	48 1/2	3	3 3/4		
One side wall	1	13 3/4	3	3 3/4		
Screen wall	1	8	2 1/2	2 1/4		
Steps	2	8 1/2	2	1/4		
					<u>Total 6</u>	
<u>Under Station</u>						
		6 1/2	3	3 3/4		
<u>Concrete for foundation</u>						
		8 1/2				
Trails all around	1	15 1/2	3	1/4		
Side wall	1	48 1/2	3	1/4		
One side wall	1	13 3/4	3	1/4		
Screen wall	1	8	2 1/2	1/4		
Steps						

Detail of Work.

Detail of Work.

Detail of Work.	Number.	MEASUREMENTS IN FEET.			Area or Contents.	Total Quantity of each description of Work.
		Length.	Breadth.	Depth.		
(Concrete) Foundation Brought forward					537	
Deduct Foundation for walls	1	67	3	3/4	150 3/4	377
Total					386 1/4	387
Brick in Mortar					633	
Foundation walls all round	1	154 1/2	2 1/2	3	1155	
Side wall	1	43 3/4	2 1/2	3	365 1/2	
Cross wall	1	14 1/4	2 1/2	3	107 1/4	
Screen wall	1	78	2 1/2	2 1/4	50	
Basement					670	
Full wall round	1	154 1/2	2	2	610	
Side wall	1	49 1/2	2	2	197	
Cross wall	1	14 3/4	2	2	59	
Steps	2	63 1/4	3	1	40 1/2	
Superstructure					1871	
Full wall round	1	154 1/2	1 1/2	12	2754	
Side wall	1	49 1/2	1 1/2	12	717 1/2	
Cross wall	1	15 1/4	1 1/2	12	275 1/2	
Screen wall	1	6	1 1/4	7	53 1/2	
Parapet wall	1	154 1/2	1 1/2	1 1/2	348 1/2	
Binding wall	1	119 3/4	1 1/2	1 1/2	113	
Doors	1	15 1/4	1 1/2	1 1/2	34 1/4	
Side of window	4	1 1/4	1 1/2	8	60	
Blocking wall	2	3 1/2	1 1/2	8	14 1/2	
Screen wall	1	7	1 1/2	1	10 1/2	
Deductions					4172	
Foundation & Basement					753 3/4	
Superstructure					804	
Doors	2	4	1 1/2	7	8 1/2	
Windows	1	3 1/2	1 1/2	5 1/2	116	
Arched front arch	6	6 7/8	1 1/2	5 1/2	503 1/8	
Side & Do.	3	5 1/2	1 1/2	5 1/2	137 1/2	
Arches (Circular portion)	6	6 7/8	1 1/2	1 1/2	153	
Do.	2	5 1/2	1 1/2	1 1/2	33 3/4	
Total					2653 3/4	

Detail of Work.	Number.	MEASUREMENTS IN FEET.			Area or Contents.	Total Quantity of each description of Work.
		Length.	Breadth.	Depth.		
Deduction (Continued)					839	
Over doors	2	5 1/2	1 1/2	1 1/4	21	
Windows	1	5 5/8	1 1/2	1 1/4	38	
Circular arch work	6	6 7/8	1 1/2	1 1/4	108	
Do.	3	6 7/8	1 1/2	1 1/4	60	
Total deductions					289 1/4	1096
Remaining					1965 1/4	3076
Brickwork					143 1/4	
Substructure					143 1/4	
Total					143 1/4	4630 6/8
Circular & Flat archwork					138	
Over arches	6	6 7/8	1 1/2	1 1/4	128	
Over doors	2	5 1/2	1 1/2	1 1/4	29 1/8	
Over arches	3	6 7/8	1 1/2	1 1/4	57 3/4	
Windows	4	5	1 1/2	1 1/4	37 1/2	
Total					243 6/8	59
Plastering & ordinary Mortar work					198	
Inside of doors	2	79		12	1896	
Veranda	7	11 1/2	63 1/2	12	127 1/2	
Outside of Building	1	160		12	1920	
Basement full round	1	160		2	320	
Top parapets	1	15 1/2		1 1/2	69 1/2	
Binding walls	1	6 7/8		1 1/2	29 1/2	
Screen wall	1	16		15	240	
New doorways	2	4		8	128	
Windows	1	16		1 1/2	116	
Total					4303	
Deductions					63	
Doors one side	2	4 1/2		7	63	
Windows	4	3 1/2		5 1/2	77	
Arches above spring	6	6 7/8		1 1/2	102	
Arches	2	5 1/2		1 1/2	37 1/2	
Below spring					198	

Detail of Work.	Number.	MEASUREMENTS IN FEET.			Area or Contents.	Total Quantity of each description of Work.
		Length.	Breadth.	Depth.		
Cement Plaster for 8" thick						
Rooms	2	21 1/2	15 1/2		710	
Verandah	1	52 1/4	9		470 1/4	
Steps	2	6	1 1/2		59 1/2	
					1272 3/4	
Deduct for pillars	11	1 1/2	1 1/2		24 3/4	
Total Sft					1247 3/4	or 12 1/2 Sq
Cornice projecting 9" from	1	168			168	
Building for parapet	1	160			160	
					328	320 Sq
Sea wood wrought & pulsed						
Beams	1	17 1/4	9"		13 3/4	
For rooms / Joists	1 1/2	8 3/4	3"		36 1/4	
For verandah / Jo.	3 1/2	9	3"		90	
Wall plates	2	51	1"		86	
Jo.	3	16	1"		48	
					152 1/4	or 12 1/4 Sq
Servant Roofing						
Over rooms	2	26	17		88 1/2	
Verandah	1	57 1/2	10		570	
Total Sft					1348 1/2	or 11 1/4 Sq
Granite Stones for Beams to rest on	8	2	1 1/2	3/4	18	
					18	18 Cft
Doors & Windows						
Half framed 19 half from hand						
Doors	2	4		7	56	
Windows	4	3 1/2		5 1/2	77	
					133	133 Cft

Detail of Work.	Number.	MEASUREMENTS IN FEET.			Area or Contents.	Total Quantity of each description of Work.
		Length.	Breadth.	Depth.		
Brick in mortar drain plastered with cement and concrete foundation	1	70				70 Cft
Concrete made of broken brick & Surkermortar flooring						
Rooms	2	25 3/4	14 3/4		700	
Verandah	1	47 1/2	7		333	
Thickness					343 1/2	356 Cft
Painting wood work & doors						
Beams	1	17 1/4	2 3/4		189 3/4	
Room Joists	1 1/2	8 3/4	1		83 1/2	
Verandah Joists	3 1/2	9	1		30 1/2	
Doors	2	4	2 1/2	7	140	
Windows	1	3 1/2	2 1/2	5 1/2	19 1/2	
Total Sft					1213 1/2	or 12 1/4 Sq
Painting 2 Coats						
Wall plates	2	51	5/6		85	
Jo.	3	16	5/6		40	
Total Sft					125	or 1 1/4 Sq
Various Junction						
Discontinuing Servant Roof & removing joists & wall plate to end of garden	1	10	9		90	
Total Sft					90	or 1 Sq
Brickwork						
Wall between dining room & bath	1	10	1 1/2	16	210	
Do. Bath room & dining	1	10	5 1/2	16	240	
Steps	1	5	3	1 1/2	22 1/2	
Total					502 1/2	or 502 1/2

Detail of Work.	Number.	MEASUREMENTS IN FEET.			Area or Contents.	Total Quantity of each description of Work.
		Length.	Breadth.	Depth.		
Excavation of Foundations					475	
Between dining room & bath room	1	15 1/2	3 1/2	3 3/4	597 1/4	
Outside walls	1	9 1/2	3 1/2	3 3/4	121 1/4	
Parapet	1	8 1/2	2 1/2	3 1/2	80	
Between bath room & spring	1	8 1/2	3	3 1/2	95 1/2	
Steps	1	15 1/2	2 1/2	1	88	
Total					912 1/4	912 1/4
Concrete for foundations					95 1/4	
Outside walls	1	15 1/2	3 1/2	3 1/4	119 1/2	
Wall between dining room & room & bath room	1	15 1/2	3 1/2	3 1/4	126 1/4	
Do. bath room & spring	1	8 1/2	3 1/2	3 1/4	107 1/4	
Steps	1	15 1/2	2 1/2	1 1/4	32 9/16	
Total					181 1/4	181 1/4
Brick in Mortar / Ordinary /						
Foundations					317	
Wall between dining room & room & bath room	1	15 1/2	3 1/2	3	375 1/2	
Do. Bath room & spring	1	9 1/2	3 1/2	3	638 1/2	
Basement Outside walls	1	15 1/2	2	1 1/2	127 3/4	
Wall between dining room & room & bath room	1	9 1/2	2	1 1/2	29 1/2	
Do. Bath room & spring	1	9 1/2	1 1/2	1 1/2	21 1/2	
Steps	1	16 1/2	2 1/2	2 3/4	122	
Superstructure Outside walls	1	15 1/2	1 1/2	16	101 1/2	
Wall between dining room & room & bath room	1	10	1 1/2	16	240	
Wall between bath room & spring	1	10	1 1/2	16	180	
Parapet walls	1	15 1/2	1 1/2	2 1/4	160 1/4	
Basement walls	1	10	1 1/2	1 1/2	23 1/2	
Do.	1	10	1 1/2	1 1/2	17 1/2	
9" wall and bath window foundations	2	9"	1 1/2	7	16 1/2	
Summaries					77	
Total					2564	

Detail of Work.	Number.	MEASUREMENTS IN FEET.			Area or Contents.	Total Quantity of each description of Work.
		Length.	Breadth.	Depth.		
Excavation					1727	
Doorways	2	3 1/2	1 1/2	7 1/2	76 1/2	
Windows	1	3 1/2	1 1/2	5 1/2	28 1/2	
Flat arch windows	2	5	1 1/2	1 1/4	14 1/4	
Do. Windows	1	5	1 1/2	1 1/4	9 1/4	
Total Superstructure of deduction					127 1/4	1600
Total flat arch windows for above deduction					28 1/2	267 1/4
Plastering with Mortar Ordinary 2 coats						
Wall between dining room & room & bath room	2	10		16	320	
Large room	1	22		16	352	
Small room	1	10		16	160	
Outside walls	1	15 1/2		16	616	
Parapet	1	15 1/2		5 1/2	222 1/2	
Windows walls	2	10		4 1/2	90	
Basement	1	15 1/2		1 1/2	65 1/2	
Summaries					256	
Total					2769	
Deductions						
Doorways outside walls	2	4		7	56	
Windows	1	4		5 1/2	22	
Total Deductions					78	307 1/4
Concrete for foundations					30 1/2	277 1/4
Bath room	1	15		10	150	
Spring	1	10		10	100	
Steps	1	22		4	88	
Total					208	0.66

ESTIMATE FORM.—Detail Measurements.

Detail of Work.	Number.	MEASUREMENTS IN FEET.			Area or Contents.	Total Quantity of each description of Work.
		Length.	Breadth.	Depth.		
Carving projecting cornice on ceiling of parlor						
Round building	1	4 1/2			4 1/2	
Parapet	4	4 1/2			4 1/2	
Total Carving	5				9 1/2	9 1/2
Sea wood brought up to						
Joists	17	11 1/2	3	1 1/2	29 1/2	
Wall plates	2	7 1/2	1	3	2-10	
Total woodwork	21				31 1/2	31 1/2
Terrace Roofing						
Bath Room	1	16 1/2		1 1/2	189 3/4	
Privy	1	11 1/2		1 1/2	122 1/4	
Total Terrace	2				311 3/4	311 3/4
Doors & Windows						
Doors	1	4		7	28	
Windows	1	3 1/2		5 1/2	19 1/4	
Total	2				47 1/4	47 1/4
Brick in mortar drain plastering with Cement w/ Concrete foundation						
Drain	1	20			20	
Cement plastering floor of bath & privy						
Bath Room	1	15		10	150	
Privy	1	10		10	100	
Total	2				250	250

ESTIMATE FORM.—Detail Measurements.

Detail of Work.	Number.	MEASUREMENTS IN FEET.			Area or Contents.	Total Quantity of each description of Work.
		Length.	Breadth.	Depth.		
Concrete made of broken bricks in poor mortar for flooring of bath						
Bath Room	1	15		10	150	
Privy	1	10		10	100	
Total	2				250	250
Painting woodwork						
Joists	17	11 1/2	1	1 1/2	195 1/2	
Doors	2	4	2 1/2	7	70	
Windows	1	3 1/2	2 1/2	5 1/2	48 1/4	
Total	20				313 3/4	313 3/4
Painting 2 Coats						
Wall plates	2	7 1/2	1	3	28 1/2	
Privy Seats	1				1	

ESTIMATE FORM.--Detail Measurements.

Detail of Work.	Number.	MEASUREMENTS IN FEET.			Area or Contents	Total Quantity of each description of Work.
		Length.	Breadth.	Depth.		
Asphalting $\frac{1}{2}$ " thick brick						
Carpet Room for walls						
Wall of bath & 2 rooms	1	35-3	1-6	0	128	
Wardrobe door	1	17-6	1-6	0	29	
Doorway to bath room	1	3-0	1-6	0	5	
Outside new wall	1	6-0	1-6	0	9	
Screen wall	1	6-0	1-6	0	9	
Wardrobe bath room walls	1	50-4	1-6	0	76	
Wardrobe wall in bath	1	10-0	1-6	0	11	
Asphalting $\frac{1}{2}$ " thick brick to floor						
Stairs for males	1	10-0	10-0	0	100	
Side of main lobby	1	17-0	0	1-0	19	
Wardrobe bath room	1	15-0	10-0	0	150	
Stairs to bath	1	10-0	10-0	0	100	
Doorways of bath room	2	4-0	1-6	0	13	
Wardrobe						
Detail of job					654	
Edges of Asphalting $\frac{1}{2}$ " thick						6.54

ESTIMATE FORM.--Abstract.

Quantity.	Description of Work.	Rate.	Per	Amount	TOTAL.
10 $\frac{1}{4}$ sq	Dis mantling roofs and removing things to stores	4	sq ft	3	✓
1460 1463 cft	Dis mantling old walls and clearing away rubbish	1	100 cft	15	✓
2475 2675 cft	Excavating foundations and filling in concrete of broken bricks & surki mortar	4	100 cft	12	✓
5585 31 cft	for foundations	17-10	100 cft	99	✓
2511 6192 7060	Brick in mortar ordinary for exterior	18-12	"	402	✓
1982 694	Circular & flat archwork with brick	18-10	"	883	✓
1982 694	Plastering with ordinary mortar	17-10	"	17	✓
461 318	Flooring with cement plaster $\frac{3}{4}$ " thick 2 coats - over 1" concrete	19-4	sq ft	43	✓
411 Rqft	Cornice 9" wide including 2 coats of common mortar	2-6	sq ft	231	✓
142 cft	Teak wrought & put up complete	9	"	118	✓
1759 2	Terraced roofing consisting of brick on edge 4" concrete 3 course tiles 3 coats plaster	1-3	Rqft	49	✓
18 cft	Granite stones for beams to rest on	3-12	cft	197	✓
181	Panelled & ornamented doors of windows including frames iron bars & complete	3-8	"	462	✓
6.54	Edges of Asphalting $\frac{1}{2}$ " thick for large cases of new walls & floors of bath room	26	sq ft	434	✓
90 Rqft	derain of brick in mortar on concrete foundations & plastered with cement	2	cft	36	✓
439 1/2	Concrete of broken bricks in surki mortar for flooring	1-2	sq ft	181	✓
11	Painting with chocolate paint	10	sq ft	65	✓
11		1-4	Rqft	1.5	✓
11		18-12	100 cft	76	✓

ESTIMATE FORM--Abstract.

Quantity.	Description of Work.	Rate.	Per	Amount	Total.
		RS.		RS.	RS.
	Brought forward	-12-6	Sq. ft.	3402	
1 1/2 sq. ft.	Tarring 2 coats	5-0-0	each	1	
4	Priming coats			20	
	Scaffolding and removing rubbish			20	
	4 c L. S.			172	
	Contingencies 5 per cent			85	
	Netty Supervision 2 1/2 per cent				3700
Grand Total of Estimate				3700	3700

Approved
Director

18/4/19

[Signature]
Superintendent

Approved - Mr. [Name] [Title]

[Signature]
Col. R. E.

Dep. Comd. Engineer: V. [Name]

REFERENCE TO MADRAS P. W. D. CODE.

PARAS. 921, 932, &c., 949, 952-955, 962-964.

2/10/87
1/10/87
2/10/87

P. W. D. FORM.
No. M 207.

CIRCLE— 5th
DIVISION— Presidency

ESTIMATE FORM.—Abstract.

(To accompany the Detailed Estimate No. of 1887-8 for * *Additions and alterations to the women & children's hospital, Madras*

Estimate No. 346

* Here enter the name and description of work in full.

*L. P. 464
30/6/94*

Estimate No. _____ of 1887-8.

Financial Head— *Provincial Service*
Budget Head— *Civil*
Departmental Head— *Original work.*
Main Head—
Sub-Head— *3 Medical-*

Project of which the work forms part—

Section—

Name of Work— *Hospital for women and children Madras - additions and alterations to the -*

Amount of Estimate— *Rs 3813-00*

To be carried out by— *the Ex. Engr. P. A.*

REFERENCES.

No. 1153 d 12th March 1887 from the Secy to Surgeon General to Govt. of Madras -
M. A. M.

M 1464

M 3095

P. W. D. FORM.
No. M 203.

ESTIMATE FORM.--Abstract.

3/983m

5-CIRCLE.

DIVISION--

Presidency.

TALUK--


MADRAS--

ESTIMATE FORM--Wrapper or Outer-sheet.

Estimate for *Additions & alterations to the Hospital for Women & Children at Madras.*

Amount of Estimate, Rs. *3818-0-0*

Detailed Estimate, No. *188* of 188 *89*.



Sub 60 464

*80 34 11 in 100 ft
of P in 100 ft
Ch of 100 ft
The Madras Sub 60*

*Here enter name and description of work in full.

Quantity.	Description of Work.	Rate.	Per	Amount	Total
		RS.		RS.	RS.
<i>10 1/2 sq</i>	<i>de is mantling roofs and removing things to stores</i>	<i>--4--</i>	<i>sq ft</i>	<i>3</i>	
<i>1460</i> <i>1963 cft</i>	<i>de is mantling old walls & clearing away rubbish</i>	<i>1-0-0</i>	<i>100 cft</i>	<i>15</i>	
<i>2675 cft</i>	<i>Excavating foundations and filling in</i>	<i>4-10-0</i>	<i>1000 cft</i>	<i>12</i>	
<i>600</i> <i>581 "</i>	<i>Concrete of broken bricks & surki mortar for foundations</i>	<i>18-12-0</i>	<i>100 cft</i>	<i>99</i>	
<i>3516 cft</i>	<i>Brick in mortar for foundations & base</i>	<i>18-12-0</i>	<i>100 cft</i>	<i>402</i>	
<i>7060 "</i>	<i>Brick in mortar ordinary</i>	<i>18-12-0</i>	<i>"</i>	<i>882</i>	
<i>1975</i> <i>2694</i>	<i>Circular & flat archwork</i>	<i>14-4-0</i>	<i>"</i>	<i>17</i>	
<i>934 sq</i>	<i>Plastering with ordinary mortar</i>	<i>2-6-0</i>	<i>50 ft</i>	<i>231</i>	
<i>1000</i> <i>716</i> <i>6.54</i>	<i>2 coats Dp of asphaltting 1/2" thick for damp course of new walls & floors of Bath room & Cistern</i>	<i>3-0-0</i>	<i>Sq</i>	<i>65</i>	
<i>1318</i> <i>65 sq</i>	<i>Flooring with cement plaster 3/4" thick 2 coats</i>	<i>9-0-0</i>	<i>"</i>	<i>118</i>	
<i>411</i> <i>8 ft</i>	<i>Cornice 9" wide including 2 coats common mortar</i>	<i>2-3-0</i>	<i>R ft</i>	<i>49</i>	
<i>142</i> <i>44</i>	<i>Teak wrought & put up complete</i>	<i>3-12-0</i>	<i>C ft</i>	<i>197</i>	
<i>1600</i> <i>132</i> <i>17</i> <i>59 ft</i>	<i>Terrace Roofing, consisting of brick on edge 4" concrete 3 coarse tiles & 3 coats plaster</i>	<i>3-8-0</i>	<i>Sq</i>	<i>462</i>	
<i>18</i> <i>cft</i>	<i>Granite stones for beams to rest on</i>	<i>2-0-0</i>	<i>C ft</i>	<i>36</i>	
<i>181</i> <i>59 ft</i>	<i>Panelled & venetianed doors & windows including frames hooks hinges & complete</i>	<i>1-2-0</i>	<i>59 ft</i>	<i>181</i>	
	<i>Carried forward</i>			<i>3202</i>	

3/9888

TOTAL

W. H. Benton
Superintg. Engineer: T. B. Beck.
Oct. 19. 03.

Bangalore *[Signature]* Grand Total of Estimate 3700

(Bangalore) *[Signature]* Grand Total of Estimate 3700
 29 Nov 1987 *[Signature]* 26 NOV 87 *[Signature]* C.A.R.B.
 Executive Engineer, Mysore

CIRCLE—

DIVISION—

ESTIMATE FORM.—Abstract.

(To accompany the Detailed Estimate No. 3728
of 1887-88 for * *Additions and
alterations to the women and
children's hospital, Madras*

Estimate No. 3465

* Here enter the name and description of work in full.

*2 Paid Rs. 460
30-6-90*

Estimate No. of 1887-88.

Financial Head—

Budget Head—

Departmental Head—

Main Head—

Sub-Head—

Project of which the work forms part—

Section—

Name of Work—

Amount of Estimate—

To be carried out by—

Provincial Service.

Civil

Original Works.

Medical.

*Hospital for Women and children
Madras - Additions and alterations to the.*

Rs 3680

The Excl. Engineer, Presidency Is.

REFERENCES.

*N^o 1153 of 12th March 87 from the Secretary
to Surgeon General with the Government of
Madras.*

REFERENCE TO MADRAS P. W. D. CODE.

PARAS.

P. W. D. FORM.
No. M 203.

5th CIRCLE.

DIVISION— *Presidency* —
Station— *Madras* —
Place— *Madras* —

ESTIMATE FORM—Wrapper or Outer-sheet.

Estimate for *Additions and alterations to Women & children Hospital Madras—*
Amount of Estimate, Rs. *3680 3700*

Detailed Estimate, No. of *188990*

* Here enter name and description of work in full.

OFFICE OF SURGEON-GENERAL

WITH THE GOVERNMENT OF MADRAS,
Trichinopoly
Fort St. George, 27th September 1889.

No. *5*
123

From *G. Bidie Esq. M.B., C.I.E.*
THE SURGEON-GENERAL WITH THE

GOVERNMENT OF MADRAS,

Trichinopoly
Fort St. George,

TO THE CHIEF SECRETARY
THE
GOVERNMENT OF MADRAS

Chief Secretary to Government
Public Department

SIR,

I have the honor to solicit that the Right Honorable the Governor in Council will be pleased to sanction the accompanying Estimate for Rupees 3700 (three thousand and seven hundred) for additions and alterations to the Women and Children Hospital building.

I have the honor to be,

Sir,

Your most obedient Servant,

Bidie M.B., C.I.E.

Public (1889) DEPARTMENT.

From G. Bidie Esq. M. B. C. I. E.
THE SURGEON-GENERAL WITH THE
GOVERNMENT OF MADRAS,
Fort St. George,
Trichinopoly

No. 7/123

Dated 27th September 1889
Recd.

No.

SUBJECT.

Submits, for sanction,
an Estimate for Rs 3700 for
additions and alterations to the
Women and Children Hosp.
building.

CS 27th October 1889
The S. G. is requested to
explain the necessity for
the alterations proposed

7000 710

To the Surgeon Genl. Dept 10/10/89

20/11/88 20430
10/11/88 10600

OFFICE OF SURGEON-GENERAL

WITH THE GOVERNMENT OF MADRAS,

Fort St. George, 8th Nov. 1889.

No. 312

From G. Bidie Esq. M. B. C. I. E.
THE SURGEON-GENERAL WITH THE

GOVERNMENT OF MADRAS,

FORT ST. GEORGE,

To

THE Chief Secy. to Government
Public Department

SIR,

Adverting to your Reference No. 3060
dated 10th ultimo, I have the honor to state
for the information of Government that on
my inspecting the building of the Women
and Childrens Hospital, I found that the
following additions and alterations were absolutely
necessary.

1. Improvements in the ventilations of several
wards, but especially of the North wards by
lowering the dividing walls.
2. The conversion of the central ward
into a European one, with addition of
latrines, bath rooms &c.

I have the honor to be,

Sir,

Your most obedient Servant,

F. Bidie

Public (1889)

DEPARTMENT

From G. Bidie Esq. Jr. 13, 1889

THE SURGEON-GENERAL WITH THE

GOVERNMENT OF MASS.

Fort St.

No. 312

Dated 8

Recd. 4

November 1889

UNDER SECRETARY
NOV 3 1889

Subject

Submits remarks
reg. the additions and
alterations to be made
the Women & Children
Hosp.

Approved and transferred to the
D. D.

Hedrickshire
Chief Clerk

NOTE FOR THE UNDER SECRETARY.

Public DEPARTMENT.

d in Proceedings:—

188 , No.

188 , No.

27. 9. 89 from The Surg. Genl.

No. 3060 d/ 10 Oct. 89.

d 8. 11. 89 from The Surg. Genl.

As the estimate
submitted was called
for more than two and
a half years ago it is
evident that the alter-
ations contemplated
are not of an urgent
nature. In these circum-
stances and in view
of the possibility that
exists of the W. & C. hos-
pital being moved
into other quarters with-
in a reasonable time the
Govt is not prepared to
authorize the expenditure
of a large sum of money
on the alterations proposed
to the old buildings.

Note for C.S.
Office note to Mr. Dep. Asst. Secy. dated
further action has been taken
on the subject of G. O. No. 709.
Public 8 21. 8. 89, is submitted
JDB
27. 11. 89.

To The Surg. Genl. with Govt
with the estimate

30/6

Account to W. ...
Child ... Hospital

R2700 is a large sum to put
in this building which will
probably be shortly abandoned.
The new military hospital
scheme is by no means "in
motion" & will probably
be settled in a fortnight.
Till then this fund better
be held over.

W.S.
2 Dec

Order 30 June 1904 No 46

Ordered to be

acc.

A.S.P.
26/6/90

the C.S.

BACK PAPER, No.

OF 18

FURTHER PAPER, No.

OF 18

READ AGAIN ORDER OF GOVERNMENT, DATED
18, No. MISCELLANEOUS.

ENCLOSURE.

CURRENT No.

STATEMENT WITH DITTO.

ORDER OF GOVERNMENT

A A

STATEMENT WITH DITTO.

NOTES NOT FILLED UP, BEING MEANT FOR PREPATOR
IN ORIGINAL (NOT PAGED).

S.S.-

A = Copy in full.
B = Not to be copied.
C = Copy abstract only.
D = Copy heading only.