

Public Works (1896⁷⁹¹⁸) Department.

G.O., No. 757 J

DATED 11th September
1896.

[Despatch Abstract.]

Nandiraju Codu of Bedalanka Channel, Esti-
mate of Rs. 3050 for improving the —, a
distributary of the Pulleru Canal, Kistna
Eastern Delta, Sanctioned with remarks.

J. C. / M. J.

IRRIGATION.
ACCOUNT.

Government { 1896 } of Madras.
PUBLIC WORKS.

Recd.

Regd.

1896.

Enclosures

Spare copies

G.O., No. 757 I., 11th September 1896.

SEPTEMBER.

Nandirazu Codu of Pedalanka channel

Estimate of Rs. 3,050 for improving the —, a distributary of the Pulleru canal, Kistna Eastern delta, sanctioned with remarks.

GOVERNMENT OF MADRAS.
PUBLIC WORKS DEPARTMENT.

Irrigation.
Account.

READ—the following paper:—

From Major W. L. C. BADDELEY, R.E., Superintending Engineer, II Circle, to the Chief Engineer for Irrigation, dated 23rd August 1896, No. 1353 K.E.

I have the honour to forward for your approval and sanction of Government an estimate, amounting to Rs. 3,050, for improving the existing Nandirazu codu of Pedalanka channel in the Kistna Eastern division.

2. There is a lump sum provision of Rs. 2,000 made in G.O., No. 467 I., dated 20th June 1894, for the improvements of this channel, and I request that you will be so good as to sanction the excess of Rs. 1,050 over the provision from the balance of item No. 66 in the statement printed with G.O., No. 857 I., dated 11th October 1893.

ENCLOSURE.

ESTIMATE Form—Abstract—Classified.

Sub-head.	Names of works.	Amount of estimate for individual works.	Total of sub-heads.	Total for each canal or distributary.	Total of each main head.
1	2	3	4	5	6
	CAPITAL EXPENDITURE NOT CHARGED TO REVENUE.	RS.	RS.	RS.	RS.
	49. Irrigation.				
	Kistna Delta System.				
	Eastern Section.				
	I. Works.				
	(3) Distributaries.				
	Improvements to existing Nandirazu codu.				
2. Land	Compensation	200	200		
4. Earthwork	Excavating for banking	2,750	2,750		
5. Miscellaneous	Demarcation stones	100	100		
				3,050	

(Signed) M. LOAM.
Ex. Engineer, Kistna Eastern Divn.

No. 757 I., 11th SEPTEMBER 1896.

ORDER—No. 757 I., dated 11th September 1896.

The estimate, amounting to Rs. 3,050, for improving the Nandirazu codu of Pedalanka channel, a distributary of the Pulleru canal, Kistna Eastern delta, is sanctioned in lieu of the lump sum provision of Rs. 2,000 made for item 15 of the classified abstract estimate printed in Proceedings of Madras Government, No. 467 I., dated 20th June 1894, the excess of Rs. 1,050 being met from the provision made for item 66 of the statement printed in Proceedings of Madras Government, No. 857 I., dated 11th October 1893.

2. This sanction is registered as No. 109 I. of 1896-97.

(True Extract.)

Under Secretary to Government,
Irrigation Branch.

To the Chief Engineer for Irrigation.
" Superintending Engineer, II Circle, with six enclosures.
" Examiner, Public Works Accounts.

Exd. T. K. Narayana Aiyangar.

Public Works (1896) Department

Superintending Engineer's Office.

No. 1353 H.E. Current Number—7918

II CIRCLE,

Dated 23 August 1896.

Accd: 3.9.96.

From,

Major W. L. Barry, R.E. Esquire,

Superintending Engineer,

II Circle.

To,

The Chief Engineer,
For Irrigation.

Enclosures—Sir,

1. Tracing
3. Estimate
1. Classified
Abstract

5

I have the honor to forward for your approval and sanction of Government an estimate, amounting to Rs 3050/- for improving the existing Nandirazu codu, of Pedalanka channel in the Kistna Eastern Division.

2. There is a lump sum provision of Rs 2000/- made in G.O. No. 467 I. dated 20th June 94 for the improvements of this channel & I request that you will be so good as to sanction the excess of Rs 1050/- over the provision from the balance of item No. 66 in the statement printed with G.O. No. 857 I. dated 11th October, 1893.

I have the honor to be,
Your most obedt. Servt.
W. L. Barry, Major, R.E.
Superintending Engineer, II Circle.

CHIEF ENGINEER
FOR IRRIGATION.
25 AUG. 96
No. 3757

From.
The Survey Engineer.
H Circle.

From.
The Superintending Engineer,
H Circle.
To,
The

To
The Chief Engineer
for Irrigation

Dated
Received } 18

1353 H.E.
23. 8. 96

Enclosures.
No. 5

Enclosures.

NO.

SUBJECT.

Sanitary work -
Forwards for sanction an
estimate for improving.

ESTIMATE FORM-Abstract-Classified.

Sub-head.	Names of Works.	Amount of Estimate for individual Works.	Total of Sub-heads.	Total for each Canal or Distributary.	Total of each Main head.	REMARKS.
1	2	3	4	5	6	7
	Capital expenditure not charged to Revenue 49 Irrigation Works Kistna Delta System Eastern Section 3 Distributaries Improvements to existing sandi Razu Cost.					
7 Land.	Compensation	200	✓	200		
4 Earthwork	Excavating for Banding	2750 2800	✓	2750 2800		
4 Miscellaneous	Demarkation stones	100	✓	100		
				3050 3100		

W. B. Badam

Chd Chd
2/18

Major R. E.
Supd Engr 2nd Circle

STATION
Dated 17-8-96
2,000-15-5-95.

W. B. Badam
Executive Engineer.
K. S. D. G.

0 L. 374 21/2



(E. No. 126.)

DIVISION— Kistna Eastern

DISTRICT Kistna.

ESTIMATE FORM—Abstract—Classified.

To accompany the Detailed Estimate No.
of 189 -9 for* improvements to
existing Nandi Razu Code
Est. Rs 3100

* Here enter the Name and Description of work in full.

PUBLIC WORKS DEPARTMENT,
IRRIGATION BRANCH.

PROCEEDINGS OF THE MADRAS GOVERNMENT.

Under date the


Read the following

From Supg. Engr. Mr. Birch, W. 1353 K.E. of 23rd Aug 1906.

The estimate,
amtg. to Rs 3050, for
improving the Nandi-
razu codu of Peda-
lanka channel,
a distributary of the
Pulleru Canal, Kistna
Eastern Delta, is
sanctioned in lieu
of the lump sum
provision of Rs 2000
made for item 15
of the classified abstract
estimate printed
in P. W. G. No. 467. I,
of 20th June 1904,
the sum of Rs 1050
being met from the

Issue
H. L.
D. 1/4/9

10/9/96



Ows. 6
25/8/96

provision made for
item 66 of the statement
printed in July.

No 857. J. J. 11th Oct/93.

2. This sanction
is registered as no
109 J of 189697.

JH
21/8

Qued
1/9
96

7.2.9. 11/9

WLL

12/9

WLL

12/9

96

To the Chief Engr for J.
Supp Engr II Cich with 6 enclos.
So J. W. 2.

22/9/96

WLL
29/8.
137