M.R.O. 14—13,000—27-9-24.

MADRAS RECORD OFFICE.

Government of Madras.

Revenue **DEPARTMENT.**

G.O. No. 1967 Press
~~Mis.~~

5-6

Dated 2 — 11 — 19 1863

Not to be folded or roughly handled

No. 5. Read the following letter from Lieutenant-Colonel A. J. M. BOILEAU, R. E., Superintending Engineer, 4th Division, to Colonel C. A. ORR, R. E., Secretary to Government, Public Works Department, dated Madras, 21st October 1863, No. 2,955:—

SIR,

1. I have the honor to forward for the sanction of Government an Estimate amounting to Rupees 6,300, for constructing and English Record-room and Printing-room, &c., at the Madras Collector's Office, Homes' Gardens, Saidapett.

1 Letter from Acting Collector of Madras, No. 166, dated 6th October 1863.
1 Plan.
1 Estimate.
1 Specification.

2. The Order of Government, No. 1,154, dated 6th May 1863, contemplated merely an addition to the present Record-room, but in the accompanying letter from the Acting Collector you will observe that that arrangement was afterwards considered quite unsuitable, and a separate structure is deemed indispensable.

3. The design has been approved by the Acting Collector, the Estimate has been examined in this Office, and it only remains for me to request permission for the entry of the sum Rupees 6,300 in the Budget of 1864-65.

Referred to the Revenue Department.

(Signed) CHARLES A. ORR, Colonel, R. E.,
Secretary to Government, D.P.W.

Chepauk,
23rd October 1863.

No. 6. ORDER THEREON, 2nd November 1863, No. 1,967.

The plan submitted with this letter is approved.

(True Extract.)

(Signed) J. D. SIM,
Secretary to Government.

To the Public Works Department.
„ Board of Revenue.

Exd. S. T. Augustin.

No. 2955.

6

From,

Lieutenant Colonel A. J. L. Boileau R.E.
Superintending Engineer 4th Div.

To,

Colonel C. A. Orr R.E.
Secretary to Government P.W.D.

Sir,

I have the honor to forward for the sanction of Government an Estimate amounting to Rupees 6,300 for constructing an English record room & Printing room &c.a - at the Madras Collectors Office, Homes gardens, Saidapett.

2 The order of Government No. 1151 dated 6th May 1863 contemplated merely an addition to the present Record Room, but in the accompanying letter from the Acting Collector you will observe that that arrangement was afterwards considered quite unsuitable, and a separate structure is deemed indispensable.

3 The design has been approved by the Acting Collector, the Estimate has been examined in this Office and it only remains for me to request permission for the entry of the sum Rupees 6300 in the Budget 1864/65.-

I have the honor to be
Sir
Your most Obedient Servant

Sup.g Engrs Office
4th Div.
Madras 21st October 1863

A Boileau Lieut.Col.R.E.
Sup.g Engr. 4th Div.

Pro. 6 May 63 Ex 45a P.W.D

Referred to the Rev. Department.

Chief Sec.

Actg. Sec. to Govt. P.W.D.

Chief R.
23 Oct 1863
No. 87

No. 546.

Revd. 27th May 1863 Dispatched
From Govt. for Govt. 5142
From Govt. 2140
The Supt. Engr. 4th Dn.

To The Secretary to Govt.
P. W. D.

Dated 24th
Received Collector's
28th No. 2965.
E. & Rev.

Submits Estimate Rs. 630
for constructing a Record
and a printing Room at the
Madras Collector's Office
and requests permission
for the entry of the same
in the Budget of 1864/65.

No. 1967 - 2nd Floor

With an Order

No. 1967.

The plan submitted
with this letter is approved.

Fort St. George
2nd June 1863

L. D. L.

P. W. D. Sept.
with Collector's Despatch 3 Floor
Board of Revenue

28 Oct 63 Regd.