

Public Works (1896) Department.

G.O., No. 8292.

DATED 13th October
1896

[Despatch Abstract.]

Silt trap cisterns: Estimate aggregating
Rs. 1520 for constructing — at the Triplicane
and Kistnampet Siphons, Buckingham
canal, Sanctions.

[illegible][illegible]

IRRIGATION BRANCH.

UNDER date the

READ the following

READ the follow

*From Supp. Ely, A. Cuch, n. 2608.C., of
1st Sept: 196*

The following

Estimates are sanctioned from the balance of the amount reserved for unforeseen works of the Buckingham Canal, which will then be reduced to Rs. 117917

Irrigation

43. Minor work &
navigation

Buckingham Canal

Capital Account.

I. work

2. Main Canals & Branches

6. Other Cross Drainage Works.

1. Silt trap cistern at
Triplianee Syphon. ^{Rs} 750
2. Do. at Kistnapet do. ^{Rs} 770
Total 1520

2. This sanction
is required as per
113 of 1896-97.

[Signature]
14/9
96
Kudr
19/9
96
M-9-9-96

W.D.
28-9-96

7.2.9
12/10

[Signature]
12/10

To The Chief Eng^r for J.
Sup^r Eng^r II with 8 encls.
S. P. W. A.
Local Municipal
Dept

Recd
27-9-96

Public Works (1896) Department.

Receipt
CURRENT No. 8584
10036

Order

From
The Supt^y Engineer
Second Circle.

No. 260 B. C.

Dated 1st September 1896.

Received 24-9-96

Enclosures 10 (2 plans)

Spare copies

SUBJECT.

Silt Trap Cisterns at
Kistnapetti and Triplianee
Syphons. - Forwarded for
sanction estimates for
constructing -

O.L. 3440
12/10

BACK PAPERS.

G.O.	No.	Department.	Date.
	1238W	CW	25-5-80
	224A	-	12-6-77

FURTHER PAPERS.

G.O.	No.	Department.	Date.

Letter from the Executive Engineer, Buckingham Canal, to the Superintending Engineer, 1168, dated 8th August, 1896.

Vide R 2043/96.

- 2. Inauguration
- 2. Reports
- 2. & Estimates
- 2 a. - 00 -
- 1. Report
- 1. Letter

With reference to your 243C, dated 14th April, 1896, communicating Lr. a No 480 M, M.S., dated 21st March 96. I have the honor to forward for sanction estimates as per margin, for construction of two new cisterns at Krishnampett and Triplicane Syphons amounting to Rs 770 and 750 respectively.

2. The necessity for the work is explained in the report accompanying the estimate.


3. No compensation for land is provided in the estimate in accordance with letter No 637 D, dated 27th July 96 from the President, Municipal Commission, Copy attached.

Enclosures 10 26003C
1. 9.96

Forwarded to the Chief Engr for Irrigation with reference to G.O. No 3302 dated 6th April, 1896. for

8
favour of obtaining the sanction
of Government to the estimates
amounting to Rs 770 & 750 for construct-
-ing silt trap systems in connection
with Kristnaghatt and Triplicane
Siphons respectively.

11.
W Bannery Major R.S.
Superintending Eng.
The Civil.



From

The Supg Engineer
Second Circle

To The Chief Engineer
For Irrigation

Dated 7 September 1896

Encl 10.

N. 260 B.C.

Silt Trap Cisterns at
Krisnapet & Triplicane
Syphons —

Forwards for favour
obtaining
of sanction estimates for
constructing —


Report to accompany the Estimate No. 1520
for Constructing a Silt-trap Cistern at Krisnapet and
Triplicane Syphons.

The Estimates have been prepared
in accordance with the instructions conveyed in
G.O. No. 480 M. M. dated 21st March 1896
para 3.

The Cisterns are intended to act as
Silt-traps over which storm water will flow
so that as little sewage as possible shall
be carried into the Canal.

One Cistern will be constructed
at the Triplicane Syphon 15' x 15' x 6' and
the other at the Krisnapet Syphon of the
same dimensions. The deposit will be
removed periodically by coolies; this ar-
rangement will reduce the quantity of
sewage now silting up the Canal.

J. Rao Captain
Offg. Executive Engineer
Buckingham Canal
21-7-96



Ans. 5
5584/96

480
Letter from the President, Municipal
Commission, Madras, to the Executive Engineer, Bua
- ingham Canal Division, No. 998, dated 27th July 1896

In reply to your letter No. 998 of the
22nd Instant, I have the honor to inform you
that there is no objection to the construction of
the cisterns referred to.

No compensation for building
the same on Municipal land need be
provided in the estimate.

The estimates which accompanied
your letter are herewith returned.

(True copy)

Mr. Ingham Manager.

Superintending Engineer of
" Circle.

CHIEF ENGINEER
FOR IRRIGATION.
OCT 96
No. 10013C

10013C
8584/96

611