

8804
Public Works (1896) Department.

G.O., No. 8522
8532

DATED 22nd October 1896

[Despatch Abstract.]

Cross bank: Estimate of Rs. 1370 for forming
new — in the bed of Korampollam tank
Srivaikuntham Ancient System, sanctioned
with remarks.

Ditto: Forwarding Govt. sanctioning with
remarks an estimate of Rs. 1370 for forming
new — in the bed of Korampollam tank,
Srivaikuntham Ancient System.

[illegible][illegible]

Forwarding Proceedings sanctioning, with remarks, an estimate of Rs. 1,370 for forming new — in the bed of Korampallam tank, Srivaikuntam anicut system.

The following estimate is sanctioned :—

Capital expenditure not charged to Revenue.
49 Irrigation.

49. Irrigation.
 Srīvaikuntam Ancient System.
 Northern Section.
 Open Capital Account.
 14. Tanks and Reservoirs.
 Korampallam Tank.
 Unremunerative Work.

Unremunerative work.
Forming new cross bank in the bed.

	RS.
I. Works	1,110
II. Establishment	255
III. Tools and plant	5
Total estimate	<u>1,370</u>

GOVERNMENT OF MADRAS.
PUBLIC WORKS DEPARTMENT.

**Irrigation.
Account.**

READ—the following paper:—

From W. HUGHES, Esq., Superintending Engineer, VI Circle, to the Chief Engineer for Irrigation, dated Trichinopoly, 25th August 1896, No. 994 T.N.

Under paragraph 35, rule II (i), chapter V, Volume II of the Public Works Department Code, I have the honour to forward, for sanction of Government, plan and estimate, amounting to Rs. 1,110, for forming new cross bank in the bed of Koram-pallam tank of the Srivaikuntam anicut system in Tinnevely division.

2. The reason for the work is partly explained in the report attached to the estimate. The bund will be carefully watched and the gap enlarged if necessary. The water of the Uppar odai now runs direct into the northern end of the tank, and the water level there is frequently much higher than near the escape. In fact it is not until the northern part of the tank is nearly full that any large quantity of water can flow to the escape. It was at one time hoped that the channel shown in the gap would become so enlarged as to carry a large body of water, but this has not happened. The reason given by the Executive Engineer for the construction of the cross bund is also a strong one, as it is most desirable to reduce the offing during storms from the north-east. The bund will be revetted hereafter, if the experiment of its construction proves a success.

ENCLOSURE.

ENCLOSURE.

REPORT to accompany estimate for forming a bank across the entrance to Korampallam tank.

Amount of estimate	Rs.
is estimate was called for in S...	1,110

This estimate was called for in Superintending Engineer's No. 357 T.N., dated 9th August 1895. The proposed bank, which will be 2,500 feet long, will run from a point about 2,000 feet below the Uppar odai dam across the waterspread of the tank; it crosses three odais and, it is hoped, will confine the entrance of flood waters into the tank to a gap of about 400 feet wide, which will be left open between the end of the bank and the tank bund and thus enhance the safety of the tank.

By excluding to some extent the cost of the tank bund and thus enhance the

By excluding to some extent the flood waters, it is hoped that it will be safe to store water always to the F.T.L. of the tank; at present it is not considered safe to fill the tank to F.T.L. until after the 1st of January, after which time the Tāmbraparni is seldom in fresh, or at all events not sufficiently so to allow of water being passed down the 20 miles of channel between the head sluice and the tank. If it is possible to fill the tank to F.T.L. in October and keep it so till Christmas, the irrigation under the tank will be greatly benefited and the water supply of Tuticorin will be immensely improved.

The estimate also provides for some slight raising of the

The estimate also provides for some slight raising of the tank bund and gravelling the top where necessary. Two gauges on masonry pillars will be erected on each side of the tank in line of the channel leading into the tank.

5th August 1896.

(Signed) C. W. WOOD,
Executive Engineer.

Exd. T. K. Narayana Aiyangar.

Joint Secretary to Government,
Irrigation Branch.

IRRIGATION.
ACCOUNT.

Government {1896} of Madras.
PUBLIC WORKS.

Recd.

Regd.

} 1896.

Enclosures

Spare copies

G.O., No. 852 I., 22nd October 1896.

OCTOBER.

Cross Bank

Estimate of Rs. 1,370 for forming new — in the bed of Korampallam tank,
Sriyaikuntam anicut system, sanctioned with remarks.

GOVERNMENT OF MADRAS.
PUBLIC WORKS DEPARTMENT.

Irrigation.
Account.

READ—the following paper :—

From W. HUGHES, Esq., Superintending Engineer, VI Circle, to the Chief Engineer for Irrigation, dated Trichinopoly, 25th August 1896, No. 994 T.N.

Under paragraph 35, rule II (i), chapter V, Volume II of the Public Works Department Code, I have the honour to forward, for sanction of Government, plan and estimate, amounting to Rs. 1,110, for forming new cross bank in the bed of Korampallam tank of the Srivaikuntam anicut system in Tinnevely division.

2. The reason for the work is partly explained in the report attached to the estimate. The bund will be carefully watched and the gap enlarged if necessary. The water of the Uppar odai now runs direct into the northern end of the tank, and the water level there is frequently much higher than near the escape. In fact it is not until the northern part of the tank is nearly full that any large quantity of water can flow to the escape. It was at one time hoped that the channel shown in the gap would become so enlarged as to carry a large body of water, but this has not happened. The reason given by the Executive Engineer for the construction of the cross bund is also a strong one, as it is most desirable to reduce the offing during storms from the north-east. The bund will be revetted hereafter, if the experiment of its construction proves a success.

ENCLOSURE.

Report to accompany estimate for forming a bank across the entrance to Korampallam tank.

Amount of estimate	...	...	...	...	...	...	...	...	...	Rs.
										1,110

This estimate was called for in Superintending Engineer's No. 357 T.N., dated 9th August 1895. The proposed bank, which will be 2,500 feet long, will run from a point about 2,000 feet below the Uppar odai dam across the waterspread of the tank; it crosses three odais and, it is hoped, will confine the entrance of flood waters into the tank to a gap of about 400 feet wide, which will be left open between the end of the bank and the tank bund and thus enhance the safety of the tank.

By excluding to some extent the flood waters, it is hoped that it will be safe to store water always to the F.T.L. of the tank; at present it is not considered safe to fill the tank to F.T.L. until after the 1st of January, after which time the Tambraparni is seldom in fresh, or at all events not sufficiently so to allow of water being passed down the 20 miles of channel between the head sluice and the tank. If it is possible to fill the tank to F.T.L. in October and keep it so till Christmas, the irrigation under the tank will be greatly benefited and the water-supply of Tuticorin will be immensely improved.

The bank will be formed to the cross section shown in the plans.

The estimate also provides for some slight raising of the tank bund and gravelling the top where necessary. Two gauges on masonry pillars will be erected on each side of the bank in line of the channel leading into the tank.

5th August 1896.

(Signed) C. W. WOOD,
Executive Engineer.

ORDER—No. 852 I., dated 22nd October 1896.

The following estimate is sanctioned :—

Capital expenditure not charged to Revenue.

49. Irrigation.
Srivaikuntam Anicut System.
Northern Section.
Open Capital Account.
14. Tanks and Reservoirs.
Korampallam Tank.
Unremunerative Work.
Forming new cross bank in the bed.

	Rs.
I. Works	1,110
II. Establishment	255
III. Tools and plant	5
Total estimate	1,370

2. This sanction is registered as No. 119 I. of 1896-97, and will expire on the 31st March 1898.

3. Ordered that a copy of these Proceedings be forwarded to the Government of India for information.

[Here enter No. 853 I., dated 22nd October 1896.]

(True Extract.)

Under Secretary to Government,
Irrigation Branch.

To the Chief Engineer for Irrigation.
" Superintending Engineer, VI Circle, with four enclosures.
" Examiner, Public Works Accounts.

Exd. T. K. Narayana Aiyangar.

No 852 J. 17 22 October 1896
PROCEEDINGS OF THE MADRAS GOVERNMENT.

UNDER date the 14th Dec

READ the following

From Subg. Insp. R. C. Rich. No. 994 T. N. 4 25.8.96

The following estimate is sanctioned.

Capital Expenditure not charged to Rev.

49. Irrigation

Trivankkumam Ancient System.

Northern Section.

Open Capital Account.

14 Tanks & Reservoirs

Korampolkam Tank

Unremunerative Work

Forming new cross bank in the bed.

I Works . . . 1110

II Establishment. 255

III Tools & Plant. 5

Total Estimate 1370

2. This sanction is registered as No.

119 J of 189697 & will expire on the

Leave

WA

20/10/96

G.C. 5/10 2167

31st March 98.

3. Ordered that a
copy of these Procs.
be forwarded to the
Govt of India for
information.

No 853. J. & 22nd October 1896
Indorsement.

Forwarded.

JH
11/12
96
Recd
25/12
96

7.5.9.
21/10

102
21/10
Recd

To the Ant Eng for I. J. 3/11/96
Supp Eng 1/1 with 4 encls.
L. P. W.

Recd
1899
B.N.

E. I. Form No 1-1,000-27-11-96.

Public Works (1896) Department.

Receipt
CURRENT No. 8804
7074

Order

From

The Superintending Engineer
Sixth Circle

No. 99472

Dated 25th August 1896.

Received 1. 10. 96

Enclosures 25 (1 plan)

Spare copies

SUBJECT.

Korampallam tank of
Sriraikuntham ancient Syp.
-tanu - Submits for sanction
of Govt. plan and estimate
of Rs 1110 for forming new
Cross banks in the bed of.

02.3.462

[illegible][illegible]

6TH CIRCLE,

Trichinopoly, 25th August 1896.

FROM

W. Hughes Esquire
THE SUPERINTENDING ENGINEER,
6th CIRCL.

TO

THE CHIEF ENGINEER.

for brigation

SIR,

ENCLOSURES. 2

1. Estimate
1. Shift of
longitudinal

Under para 35, rule II (i) Chapter V, Volume II of the P. W. Department Code, I have the honor to forward for sanction of Government plan and estimate amounting to Rs. 1110 for forming new cross bank in the bed of Korampallam tank of the Srivaikuntham Canal System in Annamalai Division.

2. The reason for the work is partly explained in the report attached to the estimate. The bund will be carefully watched and the gap enlarged if necessary, the water of the Upparoday now runs direct into the northern end of the tank and the water level there is frequently much higher than near the escape. In fact it is not until the northern part of the tank is nearly full that any large quantity

quantity of water can flow to the escape. It was at one time hoped that the channel shown in the gap would become so enlarged as to carry a large body of water but this has not happened. The reason given by the Sientue Engineer for the construction of the cross bund is also a strong one as it is most desirable to reduce the offing during storms from the north-east. The bund will be permitted hereafter if the experiment of its construction proves a success.

Have the honor to be

Sir,


Your most obedient Servant.

W. H. Hughes

Ref. Engineer

Office

P. W. D. 6th CIRCLE.



FROM

THE SUPERINTENDING ENGINEER,

6TH CIRCLE.

TO

THE CHIEF ENGINEER,

for Irrigation

No. 99474

Dated 25

Received

Enclosures. 2.

Korampallam Bank of SAs:

Submits for sanction
of Govt plan & estimate of
Rs 1110 for forming new cross
banks in the bed of —

Report to accompany estimate for
forming a bank across the entrance
to Korampallam tank and thereby
repairs.

Amount of estimate Rs 1110

This estimate was called for in
Superintending Engineer's No. 357 T. R.
59-8-95

The proposed bank which will be 2500'
long will run from a point about 200'
below the Upparodai dam across the
water spread of the tank; it crosses
the road and it is hoped will con-
-fine the entrance of flood waters into
the tank to a gap of about 400' wide
which will be left open between the
end of the bank and the tank bund
and thus enhance the safety of the
tank.

By including to some extent the
flood waters, it is hoped that it
will be safe to close water always
to

to the F.T.L of the tank; at present
it is not considered safe to fill
the tank to F.T.L until after the
first of January, after which
time the Tamraparni is seldom in
fresh or at all events not sufficiently
so to allow of water being passed down
the 20 miles of channel between the head
sluice and the tank. If it is possible
to fill the tank to F.T.L in October
and keep it so till Xmas, the irrigation
under the tank will be greatly bene-
fitted and the water supply of Tuticorin
will be immensely improved.

The tank will be formed to the cross
section shown in the plans and will
be ~~retained~~ on its front slope.

The estimate also provides for
some slight raising of the tank fund
and gravelling the top where necessary.
Two gauges on masonry pillars
will be erected on each side of the
bank

bank in line of the channel leading
into the tank.

C. Wood

Executive Engineer

5/8/96

Enclo:

5 Level sections

1 Estimate

Handwritten text at the top left, possibly a date or reference number.

20 JUL 55
70 T. R.
1

2/3/55

Handwritten notes in the center, including the word "Lunch" and some illegible scribbles.

025.1
88000/2